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PART 1 - GENERAL
 
 
 
1.1  Description      .1 This section specifies requirements for the

Site Works at Loggiecroft Wharf in preparation
of harbour dredging, construction and
re-shaping of a containment cell,
transportation of excess material to loggie's
Pit and the restoration of the site upon
completion of dredging.

 
.2 Site Works - Loggiecroft Wharf preparation

will consist of, but not necessarily be
limited to:
.1 Mobilization and demobilization of
dredging and construction equipment.
.2 Installation and maintenance of erosion
control measures.
.3 Installation and maintenance of Floating
Silt curtain in the harbour.
.4 Installation and maintenance during
dredging operations of safety PVC Snow fence
and Wood Slat Snad and Snow Fence.
.5 Provide a buoy life ring and a rope at
the containment cell.
.6 Contact NB Power to de-energise overhead
power lines, if applicable.
.7 Locate under ground electrical and under
water electrical cable.
.8 Ensure noise control and dust control
measures are inplace during all construction
activities.
.9 Construction of a outfall weir and swale
from the containment cell to the harbour.
.10 Installation of no trespassing signs.
.11 Construction of the containment cell at
Loggiecroft.
.12 Transportation of any excess material
from the containment cell to Loggie's Pit.
.13 Installation of the filter Fabric in the
bottom of the containment Cell.
.14 Ensure well is secured and protected
from construction.
.15 Shape outer slope of the containment
cell to ensure proper mowing of the side
slope.
.16 Locate, Remove and re-install Floating
wharf anchor blocks c/w chains.
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1.1  Description      .3 The containment cell at Loggiecroft Wharf is                                                                                                                                                                                    
  (Cont'd)           to be maintained under site work and includes:

.1 Security and fencing;

.2 Draining of cell.

.3 Dust and noise control.

.4 Provide a buoy life ring

.5 Site security measures.
 

.4 Site restoration is site work, and will
consist of, but not necessarily be limited to,
the following:
.1 Shape containment cell to ensure proper
drainage.
.2 Cleaning of deck and parking lot
surfaces during and following dredging
operations.

 
 
 
1.2  Related Work     .1 Containment Cell Section 35 31 18
 
 
 
1.3  Protection       .1 Protect existing objects designated to

remain. In event of damage, immediately
replace or make repairs to approval of and at
no additional cost to Departmental
Representative.

 
 
 
1.4  Measurement      .1 Site Works - Loggiecroft Wharf: as specified
   for Payment       including all plant, labour will constitute a

fixed price item for measurement purposes.
 

 
.2 There will not be any separate payment for

the reinstatement of work that was temporarily
removed for the installation of the new work.
Include cost for this work in the items for
payment.
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