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1  GENERAL 

1.1 WORK INCLUDED 

.1 To complete demolition of existing site structures and 

surfaces as shown, specified or required, and summarized 

but not restricted to: 

.1 Removal of asphalt paving, concrete, walks and curbs 

or other surfaces and structures as shown on Drawings 

and as specified. 

.2 Salvage of existing site signage and other features 

indicated. 

.3 Removal of existing storm sewer, sanitary sewer, 

waterlines and other site services as shown on 

Drawings and as specified. 

.2 Protection of existing vegetation to remain. 

.3 Supply and installation of perimeter safety fencing.  Note:  

Some perimeter fencing will already be in place on the 

property.  Work of this Contract will include any and all 

additional fencing requirements. 

1.2 RELATED WORK 

.1 Section 01 35 43 Environmental Procedures 

.2 Section 31 10 00 Clearing and Grubbing 

.3 Section 31 23 11  Excavation, Trenching and Backfilling 

.4 Site Services Drawings and Specifications 

1.3 REFERENCES 

.1 Canadian Standards Association (CSA).  

.1 CSA S350-M1980 (R2003), Code of Practice for Safety in 

Demolition of Structures.  

1.4 EXISTING CONDITIONS 

.1 Items to be demolished and removed are to be based on their 

condition on date that Tender is accepted.  
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1.5 WASTE MANAGEMENT AND DISPOSAL 

.1 Separate and recycle waste materials in accordance with 

Section 01 74 21.  

.2 Place materials defined as hazardous or toxic waste in 

designated containers.  

.3 Seal emptied containers and store safely for disposal.  

.4 Use sealers, form release and stripping agents that are 

non-toxic, biodegradable and have zero or low VOC's.  

1.6 LEED DOCUMENTATION 

.1 Submit a LEED material submittal form as specified in 

Section 01 35 21 – LEED Requirements, to identify recycled 

and/or regional content of materials for inclusion by the 

Owner/Consultant in a submission for LEED certification. 

.2 Conform to the requirements outlined in Section 01 74 21 – 

Construction Waste Management. 

1.7 STORAGE AND PROTECTION 

.1 Prevent movement, settlement or damage of adjacent 

structures and services. Provide bracing, shoring as 

required. Repair damage caused by demolition as directed by 

the Departmental Representative.  

.2 Support affected structures and, if safety of structure 

being demolished or adjacent structures or services appears 

to be endangered, cease operations and notify the 

Departmental Representative.  

.3 Keep noise, dust and inconvenience to occupants to a 

minimum.  

.4 Fires and burning of waste or materials is not permitted on 

site.  

.5 Do not bury waste or materials on site.  

.6 Cover or wet down dry materials and waste to prevent 

blowing dust and debris.  
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.7 Protect trees, plants and foliage on site and adjacent 

properties where indicated.  

1.8 REGULATORY REQUIREMENTS 

.1 Performed all work in compliance with applicable provincial 

and municipal regulations.  

1.9 SITE ACCESS 

.1 Maintain unobstructed access along public roadways and 

sidewalks throughout work of project.  Coordinate any 

required temporary closures with Departmental 

Representative with minimum 48 hours notice. 

1.10 DEFINITIONS 

.1 Grubbing: Excavation and disposal of stumps, roots, 

boulders, and rock fragments to not less than a specified 

depth below original ground surface. 

1.11 PROTECTION 

.1 Protect existing items designated to remain and materials 

designated for reuse.  In event of damage, immediately 

replace such items or make repairs to approval of 

Departmental Representative at no additional cost to Owner.  

.2 Prevent damage to fencing, trees, landscaping, natural 

features, bench marks, existing buildings, existing 

pavement, utility lines, site appurtenances, etc. which are 

to remain. Make good any damage. 

.3 Do not damage root systems of existing trees, plants and 

shrubs which are to remain, by piling of surplus soil or 

debris over them, or by cutting when clearing. 

1.12 SAFETY 

.1 Contractor to undertake any and all measures to ensure 

safety of the public from work of the Contract, including 

but not limited: supply and installation of barricades 

required and traffic control measures. 

.2 Observe construction safety measures of Provincial 

Government, including but not limited to the Occupational 
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Health and Safety Act, Workplace Health, Safety and 

Compensation Commission provided that in any case of 

conflict or discrepancy the more stringent requirement 

shall apply.  

.3 At the end of each day's work, leave work in safe and 

stable condition.  

2   PRODUCTS 

2.1 FENCE BARRICADES: 

.1 For Site Protection:  minimum 1850mm high temporary 

chainlink fencing secured to ground as required by 

Regulations and to approval of Departmental Representative.  

2.2 BARRICADES FOR TREE PROTECTION 

.1 For select mature trees in excess of 200mm dia.:  Concrete 

jersey barricades – 1800mm long and 1000mm height. 

.2 For Tree and Shrub Protection: Standard plastic snow 

fencing, 1200mm height, or equivalent, with Rolled steel 

Tee-section fence posts. 

3  EXECUTION 

3.1 GENERAL 

.1 Provide detailed schedule of all removals for review and 

approval by Departmental Representative. 

.2 Inspect site and verify with Departmental Representative 

items designated for removal and items to be preserved. 

.3 Locate and protect existing utility lines and services.  

Preserve in operating condition all active utilities 

traversing site. 

.4 Notify utility companies and obtain approval before 

starting demolition. 

.5 Notify authorities and obtain all proper permits before 

commencing work. 
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3.2 PROTECTION OF VEGETATION TO REMAIN 

.1 Before commencing Work, ensure in examination of the site 

that all possible factors required for tree preservation 

are investigated. 

.2 Obtain written approval of the Departmental Representative 

prior to any removal of trees.  

.3 Do not damage root systems within the dripline of existing 

trees, plants, and shrubs which are to remain, by piling of 

surplus soil or debris over them, or by cutting when 

clearing. 

.4 Protect existing plant material which is to remain, and is 

located close to construction areas, to approval of 

Departmental Representative by: 

.1 Selective placement of precast concrete jersey 

barricades and/or 

.2 Encircling snow fence barricades erected on posts in a 

substantial manner a minimum of 3000mm from trunk of 

tree to approval of Departmental Representative. 

.5 Keep heavy equipment away from trees to remain. Take any 

necessary steps to prevent excessive soil compaction around 

existing plant material to remain. Cordon off areas near 

mature trees to remain and alert equipment operators to 

minimize compaction damage. 

.6 Immediately repair damage to trees, structures, buried and 

above-ground services, bench marks, and survey monuments 

should it occur as a result of Work of this Section.  

Completely cover wounds of over 25mm in diameter suffered 

by trees and shrubs with wound paint. 

.7 Apply approved tree paint to cuts or scars suffered by 

vegetation designated to remain. 

.8 Do not disturb soil area within the dripline of any tree to 

remain without approval of Departmental Representative. 

.9 Cut off unsound branches and cut down dangerous trees 

overhanging area cleared as directed by the Departmental 

Representative. 
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.10 Cut damaged roots of trees to remain cleanly with sharp 

tools retaining as much root as possible. 

.1 Do not leave roots of trees to remain reposed to air. 

Cover with minimum 150mm of topsoil and water 

thoroughly. 

3.3 SITEWORK REMOVALS - GENERAL 

.1 Remove items indicated and do not disturb or damage 

adjacent items designated to remain in place.  Repair 

damaged items at no extra cost to Contract.   

.2 Dispose of materials not designated for reuse in Work, off 

site. 

.3 When removing pavements:  

.1 Square up adjacent surfaces to remain in place by saw 

cutting or other approved method. 

.2 For asphalt pavement:  Square up and create keyways 

adjacent surfaces to remain in place by saw cutting 

and milling as per the Section 32 12 16 - Asphalt 

Paving.  

.3 Protect adjacent joints. 

.4 Remove underlying granular materials unless temporary, 

or permanent paving is to be installed. 

.4 Deliver and unload salvaged material in organized manner to 

location as directed by Departmental Representative. 

3.4 DEMOLITION 

.1 At end of each day’s work, leave work in safe condition so 

that no part is in danger of topping or falling.  Protect 

interiors and parts not to be demolished from exterior 

elements at all times. 

.2 Demolish to minimize dusting.  Keep materials wetted as 

directed by Departmental Representative. 

.3 Do not sell or burn materials on site. 

.4 Environmental: Remove contaminated or dangerous materials 

as defined by authorities having jurisdiction, relating to 

environmental protection, from site and dispose of in safe 

manner to minimize danger at site or during disposal. 
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.5 Stockpiling of demolition debris shall not be permitted.  

.6 Removal of temporary stockpiled material will be required, 

if it is deemed by the Departmental Representative, to 

interfere with operations of the Owner.  

.7 Pay all costs and fees associated with the removal from 

site and disposal.  

3.5 GRUBBING 

.1 Grub out material to not less than 450mm below original 

ground surface. 

.2 Do not disturb soil area within the dripline of any tree to 

remain without approval of Departmental Representative. 

.3 Grub out visible rock fragments and boulders, greater than 

150mm in greatest diameter. 

3.6 BACKFILL 

.1 Backfill in accordance with Section 31 23 11 Excavation, 

Trenching and Backfilling 

3.7 RESTORATION 

.1 Reinstate areas and existing works outside areas of 

demolition to conditions that existed prior to commencement 

of work. 

3.8 CLEANUP 

.1 Upon completion of work, remove debris, trim surfaces and 

leave work site clean. 

END OF SECTION 


