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This amendment 003 is raised to answer questions from the industry

Q1.  Item 4.6.2 Technical Resources (page 58), indicates the disciplines required for this 
bid. The type of site development required for the included projects would typically require the 
expertise of a Landscape Architect. Should this discipline be added to the required Technical 
Resources Team?

A1.  Section 4.6.2 Technical Resources is clear that the disciplines listed in this section is not an 
exhaustive list. No change.

Q2.  Please define the following capitalized terms as referenced in Item 4.6.2 Technical 
Resources (page 63): 

� Core Contracted Resources
� Non-core Contracted Resources

A2.  See Amendment #2, Question #2 for the response.

Q3.  Item 5.1.2 Education and Experience (page 23), requires that copies of degrees and proof 
of certifications be presented with the bid. As certification of degrees is a part of applying for a 
professional registration does this requirement apply to registered architects and engineers?

A3.  For licenced architects and engineers who are members of a licensed professional 
association, please provide proof of membership.  For others not subject to a certification 
process for licensure, please provide a copy of the degrees/diplomas.

Q4.  Amendment 001, Item 2.2.1 Commercial General Liability, indicates a number of elements 
that are not available to our company (i.e. blasting, pile driving and caisson work) as we are not 
a construction company. Is it possible to remove these requirements to align with the insurance 
coverage available to consulting professionals?

A4.  While Commercial General Liability insurance is required, as stated in Item 2.2.1 
Commercial General Liability, coverage for the elements listed (blasting, pile driving and caisson 
work, underpinning and removal or weakening of support) is only required if the Work is to 
include those elements listed.  At this time, those elements are not anticipated to be a service 
provided by the successful bidder and therefore proof of the insurance requirement under Item 
2.2.1 for those elements is not required for completion of the proposal and therefore should not 
form part of the price proposal.

Q5.  Amendment 001, Items 2.2.1 Commercial General Liability, indicates a $10,000,000 
aggregate limit. This amount is beyond the typical limit of $5,000,000 carried by consulting 
companies. Could this requirement be reviewed?

A5.  Given the scope and complexity of the project, INAC believes the current value of 
insurance is appropriate.

Q6.  The Request for Proposal includes a number of elements that are not typical to 
submissions in our industry. Would Public Works and Government Services Canada consider 



extending the deadline to 2017-10-27 in order to allow teams to compile the requested 
documents and insurance requirements?

A6.  With respect to timing in regards to insurance requirements, as outlined in Amendment #1
Section 3 - Indemnification and Insurance, Subsection  2.1 – General, Paragraph 1: 

The Recipient must obtain within thirty (30) days after the award of the Funding Agreement, and 
maintain in force for at least the duration of the Funding Agreement (unless a longer period is 
specified herein), the insurance coverage set out below.

The solicitation was posted on September 8, 2017 and closes on October 17, 2017. INAC 
considers that sufficient time was provided for proponents to prepare their proposal.  

Q7.  Answer #6 from Amendment #2 notes that '4.8 Enhanced Commissioning - Occupancy' is 
to be complete September 2020 and '4.9 Completion Reporting - Substantial Completion' to be 
complete December 2021. There is a large timeframe between these two milestones and the 
scope for items 4.8 and 4.9 can leave room for interpretation as to the timing of completion for 
the various activities. To assist, can you please clarify the milestone for occupancy of the 
schools?

A7.  Occupancy is to be ready for the September 2020 school year.  The Project Team will work 
with the selected project management firm to update the milestones and develop a more 
detailed project schedule.


