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And Improvements

Leonardville Wharf

Deer Island

Charlotte County, N.B.

Project No. R.076190.003

1 GENERAL

1.01 RELATED REQUIREMENTS

.1 Section 31 05 16 - Aggregate Materials.

1.02 MEASUREMENT AND PAYMENT

.1 Measure core stone, filter stone: in tonnes of material acceptably incorporated
into the work, under this contract.

.2 Measure armor stone, toe protection: in tonnes of material acceptably incorporated
into the work under this contract.

.3 Mobilization/demobilization of equipment to be paid under section 02 41 16.

.4 Construction and maintenance of haul roads will not be measured for payment.

1.03 REFERENCES

.1 ASTM International
.1 ASTM C 117-2004, Standard Test Method for Material Finer than 0.075 mm Sieve
in Mineral Aggregates by Washing.
.2 ASTM C 136-2006, Standard Test Method for Sieve Analysis of Fine and Coarse
Aggregates.
.2 Canadian General Standards Board (CGSB)
.1 CAN/CGSB-8.1-88, Sieves, Testing, Woven Wire, Inch Series.
.2 CAN/CGSB-8.2-M88, Sieves, Testing, Woven Wire, Metric.

1.04 ACTION AND INFORMATIONAL SUBMITTALS

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures.
.2 Shop Drawings:
.1 Submit drawings stamped and signed by professional engineer registered or

licensed in Province of New Brunswick, Canada.

2.3 Samples
.1 Inform Departmental Representative of proposed source of materials and
provide access for sampling at least 3 weeks prior to commencing Work.
.2 Submit 20 to 70 kg samples representative of quarry, minimum 3 weeks prior

to beginning Work.

1.05 DELIVERY, STORAGE AND HANDLING

! Deliver, store and handle materials in accordance with Section 01 61 00 - Common
Product Requirements.
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2 PRODUCTS

2.01 MATERIALS

.1 Rock materials:

.1 Free from cracks,

seams and other defects which may impair durability;

relative density (formally specific gravity) minimum 2.64; slate and shale

not acceptable.
.2 Crushed stone material:

in accordance with Section 31 05 16 - Aggregate

Materials and to following requirements:
.1 Gradations to be within limits specified when tested to ASTM C 136

and ASTM C 117.
Sieve Designation

200 mm
75 mm
50 mm
38.1 mm
25 mm
19 mm
12.5 mm

9.
4.
2.00 mm
0.

0.180 mm
0.

5 mm
75 mm

425 mm

075 mm

Sieve sizes to CAN/CGSB-8.1, CAN/CGSB-8.2.

91

% Passing

100

0-8

.2 Core stone: quarried rock with percent by mass passing 12.5 mm sieve
not to exceed 10.

.1 Core Stone sizes to be in range of 0.1kg to 100kg.
.3 Filter layer stone quarried rock:
.1 Greatest dimensions of each stone not to exceed two times least
dimension.
.2 Filter layer stone sizes to be in range of 400 kg to 800 kg.
.4 Armour stone: quarried rock:
.1 Greatest dimension of each stone not to exceed 2 times least
dimension.
.2 Stone sizes to be in range of 1 to 3 Tonnes, 3 to 5 Tonnes and
4 to o Tonnes.
3 EXECUTION
3.01 PREPARATION
.1 Haul roads: construct and maintain haul roads.
3.02 CORE
.1 Place core material to lines, grades and dimensions as indicated.

.2 Place core layer material in 300mm courses.
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3.03 GRANULAR FILTER LAYER
.1 Place filter layer material to lines, grades and dimensions indicated.
.2 Place filter layer material in 300mm courses.

3.04 ARMOUR STONE
.1 Place armour stone to lines, grades and dimensions as indicated.

.2 Place each armour stone in stable position.

3.05 TOLERANCES

.1 Completed component layers to be within following tolerances of lines and grades
as indicated:
.1 Core: plus or minus 300 mm.
.2 Filter Stone layer: plus or minus 300 mm.
.3 Armour: plus or minus 300 mm.

3.06 CLEANING

.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.
.1 Leave Work area clean at end of each day.

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and
equipment in accordance with Section 01 74 11 - Cleaning.

.3 Waste Management: separate waste materials in accordance with Section 01 74 21
- Construction/Demolition Waste Management and Disposal
.1 Remove recycling containers and bins from site and dispose of materials at

appropriate facility.

END OF SECTION



