



RETURN BIDS TO:

RETOURNER LES SOUMISSIONS À:

**Bid Receiving - PWGSC / Réception des soumissions
- TPSGC**
11 Laurier St. / 11, rue Laurier
Place du Portage, Phase III
Core 0B2 / Noyau 0B2
Gatineau, Québec K1A 0S5
Bid Fax: (819) 997-9776

**SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION**

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Solicitation remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution
Electrical & Electronics Products Division
11 Laurier St./11, rue Laurier
7B3, Place du Portage, Phase III
Gatineau, Québec K1A 0S5

Title - Sujet Key Watcher System	
Solicitation No. - N° de l'invitation 21120-181763/A	Amendment No. - N° modif. 006
Client Reference No. - N° de référence du client 21120-18-2621763	Date 2017-10-19
GETS Reference No. - N° de référence de SEAG PW-\$\$HN-445-73156	
File No. - N° de dossier hn445.21120-181763	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2017-11-09	Time Zone Fuseau horaire Eastern Standard Time EST
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input checked="" type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Ladouceur, Joanne M.	Buyer Id - Id de l'acheteur hn445
Telephone No. - N° de téléphone (819) 420-0340 ()	FAX No. - N° de FAX () -
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction:	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

Solicitation No. - N° de l'invitation
21120-181763/A
Client Ref. No. - N° de réf. du client
21120-181763

Amd. No. - N° de la modif.
006
File No. - N° du dossier
HN445.21120-181763

Buyer ID - Id de l'acheteur
HN445
CCC No./N° CCC - FMS No./N° VME

This amendment 006 is raised to provide the minutes to the mandatory site visit as follows, as well as, to extend the closing date to November 9, 2017.

DELETE: October 26, 2017

INSERT: November 9, 2017

=====

INSERT: **Minutes of Mandatory Site Visit**
Thursday, September 21, 2017 @ 1:00 pm.

Annexe 1-C – Clarifications were made. Five (5) cabinets are to be provided, 3 are required to be installed (2 Large door & 1 Standard).

- All Questions are to be submitted in writing to PSPC Contracting Authority
- A Reminder of the Close date – October 12, 2017
- RFID is to be installed at the main entrance. It cannot be installed near the metal detector.
- Bidders to submit question in writing for point 5 & 6 of the Annexe 1-c. It requires clarification.
- It is possible that the spare server will not be required. CSC may remove it.
- Item 11 of Annexe 1-c needs clarification on how it will be “attached/sealed”
- All communications with the Institution must be in French
- In the administration building we identified where the 3 cabinets were to be installed. In the hallway, on the wall in front of room D20-110.
- Server is below in the basement
- Contractor is required to come up with the plan for how the cabinets will be installed and wired.
- Found a conduit path in room D20-140 (behind the wall where the cabinets are to be installed). TA to verify.
- The cabinets are an estimated 12 week delivery
- Visited Room D20-003 – Trying to see how IT fibre is being fed to the ground floor. – Looked for a conduit path. Looked for rackspace.
- Visited the main entrance and saw the existing 2 cabinets.
- TA identified where the RFID sensor will be installed.
- Visited room M17-110 – No electrical panel in that room. Power for RFID will come from the front entrance room, where the pop machine is plugged in.

Questions:

1. Card swipe or key pad for entry into cabinets?
2. Do the design plans need to be legally approved by an engineer?
3. Who is removing the glass cabinets on the wall, where are the cabinets to go?
4. Circuit Breaker – how do you want the cabinets and UPS attached? 4 breakers – 1 for each cabinet and UPS? All on same breaker?
5. How thick is the floor? Is there a standard for how to make the hold in the wall, can the conduit be visible? What is the wall made of?
6. Is the Alarm regional? Does it need to be audible and recorded at the workstation?
7. Does each cabinet need a UPS?

NOTE: The above-noted questions will be responded to in amendment 007.

All other terms and conditions remain unchanged.