



## RETURN BIDS TO:

## RETOURNER LES SOUMISSIONS À:

Bid Receiving Public Works and Government  
Services Canada/Réception des soumissions Travaux  
publics et Services gouvernementaux Canada  
189 Prince William St Rm 405  
189, rue Prince William, pièce 405  
Saint-John, NB E2L 2B9  
Bid Fax: (506) 636-4376

## SOLICITATION AMENDMENT MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise  
indicated, all other terms and conditions of the Solicitation  
remain the same.

Ce document est par la présente révisé; sauf indication contraire,  
les modalités de l'invitation demeurent les mêmes.

### Comments - Commentaires

All enquiries are to be submitted in writing to the  
Contracting Officer, Janine Donovan: Email -  
janine.donovan@pwgsc.gc.ca.

### Vendor/Firm Name and Address

Raison sociale et adresse du  
fournisseur/de l'entrepreneur

### Issuing Office - Bureau de distribution

Saint John, NB (STJ)  
189 Prince William St., Rm 405  
189, rue Prince William, Pc 405  
St. John, NB E2L 2B9

<b>Title - Sujet</b> Career Transition Services	
<b>Solicitation No. - N° de l'invitation</b> 51019-176003/A	<b>Amendment No. - N° modif.</b> 007
<b>Client Reference No. - N° de référence du client</b> 51019-176003	<b>Date</b> 2017-10-20
<b>GETS Reference No. - N° de référence de SEAG</b> PW-SSTJ-002-4185	
<b>File No. - N° de dossier</b> STJ-7-40063 (002)	<b>CCC No./N° CCC - FMS No./N° VME</b>
<b>Solicitation Closes - L'invitation prend fin</b> <b>at - à 02:00 PM</b> <b>on - le 2017-10-26</b>	<b>Time Zone</b> <b>Fuseau horaire</b> Atlantic Daylight Saving Time ADT
<b>F.O.B. - F.A.B.</b> <b>Plant-Usine:</b> <input type="checkbox"/> <b>Destination:</b> <input checked="" type="checkbox"/> <b>Other-Autre:</b> <input type="checkbox"/>	
<b>Address Enquiries to: - Adresser toutes questions à:</b> Donovan (STJ), Janine E.	<b>Buyer Id - Id de l'acheteur</b> stj002
<b>Telephone No. - N° de téléphone</b> (506) 636-5347 ( )	<b>FAX No. - N° de FAX</b> (506) 636-4376
<b>Destination - of Goods, Services, and Construction:</b> <b>Destination - des biens, services et construction:</b>	

Instructions: See Herein

Instructions: Voir aux présentes

<b>Delivery Required - Livraison exigée</b>	<b>Delivery Offered - Livraison proposée</b>
<b>Vendor/Firm Name and Address</b> <b>Raison sociale et adresse du fournisseur/de l'entrepreneur</b>	
<b>Telephone No. - N° de téléphone</b> <b>Facsimile No. - N° de télécopieur</b>	
<b>Name and title of person authorized to sign on behalf of Vendor/Firm</b> <b>(type or print)</b> <b>Nom et titre de la personne autorisée à signer au nom du fournisseur/</b> <b>de l'entrepreneur (taper ou écrire en caractères d'imprimerie)</b>	
<b>Signature</b>	<b>Date</b>

---

Solicitation Amendment No. 007

This solicitation is hereby amendment to provide the following questions and answers:

**Q1: Is the Security Control Profile defined in Annex 4A - Profile 1 - (PROTECTED B / Medium Integrity / Medium Availability) (<https://www.cse-cst.gc.ca/en/node/265/html/25842>) of ITSG-33 the minimum Security Control Profile requirements necessary to meet the CISD security inspection and Security Assessment and Authorization process to achieve authority to process PROTECTED B information? Are there any specific VAC or other departmental "enhancements" that have been defined specific to this solicitation requirement? If so, please describe.**

**A1:** There are no enhancements that have been defined specific to this requirement.

**Q2: According to Amendment #2, last page, item number 1, the three project phases run consecutively and add up to a total of 43 months. However, according to RFP Section 3.0 CTS/ETB PROJECT PHASES, Phase 3 starts during Phase 2, and Phase 2 ends on the completion of Phase 3. Disregarding the possible 12 month extension, it would seem that the total period of the contract cannot be longer than 40 months, unless Phase 2 extends beyond the specified 36 months. Please clarify, as this may impact our pricing of contract year three and/or Phase 3 - Contract Phase Out.**

**A2:** Phase 2 – Operations and Maintenance Phase is the period commencing on the implementation date, i.e., day following end date of the Implementation Phase and signifies the commencement of all of the services relating to CTS and ETB. This phase ends on the last day of the contract year in which full services will be provided.

Phase 3 – Contract Phase-Out is the period that will start, during the Operations and Maintenance Phase, when the Contractor has been given formal written notification by Canada of a specific contract end date. The period of time from such notification until three months after the end of the full service period of the Contract will be considered as the Contract Phase-Out. During this period the Contractor must undertake activities to ensure the smooth, efficient and complete transition to a new arrangement for CTS and ETB without interruption of service delivery, and respecting requirement for security and protection of personal information.

All other terms and conditions remain the same.