



RETURN BIDS TO:

RETOURNER LES SOUMISSIONS À:

Bid Receiving Public Works and Government
Services Canada/Réception des soumissions Travaux
publics et Services gouvernementaux Canada
800 Burrard Street, Room 219
800, rue Burrard, pièce 219
Vancouver
British Columbia
V6Z 0B9
Bid Fax: (604) 775-9381

SOLICITATION AMENDMENT MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise
indicated, all other terms and conditions of the Solicitation
remain the same.

Ce document est par la présente révisé; sauf indication contraire,
les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution
Public Works and Government Services Canada - Pacific
Region
800 Burrard Street, Room 219
800, rue Burrard, pièce 219
Vancouver
British C
V6Z 0B9

Title - Sujet Electrical System Upgrade	
Solicitation No. - N° de l'invitation F1571-175050/A	Amendment No. - N° modif. 001
Client Reference No. - N° de référence du client F1571-175050	Date 2017-10-24
GETS Reference No. - N° de référence de SEAG PW-\$PWY-036-8210	
File No. - N° de dossier PWY-7-40227 (036)	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2017-11-20	
Time Zone Fuseau horaire Pacific Standard Time PST	
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input checked="" type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Martin (PWY), Delia	Buyer Id - Id de l'acheteur pwy036
Telephone No. - N° de téléphone (778) 707-2139 ()	FAX No. - N° de FAX (604) 775-6633
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction: DFO - Bella Bella Small Craft Harbour - Bella Bella, BC	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

Solicitation. - N° de l'off. à comm.
F1571-175050/A

Amd. No. - N° de la modif.
001

Buyer ID - Id de l'acheteur
pwy036

Client Ref. No. - N° de réf. du client
VME

File No. - N° du dossier
PWY-7-40227

CCC No./N° CCC - FMS No/ N°

This Amendment 001 is raised to issue Addendum No. 01.

Please see Addendum No. 01 herein.

The addendum will form part of the contract documents.

All other terms and conditions remain unchanged.

THE FOLLOWING CHANGES IN THE TENDER DOCUMENTS ARE EFFECTIVE IMMEDIATELY.
THIS ADDENDUM WILL FORM PART OF THE CONTRACT DOCUMENTS.

The following items shall be added in section 01 00 11 of the Summary of Work:

- 1.4.8 Supply and install structural supports and all related hardware for MDP as shown on Structural Drawing 100247-S1.
- 1.4.9 Supply and install structural cable support bracket and all related hardware for supporting cables entering Float F as shown on Structural Drawing 100247-S2.
- 1.4.10 Supply sufficient cable and hardware so that nine R/C cabinet supply cables can be routed from new MDP under the existing approach wharf and gangway (in case the new gangway is not installed). Final route to be advised after Contact Award.

END OF ADDENDUM No. 1