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RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:
Bid Receiving - PWGSC / Réception des soumissions
- TPSGC
11 Laurier St. / 11, rue Laurier
Place du Portage, Phase III
Core 0B2 / Noyau 0B2
Gatineau
Québec
K1A 0S5
Bid Fax: (819) 997-9776 CCC No./N° CCC - FMS No./N° VME

SOLICITATION AMENDMENT
Time Zone

MODIFICATION DE L'INVITATION  
02:00 PM
2017-11-20

Fuseau horaire
Eastern Standard Time
EST

Destination: Other-Autre:

FAX No. - N° de FAX
(613) 991-5870

Issuing Office - Bureau de distribution

Communication Procurement Directorate/Direction de 
l'approvisionnement en communication
360 Albert St. / 360, rue Albert
12th Floor / 12ième étage
Ottawa
Ontario
K1A 0S5

indicated, all other terms and conditions of the Solicitation
The referenced document is hereby revised; unless otherwise

remain the same.

les modalités de l'invitation demeurent les mêmes.
Ce document est par la présente révisé; sauf indication contraire,

Instructions:  Voir aux présentes

Instructions:  See Herein

Delivery Required - Livraison exigée Delivery Offered - Livraison proposée

Vendor/Firm Name and Address

Comments - Commentaires

Raison sociale et adresse du
fournisseur/de l'entrepreneur

Title - Sujet
Exposition, Design and Fabrication
Solicitation No. - N° de l'invitation
5Z011-180015/A

Client Reference No. - N° de référence du client

5Z011-18-0015
GETS Reference No. - N° de référence de SEAG

PW-$$CX-006-73675

File No. - N° de dossier

cx006.5Z011-180015

Solicitation Closes - L'invitation prend fin
at - à
on - le
F.O.B. - F.A.B.

Plant-Usine:

Address Enquiries to: - Adresser toutes questions à:

Morones(CX Div.), Oliver
Telephone No. - N° de téléphone

(613) 993-7846 (    )

Destination - of Goods, Services, and Construction:
Destination - des biens, services et construction:

cx006
Buyer Id - Id de l'acheteur  

Vendor/Firm Name and Address
Raison sociale et adresse du fournisseur/de l'entrepreneur

Facsimile No. - N° de télécopieur
Telephone No. - N° de téléphone

Name and title of person authorized to sign on behalf of Vendor/Firm
(type or print)
Nom et titre de la personne autorisée à signer au nom du fournisseur/
de l'entrepreneur (taper ou écrire en caractères d'imprimerie)

Signature Date

2017-11-06
Date 
001
Amendment No. - N° modif.
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SOLICITATION AMENDMENT 001 

 
The purpose of this Solicitation Amendment is to:  
 
Answer questions from industry  
 
 
Question 1  
 
The RFP is written as a standing offer, with a clause for quarterly reporting. 
In a design/build project, it is typical to have milestone invoicing and reporting. Would that be acceptable? 

 
Answer 1 
  
The invoicing is meant to be monthly and have no milestones. Per instance, if one of the months the supplier 
has no amounts to invoice, a NIL report can be submitted in this case. 

 
Question 2  
 

Pages 32 of 35 of the RFP states that for any subcontractor, 3 quotes must be sought for amounts 
exceeding 25,000$.  As a design / build, we would require to team up with a design firm in the bid process. 
We are certain the 25,000$ will be largely exceeded for the design phase alone. How do we qualify a single 
design firm as part of the contract by presenting 3 prices? 

 

Answer 2 
 

As per your question regarding the contractual clause B.2.2 Subcontracting, this only applies after contract 
award and not at the bid solicitation process. If your company would like to team up with another firm(s) for 
your bid proposal, this clause will not be applicable at this stage of the process. 

 
Question 3 
 

The contract is valid until March 31, 2019. Is that the opening date of the exhibition? In the timeline, you 
are giving approximately 6-7 months from start to end. I already have a concern for a delay of 3 weeks 
for the shop drawings, without knowing what the exhibition will look like. 

Answer 3 
 

The opening is scheduled for February 2019. Awarding of the contract is expected in November 2017, this 
allows 15 months from the start of the process to the opening.  There is an additional month, March 2019, 
to mitigate outstanding issues.  The delivery of Milestones can be reviewed at the onset of the project. 

 

ALL OTHER TERMS AND CONDITIONS OF THIS SOLICITATION REMAIN UNCHANGED 


