
SOLICITATION F1782-17C858/A – STATEMENT OF WORK SUPPLEMENT – VERSION 04 

 
This Supplement is raised to respond to technical questions raised by industry. 
 
This version of the Technical Specification Supplement supersedes all previous versions. Updates to the Supplement since the last version are in blue text. 
If previously raised questions remain unanswered, please re-submit them by e-mail to the Contracting Authority. 
This Supplement affects the content of the Solicitation and its associated documents.  
 
The bid must take into account: 
1)  All Solicitation documents and attachments available from the Government Electronic Tendering System at https://BuyandSell.gc.ca/procurement-data/tenders; 
2)  This Statement of Work Supplement; and  
3)  All documentation referenced within the Solicitation documents. 
 
A. Questions and Responses 

Item Reference Question Response Version 
1 10.1.C.9 

17.2.C.9 
17.2.C.11 

10.1 
10.1.D.1 

10.1.C.9 states, "After re-assembly, the contractor 
must filter the hydraulic system completely as per 
spec item 17.2.C.9." 
17.2.C.9 states, "The contractor must disconnect 
and deliver the three triple pack pumps to the 
TA."   
17.2.C.9 says nothing about flushing. 
The specification makes no mention as to over 
hauling any hydraulic components other than a 
vague mention in 10.1.C.2. 
Is the purpose only to ensure oil is clean and the 
Belzona repairs in 2008 are holding up? And a 
good paint job is done? 
 

The correct reference is 17.2.C.11 not 17.2.C.9, the 
spec has been updated to reflect this in “F1782-
17C858A-GordonReid-
AlongsideRefit_Specifications_Version02.zip” which is 
available for download on BuyAndSell.gc.ca.   
The Davit crane in section 10.1 is due for TC 
inspection and is to be disassembled to allow for 
inspection by TC and a professional engineer as 
stated in 10.1.D.1 (updated).  The base of the 
davit crane is also to be inspected for integrity of 
previous repairs and painted. Hydraulic 
components will only be overhauled if necessary 
via 1379 action. 
 

2 

2  Where is the coating spec? The coating spec has been included in  
“F1782-17C858A-GordonReid-
AlongsideRefit_Specifications_Version02.zip”. 
 

1 

  

https://buyandsell.gc.ca/procurement-data/tenders


Item Reference Question Response Version 
3 Reference Drawings 

Reference Documents 
Several Reference Drawings and Reference 
Documents appear to be missing. 

Reference Drawings, Reference Documents, and some 
additional information have been included in  
“F1782-17C858A-GordonReid-
AlongsideRefit_Specifications_Volume2_Version01.zip”, 
“F1782-17C858A-GordonReid-
AlongsideRefit_Specifications_Volume3_Version01.zip”, 
and “F1782-17C858A-GordonReid-
AlongsideRefit_Specifications_Volume4_Version01.zip”
which are available for download on BuyAndSell.gc.ca. 
Please inform the Contracting Authority if there are 
any others missing. 
 

3 

4 “F1782-17C858A-GordonReid-
AlongsideRefit_Specifications_

Version02.zip” 

What is the difference between “F1782-17C858A-
GordonReid-
AlongsideRefit_Specifications_Version02.zip” and 
“F1782-17C858A-GordonReid-
AlongsideRefit_Specifications_Version01.zip” 
which are available for download on 
BuyAndSell.gc.ca. 

“F1782-17C858A-GordonReid-
AlongsideRefit_Specifications_Version02.zip” contains 
the updated version of the spec documents (as of 
Statement of Work Supplement – Version 01).  
 
Bidders are advised to not use the files “F1782-
17C858A-GordonReid-
AlongsideRefit_Specifications_Version01.zip”. 
 

1 

5 G.1.4.14.5 Can you please clarify G.1.4.14.5 which states, 
“The Contractor must pay all costs and fees 
associated with TCMS, HC, Environment Canada, 
or any other Inspection required by the 
specification unless otherwise indicated.”  

Replace:  
“G.1.4.14.5  The Contractor must pay all costs and 
fees associated with TCMS, HC, Environment Canada, 
or any other Inspection required by the specification 
unless otherwise indicated.”  
with: 
“G.1.4.14.5  All costs and fees associated with TCMS, 
Health Canada, and Environment Canada, are to be 
invoiced to the Department of Fisheries and Oceans – 
Canadian Coast Guard and will be paid separate to the 
Contract.”. 
 

1 

6 12.4.C.1 12.4.C.1 states, “The Contractor must remove all 
4 coolers from the vessel to their repair facility.” 
Please confirm that the transportation of the 4 
coolers from the vessel to the repair facility is the 
Contractor’s responsibility. 
 

Yes, the Contractor must transport the 4 coolers from 
the vessel to the repair facility.  The Contractor must 
include the cost of these responsibilities in the Pricing 
Data Sheet. 

1 



Item Reference Question Response Version 
7 12.4.C.9 12.4.C.9 states, “After successful completion of 

pressure testing, the contractor must reinstall the 
coolers into the vessel.” Please confirm that the 
transportation of the coolers from the repair 
facility to the vessel is the Contractor’s 
responsibility. 
 

Yes, the Contractor must transport the coolers from 
the repair facility to the vessel.  The Contractor must 
include the cost of these responsibilities in the Pricing 
Data Sheet. 
 

1 

8 14.1.C.5 14.1.C.5 states, “All new spare breakers listed in 
table 14.1.B.1.2 must be delivered to the Chief 
Engineer or TA.” 
Will the Chief Engineer or TA be onboard for the 
delivery?  If not, where is the TA expecting 
delivery to occur? 
 

Yes, the Chief Engineer will be onboard the vessel. 1 

9 14.1.C.6 14.1.C.6 states, “All breaker panels listed in table 
14.1.B.1.3 must be disconnected and replaced 
with a new CFM breaker panel of the same 
capacity and rating.”  
Do the break panels need to be replaced with a 
single CFM panel? 
 

Replace: 
“14.1.C.6 All breaker panels listed in table 14.1.B.1.3 
must be disconnected and replaced with a new CFM 
breaker panel of the same capacity and rating.” 
with: 
“14.1.C.6 All breaker panels listed in table 14.1.B.1.3 
must be disconnected and replaced with new CFM 
breaker panels of the same capacity and rating.” 
 

1 

10 14.2.C.2 
14.2.C.3 
14.2.C.4 

How will 14.2.C.2, 14.2.C.3, 14.2.C.4 be 
addressed? 

Bidders must submit pricing for each item as per the 
Pricing Data Sheet. Credits will be pursued via the 
1379 process in the event a work item is not required. 
 

1 

11 17.1.C.1 Is the Contractor responsible for transporting the 
anchor windlass to and from the subcontractor? 

Yes. The Contractor must include the cost of these 
responsibilities in the Pricing Data Sheet. 
 

1 

12 17.2.C.9 17.2.C.9 states, “The contractor must disconnect 
and deliver the three triple pack pumps to the 
TA.” 
Will the TA be onboard for the delivery?  If not, 
where is the TA expecting delivery to occur? 
 

The TA will be on board the vessel, the Chief Engineer 
who is also on board will be available to receive the 
pumps. 

1 

  



Item Reference Question Response Version 
13  Drawings WM811-025-01 and WM811-025-01 

Superseded are not mentioned in the 
specifications.  What spec are they a reference 
for? 
 

Disregard the drawing numbers. 1 

14 14.2 Are more MCC details available? Yes. Please refer to “F1782-17C858A-GordonReid-
AlongsideRefit_Specifications_Volume4_Version01.zip”
which is available for download on BuyAndSell.gc.ca. 
An updated Annex A to 14.2 - Gordon Reid MCC list is 
also included in “F1782-17C858A-GordonReid-
AlongsideRefit_Specifications_Volume4_Version01.zip”. 
 

1 

15 14.2  Can CCG provide vendor contact(s) for 14.2? Andrew Mosinsky AMosinsky@ebhorsman.com 
and Steven Clark Steve_Clark@siemens.com as a 
contact for Siemens. 
 

1 

16 G1.4.19.8 Is the Contractor responsible for protecting the 
vessel from the possibility of vermin infestation 
(insect/mammal/bird). 

Remove: 
“G1.4.19.8   The Contractor must protect the vessel 
from the possibility of vermin infestation 
(insect/mammal/bird). If an infestation does occur 
during the contract period, the Contractor must bear 
all costs to ensure the vessel is made vermin free 
before the vessel’s departure and contract 
completion.” 

1 

17  Will the successful bidder have access to the 
vessel to perform a closer analysis of the vessel 
and take measurements after contract award but 
before the start of the Work Period? 

Depending on vessel availability, it might be possible 
for the Contractor to have access to the vessel after 
contract award but before the start of the Work 
Period upon receiving approval from the Technical 
Authority. Bidders should note that the vessel may be 
available during this time frame but will likely not be 
located in Sidney, BC. The Contractor will not be 
compensated for any such preparatory work so 
bidders should take that into consideration when 
pricing their bids. 

1 
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Item Reference Question Response Version 
18  I am experiencing difficulties downloading and 

opening the files available for download from the 
Tender Notice on BuyAndSell.gc.ca.  
Can PWGSC please provide the uncompressed 
files on a CD like it used to do? 

A CD containing the contents of the files available for 
download from the Tender Notice on BuyAndSell.gc.ca 
will be made available upon request from the 
Contracting Authority.  
The compressed files available on BuyAndSell.gc.ca 
must first be uncompressed (unzipped).  The 
uncompressed files should then be viewable utilizing 
various software programs such as Adobe Acrobat, 
AutoCAD, etc. 

1 

19 14.2.C.3 Please clarify 14.2.C.3. Replace: 
"14.2.C.3  If new draw out units are not available, all 
listed parts in the tables in section 14.2.B.1 must be 
purchased.” 
with: 
"14.2.C.3  If new compatible draw out units are not 
available from the original manufacturer, all listed 
parts in the tables in section 14.2.B.1 must be 
purchased.". 

1 

20 14.2.C.4 Please clarify 14.2.C.4. Replace: 
"14.2.C.4  If new draw out units are not available the 
contractor must remove all existing components 
associated with their respective MCC unit and replace 
with new CFM components listed in section 14.2.B.1"; 
with: 
"14.2.C.4  If new compatible draw out units are not 
available from the original manufacturer the 
contractor must remove all existing components 
associated with their respective MCC unit and replace 
with new CFM components listed in section 14.2.B.1". 

1 

 


