1. GENERAL NOTES:

1.1.
1.2.

1.3.

1.4.

1.5.

1.6.

1.7.

1.8.

THE FOLLOWING NOTES APPLY UNLESS OTHERWISE INDICATED.

ALL DIMENSIONS INDICATED ARE IN METERS. PIPE SIZES
INDICATED ARE IN MILLIMETERS. ALL ELEVATIONS ARE CHART
DATUM.

CONTRACTOR SHALL INSTALL TEMPORARY CONSTRUCTION
SIGNAGE IN ACCORDANCE WITH THE NSTIR TEMPORARY
WORKPLACE TRAFFIC CONTROL MANUAL. TRAFFIC DISRUPTION
SHALL BE KEPT TO A MINIMUM.

DO NOT SUBSTITUTE MATERIALS UNLESS PRIOR APPROVAL IS
OBTAINED FROM THE DEPARTMENTAL REPRESENTATIVE.

THE CONTRACTOR SHALL ARRANGE AND PAY FOR ALL
TEMPORARY SERVICES SUCH AS WATER SUPPLY, SANITARY
SEWER, ELECTRICAL OR COMMUNICATIONS AS DEEMED
NECESSARY TO COMPLETE THE WORKS.

DRAWINGS HAVE BEEN COMPILED FROM TOPOGRAPHIC SURVEY
INFORMATION PROVIDED BY PSPC. NOT ALL SERVICES MAY BE
SHOWN. THOSE SHOWN MAY NOT BE ACCURATE. CONTRACTOR
SHALL CONFIRM EXISTING SERVICES DURING CONSTRUCTION AND
EXERCISE CAUTION DURING EXCAVATION PROCEDURES.
CONTRACTOR SHALL CONTACT APPROPRIATE AUTHORITY FOR
LOCATION OF EXISTING UNDERGROUND UTILITIES. ANY DAMAGES
MADE TO EXISTING UTILITIES SHALL BE REPAIRED AT THE
CONTRACTOR’S OWN EXPENSE.
— NSCM 1034, CHART DATUM EL:3.598, NAD83 ORIGINAL
ELLIPSOID, UTM ZONE 20 N5115350.586, E714837.671.

EXISTING INFORMATION SUPPLEMENTED WITH TOPOGRAPHIC
SURVEY BY ATTWOOD SURVEYS, DATED AUGUST 2017.

CONTRACTOR SHALL BE RESPONSIBLE FOR SETTING GRADES
AND LAYOUT CONTROL. CONTACT DEPARTMENTAL
REPRESENTATIVE FOR CONTROL INFORMATION.

CONTRACTOR SHALL CONFIRM ALL CRITICAL ELEVATIONS IN THE
FIELD AT THE START OF CONSTRUCTION. REPORT

DISCREPANCIES TO THE DEPARTMENTAL REPRESENTATIVE.
.ALL DEMOLITION WASTE SHALL BE DISPOSED OF OFF-—SITE AT

LOCATIONS APPROVED BY THE DEPARTMENTAL REPRESENTATIVE.

. CONTRACTOR SHALL RESTORE ALL AREAS DISTURBED TO A

CONDITION EQUAL TO OR BETTER THAN EXISTED BEFORE
CONSTRUCTION.

. ALL EXCAVATIONS SHALL BE PROOF ROLLED. WHERE PROOF

ROLLING REVEALS SOFT AREAS, SUB—-EXCAVATE AND BACKFILL
WITH TYPE 2 GRAVEL TO SUB—GRADE LEVEL IN MAX. 150mm
LIFTS.

.ALL DISTURBED AND EXPOSED AREAS SHALL BE REINSTATED

WITH 150mm TOPSOIL AND HYDROSEEDED.

.FINISHED GRADES SHALL BE AS INDICATED ON THE PLAN. ONCE

CONSTRUCTION IS COMPLETE, ALL SURFACES SHALL HAVE
POSITIVE DRAINAGE WITHOUT PONDING.

.MAINTAIN SITE IN TIDY CONDITION FREE FROM ACCUMULATION

OF WASTE PRODUCTS AND DEBRIS. UPON OBTAINING
SUBSTANTIAL PERFORMANCE OF THE WORK, REMOVE SURPLUS
PRODUCTS, TOOLS, MACHINERY, AND EQUIPMENT FROM THE
SITE. COMPLETION OF CLEANUP IS REQUIRED FOR TOTAL
PERFORMANCE OF THE WORK. SEE DIVISION 1 FOR FURTHER
REQUIREMENTS.

.ALL EXCAVATED ASPHALT SHALL HAVE SAWCUT EDGE.
. GEOTECHNICAL TEST PIT INVESTIGATION REPORT COMPLETED BY

STANTEC ON SEPTEMBER 26, 2017. THE REPORT IS APPENDED
TO SPECIFICATIONS FOR REFERENCE.

2. SAF NOTES:

2.1. THE DEPARTMENTAL REPRESENTATIVE WILL NOT BE
RESPONSIBLE FOR AND WILL NOT HAVE CONTROL OF
CONSTRUCTION MEANS, METHODS, TECHNIQUES, SEQUENCES OR
PROCEDURES OR FOR SAFETY PRECAUTIONS AND PROGRAMS
REQUIRED FOR THE WORK.

2.2. THE CONTRACTOR SHALL HAVE COMPLETE CONTROL OF THE
WORK AND SHALL EFFECTIVELY DIRECT AND SUPERVISE THE
WORK SO AS TO ENSURE CONFORMANCE WITH THE CONTRACT
DOCUMENTS. THE CONTRACTOR SHALL BE SOLELY RESPONSIBLE
FOR CONSTRUCTION MEANS, METHODS, TECHNIQUES,
SEQUENCES AND PROCEDURES AND FOR COORDINATING THE
VARIOUS PARTS OF THE WORK UNDER THE CONTRACT.

2.3. THE CONTRACTOR SHALL BE RESPONSIBLE FOR CONSTRUCTION
SAFETY AT THE SITE AND FOR COMPLIANCE WITH THE RULES,
REGULATIONS AND PRACTICES REQUIRED BY THE APPLICABLE
CONSTRUCTION SAFETY LEGISLATION.

2.4. THE CONTRACTOR SHALL INDEMNIFY AND HOLD HARMLESS THE
OWNER IN CONNECTION WITH ANY INFRACTIONS OR ALLEGED
INFRACTIONS OF THE CONTRACTOR WITH RESPECT TO ANY
ACTS, CODES, REGULATIONS, ETC.

2.5. THE CONTRACTOR SHALL EXERCISE EXTREME CAUTION WHEN
WORKING NEAR EXISTING POWER LINES AND COMPLY WITH ALL
SAFETY REGULATIONS WITH RESPECT TO CLEARANCES.

3. PIPE NOTES:

3.1. CONTRACTOR SHALL ASSIST DEPARTMENTAL REPRESENTATIVE IN
OBTAINING DATA NECESSARY FOR RECORD DRAWINGS.
CONTRACTOR SHALL RECORD ALL NECESSARY INFORMATION
INCLUDING PIPE INVERTS, LATERALS AND UTILITY CROSSINGS.
ALL LOCATES SHALL BE CARRIED OUT BY SURVEYORS AT THE
CONTRACTOR’S OWN EXPENSE.

3.2. GROUND WATER DEPTH VARIES. CONTRACTOR SHALL PROVIDE A
MEANS OF KEEPING EXCAVATIONS DRY TO PERMIT THE
INSTALLATION OF NEW WORKS.

3.5. CONTRACTOR SHALL PROTECT EXISTING UTILITIES AND
STRUCTURES AND PROVIDE ADEQUATE SUPPORT DURING
EXCAVATION AND BACKFILLING PROCEDURES.

3.4. DO NOT PLACE GRAVEL BASE FOR PIPE WITHOUT PRIOR
APPROVAL OF THE EXCAVATION BOTTOM BY THE DEPARTMENTAL
REPRESENTATIVE.

3.5. WHEN INSTALLING PIPE, PROOF ROLL THE TRENCH BOTTOM.
WHERE PROOF ROLLING REVEALS SOFT AREAS, SUB—EXCAVATE
AND BACKFILL WITH TYPE 2 GRAVEL TO UNDERSIDE OF
BEDDING MATERIAL IN 150mm LIFTS.

3.6. PIPE BEDDING AND SURROUND MATERIAL OF PIPE SHALL BE
COMPACTED TYPE 1 GRANULAR IN 150mm LIFTS. THE
REMAINDER OF THE EXCAVATION SHALL BE COMMON MATERIAL
AND COMPACTED IN 300mm LIFTS.

3.7. A—LOK GASKETS SHALL BE USED TO CONNECT PIPES TO NEW
MANHOLES AND CATCHBASINS.

4. FEROSION AND SEDIMENT CONTR TES:

4.1. CONTRACTOR SHALL CARRY OUT ENVIRONMENTAL PROTECTION
METHODS IN ACCORDANCE WITH THE PROVINCE OF NOVA
SCOTIA EROSION AND SEDIMENT CONTROL MANUAL AND
GUIDELINES FOR USE ON CONSTRUCTION SITES (LATEST
EDITION) AND IN ACCORDANCE WITH THE NOVA SCOTIA
DEPARTMENT OF ENVIRONMENT.

4.2. CONTRACTOR SHALL SUBMIT ITS OWN SEDIMENT AND EROSION
CONTROL PLAN TO THE DEPARTMENTAL REPRESENTATIVE FOR
REVIEW AND APPROVAL PRIOR TO STARTING ANY DEMOLITION
WORKS. CONTRACTOR SHALL PROVIDE A MARK—UP OF THE
SITE PLAN THAT INDICATES THE METHODS PROPOSED AND
DEVICES TO BE INSTALLED. PROTECTION METHODS SHALL BE
COORDINATED WITH THE PROJECT SCHEDULE AND BE
MAINTAINED DURING THE CONSTRUCTION PERIOD UNTIL ALL
GROUND IS STABILIZED. THE PLAN SHALL BE CONTINUALLY
UPDATED AS SITE CONDITIONS DICTATE.

4.3. CONTRACTOR TO ENSURE COPIES OF ALL PERTINENT
APPROVALS AND PERMITS ARE HELD ON-SITE. THIS SHALL
INCLUDE THE CONTRACTOR’S OWN EROSION CONTROL PLAN
AND ANY SUBSEQUENT REVISIONS.

4.4. THE CONTRACTOR SHALL INCORPORATE A ROUTINE
END—OF—-DAY CHECK TO ENSURE THE INTEGRITY OF
PROTECTION MEASURES USED.

4.5. CONTRACTOR SHALL MONITOR METEOROLOGICAL CONDITIONS
AND FORECAST AS A PROACTIVE MEANS TO MINIMIZE THE
POTENTIAL FOR EROSION.

4.6. INSPECT SEDIMENT AND EROSION CONTROL MEASURES ON A
DAILY BASIS AND BEFORE AND AFTER HEAVY PRECIPITATION
AND REPAIR AS NECESSARY.

4.7. INSTALL SILT FENCES, PROTECTION BERMS, CUT OFF DITCHES,
SILTATION PONDS, GEOTEXTILE, HAY OR OTHER PROTECTION
METHODS AS REQUIRED BY THE SITE CONDITIONS TO PREVENT
SEDIMENT FROM ENTERING WATERCOURSES AND SEWERS.

4.8. MAINTAIN A STOCKPILE OF APPROPRIATE EROSION CONTROL
AND ENVIRONMENTAL PROTECTION MATERIALS ON SITE AT ALL
TIMES.

4.9. CONTRACTOR SHALL PERFORM WORK TO MINIMIZE DISTURBANCE
TO SURROUNDING PROPERTIES AND MINIMIZE EXPOSED OPEN
GROUND.

4.10.THE CONTRACTOR SHALL INSTALL AND MAINTAIN DIVERSION
DITCHES AROUND AND/OR THROUGH THE CONSTRUCTION SITE
TO KEEP OFF—SITE "CLEAN” WATER AWAY FROM THE WORKS.

4.11.STABILIZE ALL EXPOSED SLOPES AND OTHER AREAS NOT
SUBJECT TO REWORKING AS SOON AS FINISHED GRADES ARE
ESTABLISHED.

4.12.REMOVE SILT ACCUMULATIONS AT SILT FENCES AND OTHER
PROTECTION DEVICES BY CAREFUL HAND EXCAVATION.

4.13.WHEN DE-WATERING OF THE CONSTRUCTION AREA IS
REQUIRED, ONLY CLEAN WATER MAY BE DISCHARGED FROM
THE SITE. DE—WATERING OF EXCAVATIONS SHALL BE DIRECTED
THROUGH GRAVEL BERMS, FILTER BAGS OR UNDISTURBED
VEGETATION.

4.14.D0 NOT PUMP, DRAIN OR PERMIT WATER CONTAINING
SUSPENDED MATERIALS TO ENTER INTO WATERWAYS OR
SEWERS.

4.15.INSTALL SILT BAGS IN ALL EXISTING NEARBY CATCH BASINS
DURING CONSTRUCTION.

4.16.CLEAN ROADS TO REMOVE ANY MUD AND SEDIMENT THAT MAY
BE TRACKED OFF—SITE BY THE CONSTRUCTION EQUIPMENT.

4.17.CONTRACTOR IS RESPONSIBLE FOR DUST CONTROL AT THE
SITE. DUST SHALL BE PREVENTED THROUGH APPLICATION OF
WATER TO EXPOSED DRY GROUND TO PREVENT DUST FROM
BEING GENERATED AND BLOWN FROM THE SITE TO ADJACENT
PROPERTIES.
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