
 

    

RETURN BIDS TO: 
RETOURNER LES SOUMISSIONS A :  

 
Bid Receiving/Réception des sousmissions 
Procurement & Contracting Services  
c/o Commissionaires, F Division 
6101 Dewdney Ave   
Regina, SK   S4P 3K7 
 
Fax No. - No de FAX: 
(306) 780-5232 
 
 

SOLICITATION 
AMENDMENT 
 
MODIFICATION DE 
L’INVITATION 
 
 
The referenced document is hereby revised; unless 
otherwise indicated, all other terms and conditions 
of the Solicitation remain the same. 
 
Ce document est par la présente révisé; sauf 
indication contraire, les modalités de 
l'invitation demeurent les mêmes. 
 
 
Comments: - Commentaries : 
 
THIS DOCUMENT CONTAINS A SECURITY 
REQUIREMENT  
 
LE PRÉSENT DOCUMENT COMPORTE UNE 
EXIGENCE EN MATIÈRE DE SÉCURITÉ  

Title – Sujet: Urban Planning and Landscape 

Design Services for 2017 Master Plan 

Date 

November 30, 2017 

Solicitation No. – Nº de l’invitation 

M5000-18-3551/A – PW-17-00805513 

Amendment No. – 
Nº de la modification 
001 

Client Reference No. - No. De Référence du Client 

201803551 

Solicitation Closes – L’invitation prend fin 

At /à : 2 :00 pm 
CST (Central Standard Time) 
HNC (Heure Normale du Centre) 

On / le : January 8, 2018 

Incoterms 2010 "DDP 
Delivered Duty Paid" 

See herein — Voir aux 
présentes 

GST – TPS 
See herein — Voir 
aux présentes 

Duty – Droits 
See herein — Voir aux 
présentes 

Destination of Goods and Services – Destinations des biens et 
services 
See herein — Voir aux présentes 

Instructions 

See herein — Voir aux présentes 

Address Inquiries to – 
Adresser toute demande de renseignements  à 
Tania Sentes, Procurement Officer 

Telephone No. – No. de téléphone 

639-625-3463 

Facsimile No. – No. de télécopieur 

306-780-5232 

  

Delivery Required – 
Livraison exigée 
N/A 

Delivery Offered – 
Livraison proposée 
N/A 

Vendor/Firm Name, Address and Representative – Raison sociale, 
adresse et représentant du fournisseur/de l’entrepreneur: 

 
 
 
 
 

Telephone No. – No. de téléphone 

 

Facsimile No. – No. de télécopieur 

 

Name and title of person authorized to sign on behalf of Vendor/Firm 
(type or print) – Nom et titre de la personne autorisée à signer au nom 
du fournisseur/de l’entrepreneur (taper ou écrire en caractères 
d’imprimerie) 
 
 

Signature 
 

Date 
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This amendment is raised to address the following: 

 To respond to questions received during the solicitation period; and 

 To revise the solicitation accordingly, as applicable. 
 

 
QUESTIONS AND ANSWERS 
 
Question 1:   
a) On page 1 - the due date is indicated as January 8, 2018, then on Page 28 Award is indicated for December 
2017 
 
b)  On Page 4 - 1.2.ii says the master plan should be finalized and implemented by February 28, 2018, page 
28 indicates project completion as March 2018. 
 
c) The project schedule says 4 months - if the RFP closes on January 8th, are final deliverables expected in 
late April assuming award follows approximately 2 weeks after closing? 
 
Please clarify the dates and schedule anticipated for the project. 
 
Answer 1:  
a) The date of January 8, 2018 on page one of the solicitation is the date the solicitation closes.  All solicitations 
must be submitted to the RCMP Bid Receiving Unit by the date, time and place indicated on page 1 of the bid 
solicitation.  Page 28 indicates a projected schedule. 
 
b) The solicitation has been amended to reflect a completion date of April 30, 2018. 
 
c) Yes, project completion is required by April 30, 2018 
 
SOLICITATION REVISIONS 
 
1) On page four (4) 

 
DELETE:   

 
ii. The new Master Plan is expected to be finalized and in use by February 28, 2018 and the consultant 
group will be expected to create a schedule working back from this date. The schedule will take into 
consideration time for site reviews, meetings, presentations, and feedback from RCMP. 
 

INSERT: 
 
ii. The new Master Plan is expected to be finalized and in use by April 30, 2018 and the consultant group 
will be expected to create a schedule working back from this date. The schedule will take into consideration time 
for site reviews, meetings, presentations, and feedback from RCMP. 
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2) On page twenty-eight (28) 

 
DELETE:   

 

1.0.7  Project Schedule 

1.0.7.1 Project is to reach 100% completion four (4) months after the date of contract award.  

1.0.7.2 Projected Schedule: 

 Award Consultant Contract    December 2017 

 Project Initiation Site Visits    December 2017 

 Present Concept Design Options   January, 2017   

Final Design Approval     February, 2018 

Final Design Submission/Project Completion  March, 2018 

INSERT: 
 

1.0.7  Project Schedule 

1.0.7.1 Project is to reach 100% completion four (4) months after the date of contract award.  

1.0.7.2 Projected Schedule: 

 Award Consultant Contract    January 2018 

 Project Initiation Site Visits    January 2018 

 Present Concept Design Options   February 2018  

Final Design Approval     March 2018 

Final Design Submission/Project Completion  April 2018 

 
 

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME 
 


