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Part 1 General

1.1 SUMMARY

1.2

1.3

14

Section Includes:
1 This Section specifies roles and responsibilities of Commissioning Training.
Related Requirements

A Section .

TRAINEES

Trainees: personnel selected for operating and maintaining this facility. Includes Facility
Manager, building operators, maintenance staff, security staff, and technical specialists as
required.

Trainees will be available for training during later stages of construction for purposes of
familiarization with systems.

INSTRUCTORS

Departmental Representative will provide:

1 Descriptions of systems.

2 Instruction on design philosophy, design criteria, and design intent.

Contractor and certified factory-trained manufacturers' personnel: to provide instruction
on the following:

A Start-Up, operation, shut-down of equipment, components and systems.

2 Control features, reasons for, results of, implications on associated systems of,
adjustment of set points of control and safety devices.

3 Instructions on servicing, maintenance and adjustment of systems, equipment and
components.

Contractor and equipment manufacturer to provide instruction on:

A Start-up, operation, maintenance and shut-down of equipment they have certified
installation, started up and carried out PV tests.

TRAINING OBJECTIVES

Training to be detailed and duration to ensure:

1 Safe, reliable, cost-effective, energy-efficient operation of systems in normal and
emergency modes under all conditions.

Effective on-going inspection, measurements of system performance.

Proper preventive maintenance, diagnosis and trouble-shooting.

Ability to update documentation.

Ability to operate equipment and systems under emergency conditions until
appropriate qualified assistance arrives.
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15 TRAINING MATERIALS
Instructors to be responsible for content and quality.
Training materials to include:
1 "As-Built" Contract Documents.
2 Operating Manual.
3 Maintenance Manual.
4 Management Manual.
5 TAB and PV Reports.
Project Manager, Commissioning Manager and Facility Manager will review training
manuals.
Training materials to be in a format that permits future training procedures to same
degree of detail.
Supplement training materials:
1 Transparencies for overhead projectors.
2 Multimedia presentations.
3 Manufacturer's training videos.
A4 Equipment models.
1.6 SCHEDULING
Include in Commissioning Schedule time for training.
Deliver training during regular working hours, training sessions to be 2 hours in length.
Training to be completed prior to acceptance of facility.
1.7 RESPONSIBILITIES
Be responsible for:
1 Implementation of training activities,
2 Coordination among instructors,
3 Quality of training, training materials,
Departmental Representative will evaluate training and materials.
Upon completion of training, provide written report, signed by Instructors, witnessed by
Departmental Representative .
1.8 TRAINING CONTENT

Training to include demonstrations by Instructors using the installed equipment and
systems.

Content includes:

1 Functional requirements.
2 Review of system layout, equipment, components and controls.
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3 Equipment and system start-up, operation, monitoring, servicing, maintenance
and shut-down procedures.

A4 System operating sequences, including step-by-step directions for starting up,
shut-down, operation of valves, dampers, switches, adjustment of control settings
and emergency procedures.

5 Maintenance and servicing.
.6 Trouble-shooting diagnosis.
T Inter-Action among systems during integrated operation.
8 Review of O&M documentation.
3 Provide specialized training as specified in relevant Technical Sections of the

construction specifications.

Part 2 Products

2.1 NOT USED
A Not Used.

Part 3 Execution

3.1 NOT USED
A Not Used.

END OF SECTION

PWGSC Western Region 10/11/2017 Issued for Tender



	Part 1 General
	1.1 SUMMARY
	.1 Section Includes:
	.1 This Section specifies roles and responsibilities of Commissioning Training.

	.2 Related Requirements
	.1 Section .


	1.2 TRAINEES
	.1 Trainees: personnel selected for operating and maintaining this facility. Includes Facility Manager, building operators, maintenance staff, security staff, and technical specialists as required.
	.2 Trainees will be available for training during later stages of construction for purposes of familiarization with systems.

	1.3 INSTRUCTORS
	.1  Departmental Representative will provide:
	.1 Descriptions of systems.
	.2 Instruction on design philosophy, design criteria, and design intent.

	.2 Contractor and certified factory-trained manufacturers' personnel: to provide instruction on the following:
	.1 Start-Up, operation, shut-down of equipment, components and systems.
	.2 Control features, reasons for, results of, implications on associated systems of, adjustment of set points of control and safety devices.
	.3 Instructions on servicing, maintenance and adjustment of systems, equipment and components.

	.3 Contractor and equipment manufacturer to provide instruction on:
	.1 Start-up, operation, maintenance and shut-down of equipment they have certified installation, started up and carried out PV tests.


	1.4 TRAINING OBJECTIVES
	.1 Training to be detailed and duration to ensure:
	.1 Safe, reliable, cost-effective, energy-efficient operation of systems in normal and emergency modes under all conditions.
	.2 Effective on-going inspection, measurements of system performance.
	.3 Proper preventive maintenance, diagnosis and trouble-shooting.
	.4 Ability to update documentation.
	.5 Ability to operate equipment and systems under emergency conditions until appropriate qualified assistance arrives.


	1.5 TRAINING MATERIALS
	.1 Instructors to be responsible for content and quality.
	.2 Training materials to include:
	.1 "As-Built" Contract Documents.
	.2 Operating Manual.
	.3 Maintenance Manual.
	.4 Management Manual.
	.5 TAB and PV Reports.

	.3 Project Manager, Commissioning Manager and Facility  Manager will review training manuals.
	.4 Training materials to be in a format that permits future training procedures to same degree of detail.
	.5 Supplement training materials:
	.1 Transparencies for overhead projectors.
	.2 Multimedia presentations.
	.3 Manufacturer's training videos.
	.4 Equipment models.


	1.6 SCHEDULING
	.1 Include in Commissioning Schedule time for training.
	.2 Deliver training during regular working hours, training sessions to be 2 hours in length.
	.3 Training to be completed prior to acceptance of facility.

	1.7 RESPONSIBILITIES
	.1 Be responsible for:
	.1 Implementation of training activities,
	.2 Coordination among instructors,
	.3 Quality of training, training materials,

	.2 Departmental Representative  will evaluate training and materials.
	.3 Upon completion of training, provide written report, signed by Instructors, witnessed by Departmental Representative .

	1.8 TRAINING CONTENT
	.1 Training to include demonstrations by Instructors using the installed equipment and systems.
	.2 Content includes:
	.1 Functional requirements.
	.2 Review of system layout, equipment, components and controls.
	.3 Equipment and system start-up, operation, monitoring, servicing, maintenance and shut-down procedures.
	.4 System operating sequences, including step-by-step directions for starting up, shut-down, operation of valves, dampers, switches, adjustment of control settings and emergency procedures.
	.5 Maintenance and servicing.
	.6 Trouble-shooting diagnosis.
	.7 Inter-Action among systems during integrated operation.
	.8 Review of O&M documentation.

	.3 Provide specialized training as specified in relevant Technical Sections of the construction specifications.


	Part 2 Products
	2.1 NOT USED
	.1 Not Used.


	Part 3 Execution
	3.1 NOT USED
	.1 Not Used.



