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Part 1 General 

1.1 SUMMARY 

.1 TAB is used throughout this Section to describe the process, methods and requirements 
of testing, adjusting and balancing for HVAC. 

.2 TAB means to test, adjust and balance to perform in accordance with requirements of 
Contract Documents and to do other work as specified in this section. 

1.2 QUALIFICATIONS OF TAB PERSONNEL 

.1 Submit names of personnel to perform TAB to Departmental Representative within 90 
days of award of contract. 

.2 Provide documentation confirming qualifications, successful experience. 

.3 TAB: performed in accordance with the requirements of standard under which TAB 
Firm's qualifications are approved: 

.1 Associated Air Balance Council, (AABC) National Standards for Total System 
Balance, MN-1-2002. 

.2 National Environmental Balancing Bureau (NEBB) TABES, Procedural 
Standards for Testing, Adjusting, Balancing of Environmental Systems-1998. 

.3 Sheet Metal and Air Conditioning Contractors' National Association 
(SMACNA), HVAC TAB HVAC Systems - Testing, Adjusting and Balancing-
2002. 

.4 Recommendations and suggested practices contained in the TAB Standard: mandatory. 

.5 Use TAB Standard provisions, including checklists, and report forms to satisfy Contract 
requirements. 

.6 Use TAB Standard for TAB, including qualifications for TAB Firm and Specialist and 
calibration of TAB instruments. 

.7 Where instrument manufacturer calibration recommendations are more stringent than 
those listed in TAB Standard, use manufacturer's recommendations. 

.8 TAB Standard quality assurance provisions such as performance guarantees form part of 
this contract. 

.1 For systems or system components not covered in TAB Standard, use TAB 
procedures developed by TAB Specialist. 

.2 Where new procedures, and requirements, are applicable to Contract 
requirements have been published or adopted by body responsible for TAB 
Standard used (AABC, NEBB, or TABB), requirements and recommendations 
contained in these procedures and requirements are mandatory. 
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1.3 PURPOSE OF TAB 

.1 Test to verify proper and safe operation, determine actual point of performance, evaluate 
qualitative and quantitative performance of equipment, systems and controls at design, 
average and low loads using actual or simulated loads 

.2 Adjust and regulate equipment and systems to meet specified performance requirements 
and to achieve specified interaction with other related systems under normal and 
emergency loads and operating conditions. 

.3 Balance systems and equipment to regulate flow rates to match load requirements over 
full operating ranges. 

1.4 EXCEPTIONS 

.1 TAB of systems and equipment regulated by codes, standards to satisfaction of authority 
having jurisdiction. 

1.5 CO-ORDINATION 

.1 Schedule time required for TAB (including repairs, re-testing) into project construction 
and completion schedule to ensure completion before acceptance of project. 

.2 Do TAB of each system independently and subsequently, where interlocked with other 
systems, in unison with those systems. 

1.6 PRE-TAB REVIEW 

.1 Review contract documents before project construction is started confirm in writing to 
Departmental Representative adequacy of provisions for TAB and other aspects of design 
and installation pertinent to success of TAB. 

.2 During construction, co-ordinate location and installation of TAB devices, equipment, 
accessories, measurement ports and fittings. 

1.7 START-UP 

.1 Follow start-up procedures as recommended by equipment manufacturer unless specified 
otherwise. 

.2 Follow special start-up procedures specified elsewhere in Division 23. 

1.8 OPERATION OF SYSTEMS DURING TAB 

.1 Operate systems for length of time required for TAB and as required by Departmental 
Representative for verification of TAB reports. 

1.9 START OF TAB 

.1 Notify Departmental Representative  7 days prior to start of TAB. 

.2 Start TAB when building is essentially completed, including: 

.3 Installation of ceilings, doors, windows, other construction affecting TAB. 

.4 Application of weatherstripping, sealing, and caulking. 
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.5 Pressure, leakage, other tests specified elsewhere Division 23. 

.6 Provisions for TAB installed and operational. 

.7 Start-up, verification for proper, normal and safe operation of mechanical and associated 
electrical and control systems affecting TAB including but not limited to: 

.1 Proper thermal overload protection in place for electrical equipment. 

.2 Air systems: 
.1 Filters in place, clean. 
.2 Duct systems clean. 
.3 Ducts, air shafts, ceiling plenums are airtight to within specified 

tolerances. 
.4 Correct fan rotation. 
.5 Fire, smoke, volume control dampers installed and open. 
.6 Coil fins combed, clean. 
.7 Access doors, installed, closed. 
.8 Outlets installed, volume control dampers open. 

.3 Liquid systems: 
.1 Flushed, filled, vented. 
.2 Correct pump rotation. 
.3 Strainers in place, baskets clean. 
.4 Isolating and balancing valves installed, open. 
.5 Calibrated balancing valves installed, at factory settings. 
.6 Chemical treatment systems complete, operational. 

1.10 APPLICATION TOLERANCES 

.1 Do TAB to following tolerances of design values: 

.1  HVAC systems: plus 10 %, minus 5 %. 

.2 Hydronic systems: plus or minus 10 %. 

1.11 ACCURACY TOLERANCES 

.1 Measured values accurate to within plus or minus 2 % of actual values. 

1.12 INSTRUMENTS 

.1 Calibrate in accordance with requirements of most stringent of referenced standard for 
either applicable system or HVAC system. 

.2 Calibrate within 3 months of TAB. Provide certificate of calibration to Departmental 
Representative. 

1.13 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit, prior to commencement of TAB: 
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.2 Proposed methodology and procedures for performing TAB if different from referenced 
standard. 

1.14 PRELIMINARY TAB REPORT 

.1 Submit for checking and approval of Departmental Representative, prior to submission of 
formal TAB report, sample of rough TAB sheets. Include: 

.1 Details of instruments used. 

.2 Details of TAB procedures employed. 

.3 Calculations procedures. 

.4 Summaries. 

1.15 TAB REPORT 

.1 Format in accordance with referenced standard. 

.2 TAB report to show results in SI units and to include: 

.1 Project record drawings. 

.2 System schematics. 

.3 Submit 1 copies of TAB Report to Departmental Representative for verification and 
approval, in English  in D-ring binders, complete with index tabs. 

1.16 VERIFICATION 

.1 Reported results subject to verification by  Departmental Representative. 

.2 Provide personnel and instrumentation to verify up to 30 % of reported results. 

.3 Pay costs to repeat TAB as required to satisfaction of Departmental Representative. 

1.17 SETTINGS 

.1 After TAB is completed to satisfaction of  Departmental Representative, replace drive 
guards, close access doors, lock devices in set positions, ensure sensors are at required 
settings. 

.2 Permanently mark settings to allow restoration at any time during life of facility. Do not 
eradicate or cover markings. 

1.18 COMPLETION OF TAB 

.1 TAB considered complete when final TAB Report received and approved by  
Departmental Representative. 

1.19 AIR SYSTEMS 

.1 Standard: TAB to most stringent of  SMACNA. 

.2 Do TAB of systems, equipment, components, controls specified Division 23 following 
systems, equipment, components, controls: 

.1 RTU’s. 
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.3 Qualifications: personnel performing TAB current member in good standing of  AABC 
or NEBB . 

.4 Quality assurance: perform TAB under direction of supervisor qualified to standards of 
AABC orNEBB. 

.5 Measurements: to include as appropriate for systems, equipment, components, controls: 
air velocity, static pressure, flow rate, pressure drop (or loss), temperatures (dry bulb, wet 
bulb, dewpoint), duct cross-sectional area, RPM, electrical power, voltage, noise, 
vibration. 

.6 Locations of equipment measurements: to include as appropriate: 

.1 Inlet and outlet of dampers, filter, coil, humidifier, fan, other equipment causing 
changes in conditions. 

.2 At controllers, controlled device. 

.7 Locations of systems measurements to include as appropriate: main ducts, main branch, 
sub-branch, run-out (or grille, register or diffuser). 

1.20 OTHER TAB REQUIREMENTS 

.1 General requirements applicable to work specified this paragraph: 

.1 Qualifications of TAB personnel: as for air systems specified this section. 

.2 Quality assurance: as for air systems specified this section. 

Part 2 Products 

2.1 NOT USED 

.1 Not used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not used. 

END OF SECTION 
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