

<b>Section Number</b>	<b>Section Title</b>	<b>Pages</b>
01 11 00	Summary of Work	3
01 14 00	Work Restrictions	2
01 29 00	Payment Procedures	3
01 31 19	Project Meetings	3
01 32 16	Construction Progress Schedule - Barr(Gantt) Chart	3
01 33 00	Submittal Procedures	4
01 35 29	Health and Safety Requirements	3
01 61 00	Common Product Requirements	4
01 74 11	Cleaning	2
01 74 21	Construction-Demolition Waste Management and Disposal	9
01 77 00	Closeout Procedures	2
01 78 00	Closeout Submittals	8
01 79 00	Demonstration and Training	2
01 91 13	General Commissioning (CX) Requirements	10
01 91 31	Commissioning (CX) Plan	9
01 91 33	Commissioning Forms	3
01 91 41	Commissioning Training	3
01 91 51	Building Management Manual (BMM)	3
02 41 99	Demolition of Small Works	3
21 05 01	Common Work Results - Mechanical	4
23 05 01	Use of HVAC Systems During Construction	2
23 05 05	Installation of Pipework	4
23 05 29	Hangers and Supports for HVAC Piping and Equipment	6
23 05 48	Vibration and Seismic Controls for HVAC Piping and Equipment	4
23 05 53	Mechanical Identification	5
23 05 93	Testing, Adjusting and Balancing for HVAC	5
23 07 14	Thermal Insulation for Equipment	6
23 07 15	Thermal Insulation for Piping	8
23 08 01	Performance Verification Mechanical Piping Systems	3
23 08 02	Cleaning and Start-up of Mechanical Piping Systems	4
23 09 33	Electric and Electronic Control System for HVAC	2
23 11 23	Facility Natural Gas Piping	3
23 51 00	Breeching, Chimneys and Stacks	2
23 52 00	Heating Boilers	6
23 65 10	Condensers, Coolers and Cooling Towers	5
23 73 11	Air Handling Units - Packaged	6

**END OF SECTION**