

<u>Section</u>	<u>Title</u>	<u>Pages</u>
<b>DIVISION 00 00 00</b>		
00 00 00	Index	2
<b>DIVISION 01 00 00</b>		
01 10 10	General Instructions	4
01 14 10	Scheduling and Management of Work	6
01 29 00	Payment Procedures	2
01 33 00	Submittal Procedures	6
01 35 24	Special Procedures on Fire Safety Requirements	5
01 35 29	Health and Safety Requirements	13
01 35 44	Environmental Protection Procedures For Marine Work	8
01 45 00	Testing and Quality Control	3
01 50 00	Temporary Facilities	4
01 61 00	Common Product Requirements	3
01 74 11	Cleaning	1
01 74 21	Construction / Demolition Waste Management and Disposal (Short Form)	3
01 77 00	Closeout Procedures	1
01 78 00	Closeout Submittals	2
<b>DIVISION 02 00 00</b>		
02 41 13	Site Works, Demolition and Removals	2
<b>DIVISION 03 00 00</b>		
03 10 00	Concrete Forming and Accessories	3
03 20 00	Concrete Reinforcing	4
03 30 00	Cast-In-Place Concrete	4
<b>DIVISION 05 00 00</b>		
05 50 00	Metal Fabrication	4
<b>DIVISION 26 00 00</b>		
26 42 00	Cathodic Protection	3
<b>DIVISION 31 00 00</b>		
31 61 13	Pile Foundations General Requirements	6

31 62 18	Steel Pipe Piles	3
----------	------------------	---

**LIST OF DRAWINGS**

S1	Existing Conditions & Removals
S2	Phasing of Construction Activities
S3	New Construction Section & Plan Views
S4	Inshore/Offshore Stern Fender Sections
S5	New Construction Sections & Details
S6	Fender Panel Connection Sections
S7	Reinforcing Details
S8	Borehole Logs 1969