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1. UNLESS OTHERWISE NOTED ALL EXISTING ELECTRICAL SYSTEMS WHICH BECOME
6 woror REDUNDANT SHALL BE REMOVED BY THE CONTRACTOR.
2. REMOVE ALL REDUNDANT EXISTING CONDUIT WHERE ACCESSIBLE.
[@]  KEYED OPERATED CONTROL STATION — SUPPLIED BY GATE SUPPLIER
3. REMOVE ALL REDUNDANT EXISTING CONDUCTORS TO POINT OF SOURCE.
[I'  DISCONNECT SWITCH — SUPPLIED WITH GATE MOTOR BOX 4, CUT AND PATCH EXISTING WALLS WHERE REQUIRED TO ACCOMMODATE NEW
EQUIPMENT OR CONDUIT. LEAVE FINISHED SURFACE OF WALL IN "READY TO PAINT”
' POWER PANEL CONDITION.
(O  JUNCTION BOX 5. REMOVE ALL EXISTING REDUNDANT MATERIAL FROM THE SITE UNLESS DIRECTED
OTHERWISE BY THE OWNER.
(D  DE-ICING SENSOR — RAYCHEM #SIT-6E OR APPROVED EQUAL.
6. CONTRACTOR SHALL VISIT SITE PRIOR TO TENDER TO DETERMINE EXTENT OF
(©  DE-ICING CONTROLLER — RAYCHEM #ETI-PD—PRO OR APPROVED EQUAL. DEMOLITION REQUIRED. NO EXTRAS WILL BE CONSIDERED FOR WORK RESULTING
FROM CONDITIONS THAT WOULD HAVE BEEN EVIDENT UPON THOROUGH EXAMINATION
(®)  HEAT TRACE POWER/END KIT — RAYCHEM #EMK—XP OR APPROVED EQUAL. OF THE SITE.

7.  CONTRACTOR SHALL UPDATE AND CONFIRM PANEL SCHEDULES AND LOADS FOR ALL
PANELS AFFECTED BY THIS RENOVATION.

8. MAINTAIN CONTINUITY OF EXISTING BRANCH CIRCUITS AS REQUIRED TO PROVIDE
POWER TO REMAINING EQUIPMENT, DEVICES AND LUMINAIRES THAT ARE NOT BEING
REMOVED.

9. ANY EXISTING CONDITIONS INDICATED ARE BASED UPON INFORMATION PROVIDED BY
OTHERS. THE CONTRACTOR SHALL ADJUST FOR ACTUAL FIELD CONDITIONS AT NO
ADDITIONAL EXPENSE TO THE OWNER.

REPLACE EXISTING WITH SIMILAR MATERIAL
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