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Kitchen Upgrade DEMOLITION FOR MINOR WORKS
Fort Langley, BC
Project No. R.081108.001 November 2017

1.0 GENERAL

1.1 RELATED REQUIREMENTS
A Section 07 84 00 Fire Stopping

12 REFERENCES

A CSA International
A CSA §350-M1980 (R2003), Code of Practice for Safety in Demolition of Structures.

1.3 ACTION & INFORMATIONAL SUBMITTALS
1 Submit in accordance with Section 01 33 00 - Submittal Procedures and 01 74 19 - Waste
Management Disposal.

2 Sustainable Design Submittals:
A Construction Waste Management:
A Submit project Waste Management Plan highlighting recycling and salvage
requirements.
2 Submit calculations on end-of-project recycling rates, salvage rates, and landfill

rates demonstrating that 75% of construction wastes were recycled or salvaged.

1.4 SITE CONDITIONS
A If material resembling spray or trowel-applied asbestos or other designated substance listed as
hazardous is encountered, stop work, take preventative measures, and notify Departmental
Representative immediately.
A Proceed only after receipt of written instructions have been received from Consultant.

2 Notify Departmental Representative before disrupting building access or services.

1.5 HEALTH AND SAFETY
A Do Construction Occupational Health and Safety in accordance with Section 01 35 33- Health and
Safety Requirements and the Workers’ Compensation Board of BC latest regulations.

1.6 WASTE MANAGEMENT AND DISPOSAL
A Separate waste management materials and recycling in accordance with Section 01 74 19 — Waste
Management and Disposal.

2.0 PRODUCTS
A Not used.

3.0 EXECUTION

3.1 EXAMINATION
N Inspect building with Departmental Representative and verify extent and location of items
designated for removal, disposal, alternative disposal, recycling, salvage and items to remain.

2 Locate and protect utilities. Preserve active utilities traversing site in operating condition.
3 Notify and obtain approval of utility companies before starting demolition.
4 Disconnect, cap, plug or divert, as required, existing utilities within the building where they interfere
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with the execution of the work, in conformity with the requirements of the authorities having
jurisdiction. Mark the location of these and previously capped or plugged services on the site and
indicate location (horizontal and vertical) on the record drawings. Support, shore up and maintain
pipes and conduits encountered.

A Immediately notify Departmental Representative and the Owner concerned in case of
damage to any utility or service designated to remain in place.
2 Immediately notify the Departmental Representative should uncharted utility or service be

encountered, and await instruction in writing regarding remedial action.

3.2 PREPARATION

A Protection of In-Place Conditions:
A Prevent movement, settlement, or damage to adjacent structures, and utilities.
2 Keep noise, dust, and inconvenience to occupants to minimum.
3 Protect building systems, services and equipment.
4 Provide temporary dust screens, covers, railings, supports and other protection as
required.
5 Do Work in accordance with Section 01 35 33 - Health and Safety Requirements.
3.3 CLEANING
A Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.
A Leave Work area clean at end of each day.
2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment in

accordance with Section 01 74 11 - Cleaning.

3 Waste Management: separate waste materials for recycling in accordance with Section 01 74 19 -
Waste Management and Disposal and 01 35 21 - LEED Requirements.
A Remove recycling containers and bins from site and dispose of materials at appropriate
facility.
3.4 HAZMAT
A Refer to Hazmat Report in Appendix 1 of the Specifications.
2 Comply with all regulations of WCB requirement for removal allowance to the level of risk.

END OF SECTION 02 41 99
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