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1.1 GENERAL

A Security system scope of work is limited to removal and reinstallation of existing devices
and small control panel as indicated on electrical plans and detail on drawing E-04. The

existing system is owner-installed.

END OF SECTION
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3 To assist the Contractor in preparing his bid, prior to closing of tenders, the System

Manufacturer shall indicate the number of hours the Contractor is to provide as
necessary to compete the inspection.

4 The Contractor shall advise the Departmental Representative in writing when the
electrical work on the project is ready for Substantial Performance inspection. Prior to
that date, request the System Manufacturer to perform a final verification of the system.

5 The Fire Alarm System manufacturer shall make an inspection and final verification of the
fire alarm equipment install under this contract. The verification shall be comprised of an
examination and subsequent verification of all equipment in accordance with Standard for
Verification of Fire Alarm Systems CAN/ULC-S537-04.

.6 All costs for verifications, reverifications and corrections both from the System
Manufacturer and the Contractor shall be included in the Tender. Allow sufficient
verifications and reverifications to complete the Work. No additional costs for
verifications or reverifications will be considered beyond the scope of the base contract.

7 The final system verification report shall be submitted prior to Substantial Performance of
the project.

END OF SECTION
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