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CONSTRUCTION KEY NOTES:

REMOVE & RE-INSTATE EX-GWB CEILING (SHOWN
HATCHED) AS NEEDED FOR NEW MECHANICAL
DUCTWORK RELOCATION & NEW PLUMBING
WORK IN CEILING SPACE.

RE-USE EX. EXHAUST & SUPPLY AIR GRILLE (TYP.)

REMOVE & RE-INSTATE LIGHT FIXTURE AS NEEDED.

RE-USE EXISTING ACCESS PANEL.

PROVIDE NEW 100H CONCRETE HOUSE KEEP PAD
FOR NEW HOT WATER TANK (REFER MECH.)
DOWEL NEW PAD TO EXISTING SLAB.

DEMOLISH EXISTING SINK AND REPLACE WITH NEW
ONE.(REFER MECHANICAL) PROVIDE NEW 900H
STAINLESS STEEL BACKSPLASH ON BOTH WALLS.

RE-INSTATE EXISTING DAMAGED WATER PROOFING
MEMBRANE RESULTING FROM NEW CONSTRUCTION

RELOCATE EXISTING METAL SHELF
NEXT TO MOP SINK.

DEMOLISH AND RE-CONSTRUCT EXISTING
CONCRETE SLAB FOR CONSTRUCTION OF
PLUMBING WORK.

GENERAL CONSTRUCTION NOTES:

PATCH AND MAKE GOOD ALL OPENINGS AND HOLES
RESULTING FROM REMOVAL OF EXISTING DUCTINGS,
EOUIPMENTS, CONDUITS, PIPINGS AND ASSOCIATED
SUPPORTS, ETC.

SECURE NEW ELECTRICAL AND MECHANICAL PIPINGS,
DUCTINGS AND CONDUITS, TO EXISTING STRUCTURE

RE-INSTATE ALL DEMOLISHED GWB CEILING FOR
CONSTRUCTION OF OVERHEAD PLUMBING WORK.
RE-PAINT WHOLE CEILING.

CONSTRUCTION HOARDING TO BE CONSTRUCTED OF
STEEL STUD OR WOOD STUD WITH PLYWOOD ON
CONSTRUCTION SIDE AND DRYWALL ON OUTSIDE.
DO NOT DAMAGE EXISTING FINISH.

LIMIT THE CONSTRUCTION PERIOD IN
BASEMENT TO 4 WEEKS

CORE EXISTING BASEMENT CONCRETE WALL

AS NEEDED FOR NEW PLUMBING LINE. SEAL NEW
OPENINGS WITH PMMA LICUID APPLIED

WATER PROOFING.
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