Rooftop Unit Replacement Project Section 01 74 11

Regional Psychiatric Centre CLEANING
Project No. R.079699.001 Page 1 of 3
Part 1 General

1.1 PROJECT CLEANLINESS

A Maintain Work in tidy condition, free from accumulation of waste products and
debris, including that caused by Departmental Representative or other
Contractors.

2 Remove waste materials from site at regularly scheduled times or dispose of as
directed by Departmental Representative. Do not burn waste materials on site,
unless approved by Departmental Representative.

3 Clear snow and ice from access to building, bank/pile snow in designated areas
only.

4 Make arrangements with and obtain permits from authorities having jurisdiction
for disposal of waste and debris.

5 Provide on-site garbage and recycling containers for collection of waste materials
and debiris.

.6 Provide and use clearly marked separate bins for recycling.

7 Remove waste material and debris from site and deposit in waste container at
end of each working day.

.8 Clean interior areas prior to start of finish work, and maintain areas free of dust
and other contaminants during finishing operations.

9 Store volatile waste in covered metal containers, and remove from premises at
end of each working day.

.10 Seal all openings in all ductwork from the time it is installed until directed by the
Departmental Representative to remove.

A1 Provide adequate ventilation during use of volatile or noxious substances. Use of
building ventilation systems is not permitted for this purpose.

A2 Use only cleaning materials recommended by manufacturer of surface to be
cleaned, and as recommended by cleaning material manufacturer.

13 Schedule cleaning operations so that resulting dust, debris and other
contaminants will not fall on wet, newly painted surfaces nor contaminate building
systems.

1.2 FINAL CLEANING
Ad When Work is Substantially Performed, remove surplus products, tools,

construction machinery and equipment not required for performance of remaining
Work.
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.2 Remove waste products and debris other than that caused by others, and leave
Work clean and suitable for occupancy.

3 Prior to final review, remove surplus products, tools, construction machinery and
equipment.

4 Remove waste products and debris including that caused by Departmental
Representative or other Contractors.

5 Remove waste materials from site at regularly scheduled times or dispose of as
directed by Departmental Representative. Do not burn waste materials on site,
unless approved by Departmental Representative.

.6 Make arrangements with and obtain permits from authorities having jurisdiction
for disposal of waste and debris.

g Clean and polish glass, mirrors, hardware, wall tile, stainless steel, chrome,
porcelain enamel, baked enamel, plastic laminate, and mechanical and electrical
fixtures. Replace broken, scratched or disfigured glass.

.8 Remove stains, spots, marks and dirt from decorative work, electrical and
mechanical fixtures, furniture fitments, walls, ceilings and floors.

9 Clean lighting reflectors, lenses, and other lighting surfaces.

.10 Vacuum clean and dust building interiors, behind grilles, louvres and screens.

A1 Wax, seal, shampoo or prepare floor finishes, as recommended by manufacturer.

A2 Inspect finishes, fitments and equipment and ensure specified workmanship and
operation.

.13 Broom clean and wash exterior walks, steps and surfaces; rake clean other
surfaces of grounds.

14 Remove dirt and other disfiguration from exterior surfaces.

15 Clean and sweep roofs, gutters, areaways, and sunken wells.

.16 Sweep and wash clean paved areas.

A7 Clean equipment and fixtures to a sanitary condition; clean or replace filters of
mechanical equipment.

.18 Clean roofs, downspouts, and drainage systems.

19 Remove debris and surplus materials from crawl areas and other accessible

concealed spaces.
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Remove snow and ice from access to building.
Part 2 Products
2.1 NOT USED

Not Used.
Part 3 Execution
3.1 NOT USED

Not Used.
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