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Part 1 General

1.1 PURPOSE

1.2

To ensure that both the construction project and the institutional operations may
proceed without undue disruption or hindrance and that the security of the
Institution is maintained at all times.

DEFINITIONS

"Contraband" means:

a) an intoxicant, including alcoholic beverages, drugs and narcotics,

b) a weapon or a component thereof, ammunition for a weapon, and
anything that is designed to kill, injure or disable a person or that is altered
S0 as to be capable of killing, injuring or disabling a person, when
possessed without prior authorization,

C) an explosive or a bomb or a component thereof,
d) currency over any applicable prescribed limit,
e) any item not described in paragraphs (a) to (d) that could jeopardize the

security of a Penitentiary or the safety of persons, when that item is
possessed without prior authorization

“Unauthorized Smoking and related Items” means all smoking items including,
but not limited to, cigarettes, cigars, tobacco, chewing tobacco, cigarette making
machines, matches and lighters.

"Commercial Vehicle" means any motor vehicle used for the shipment of material,
equipment and tools required for the construction project.

"CSC" means Correctional Service Canada.

"Departmental Representative” means Director, Warden, Project Manager or
Superintendent of the Institution as applicable

"Construction employees" means persons working for the Construction Manager,
contractors, the sub-contractors, equipment operators, material suppliers, testing
and inspection companies and regulatory agencies.

"Perimeter" means the fenced or walled area of the institution that restrains the
movement of the inmates.

"Construction Area" means the area as shown on the contract drawings that the
contractor will be allowed to work. This area may or may not be isolated from the
security area of the institution.
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1.3 PRELIMINARY PROCEEDINGS

1.4

Prior to the commencement of work, the contractor will meet with the
Departmental Representative to:

1 Discuss the nature and extent of all activities involved in the Project.

2 Establish mutually acceptable security procedures in accordance with this
instruction and the institution's particular requirements.

The contractor will:

1 Ensure that all construction employees are aware of the security
requirements.

2 Ensure that a copy of the security requirements is always prominently on
display at the job site.

3 Co-operate with institutional personnel in ensuring that security

requirements are observed by all construction employees.

CONSTRUCTION EMPLOYEES

Submit to the Construction Manager and Departmental Representative a list of
the names with date of birth of all construction employees to be employed in the
Construction Area and a security clearance form for each employee.

Allow two (2) weeks for processing of security clearances. Employees will not be
admitted to the Construction Area without a valid security clearance in place and
recent picture identification such as a provincial driver's license. Security
clearances obtained from other CSC institutions are not valid at this institution.

The Departmental Representative may require that facial photographs may be
taken of construction employees and these photographs may be displayed at
appropriate locations in the institution or in an electronic database for
identification purposes. The Departmental Representative may require that
Photo ID cards be provided for all construction workers. ID cards will then be left
at the designated entrance to be picked upon arrival at Construction Area and
shall be displayed prominently on the construction employees clothing at all time
while employees are in the Construction Area.

Entry to Construction Area and Institutional Property will be refused to any person
there may be reason to believe may be a security risk.

Any person employed in the Construction Area will be subject to immediate
removal from Institutional Property if they:

A Appear to be under the influence of alcohol, drugs or narcotics.
2 Behave in an unusual or disorderly manner.
3 Are in possession of contraband.
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15

1.6

1.7

1.8

All employees who will be working on site must read and understand “Information
Guide For Contractors, Module 3” and the Contractors Security Briefing form, both
included at the end of this section.

VEHICLES

All unattended vehicles on CSC property shall have windows closed; doors and
trunks shall be locked and keys removed. The keys shall be securely in the
possession of the Departmental Representative or an employee of the company
that owns the vehicle.

The Departmental Representative may limit at any time the number and type of
vehicles allowed within the Institution.

Drivers of delivery vehicles for material required by the project will not require
security clearances but must remain with their vehicle the entire time that the
vehicle is in the Construction Area.

PARKING

The parking area(s) to be used by construction employees will be designated by
the Departmental Representative. Parking in other locations will be prohibited and
vehicles may be subject to removal.

SHIPMENTS

All shipments of project material, equipment and tools shall be addressed in the
Contractor's name to avoid confusion with the institution's own shipments. The
contractor must have his own employees on site to receive any deliveries or
shipments. CSC staff will NOT accept receipt of deliveries or shipments of any
material equipment or tools.

TELEPHONES

The Contractor will ensure that approved telephones, Facsimile machine and
computers with Internet connections are located where they are not accessible to
inmates. All computers will have an approved password protection that will stop
an Internet connection to unauthorized personnel.

Wireless cellular and digital telephones, including but not limited to devices for
telephone messaging, pagers, Blackberries, telephone used as 2-way radios, are
not permitted within the perimeter of the Institution unless approved by the
Departmental Representative. If wireless cellular telephones are permitted, the
user will not permit their use by any inmate.
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1.9 WORK HOURS

1.10

111

Confirm hours with the institution and coordinate with the Departmental
Representative. Expected work hours are 7:00a.m. to 4:00p.m., Monday to
Friday.

Work will not be permitted during weekends and statutory holidays without the
permission of the Departmental Representative. A minimum of seven days
advance notice will be required to obtain the required permission. In case of
emergencies or other special circumstances, this advance notice may be waved
by the Departmental Representative.

OVERTIME WORK

No overtime work will be allowed without permission of the Departmental
Representative. Give a minimum forty-eight (48) hours advance notice when
overtime work on the construction project is necessary and approved. If overtime
work is required because of an emergency such the completion of a concrete
pour or work to make the construction safe and secure, the contractor will advise
the Departmental Representative as soon as this condition is known and follow
the directions given by the Departmental Representative. Costs to the Crown for
such events may be attributed to the Contractor.

When overtime work, weekend statutory holiday work is required and approved
by the Departmental Representative, extra staff members may be posted by the
Departmental Representative or designate, to maintain the security surveillance.
The Departmental Representative may post extra staff for inspection of
construction activities. The actual cost of this extra staff may be subject to
reclamation by the Crown.

TOOLS AND EQUIPMENT

Maintain a complete list of all tools and equipment to be used during the
construction project. Make this inventory available for inspection when required.

Throughout the construction project maintain up-to-date the list of tools and
equipment specified above.

Keep all tools and equipment under constant supervision, particularly power-
driven and cartridge-driven tools, cartridges, files, saw blades, rod saws, wire,
rope, ladders and any sort of jacking device.

Store all tools and equipment in approved secure locations.

Lock all tool boxes when not in use. Keys to remain in the possession of the
employees of the contractor. Scaffolding shall be secured and locked when not
erected and when erected, will be secured in a manner agreed upon with the
Institutional designate.
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1.12

1.13

1.14

All missing or lost tools or equipment shall be reported immediately to the
Departmental Representative.

Security staff members will carry out checks of the Contractor's tools and
equipment against the list provided by the Contractor. These checks may be
carried out at the following intervals:

A At the beginning and conclusion of every construction project.

2 Weekly, when the construction project extends longer than a one week
period.

.3 The Contractor may be subject to random checks by security staff to

ensure proper storage and security of tools throughout the project.

Certain tools/equipment such as cartridges and hacksaw blades are highly
controlled items. The contractor will be given at the beginning of the day, a
guantity that will permit one day's work. Used blades/cartridges will be returned
to the Director's representative at the end of each day.

If propane or natural gas is used for heating the construction, the institution will
require that an employee of the contractor supervise the construction site during
non-working hours.

PRESCRIPTION DRUGS

Employees of the contractor who are required to take prescription drugs during
the workday shall obtain approval of the Departmental Representative to bring a
one day supply only into the Institution.

SMOKING RESTRICTIONS

Contractors and construction employees are not permitted to smoke inside
correctional facilities or outdoors within the perimeter of a correctional facility and
must not possess unauthorized smoking items within the perimeter of a
correctional facility.

Contractors and construction employees who are in violation of this policy will be
requested to immediately cease smoking or dispose of any unauthorized smoking
items and, if they persist, will be directed to leave the institution.

Smoking is only permitted outside the perimeter of a correctional facility in an
area to be designated by the Departmental Representative.

CONTRABAND

Weapons, ammunition, explosives, alcoholic beverages, drugs and narcotics are
prohibited on institutional property.

The discovery of contraband in the construction area and the identification of the
person(s) responsible for the contraband shall be reported immediately to the
Departmental Representative.
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1.15

1.16

1.17

Contractors should be vigilant with both their staff and the staff of their sub-
contractors and suppliers that the discovery of contraband may result in
cancellation of the security clearance of the affected employee. Serious
infractions may result in the removal of the company from the Institution for the
duration of the construction.

Presence of arms and ammunition in vehicles of contractors, sub-contractors and
suppliers or employees of these will result in the immediate cancellation of
security clearances for the driver of the vehicle.

SEARCHES

All vehicles and persons entering institutional property may be subject to search.

When the Departmental Representative suspects, on reasonable grounds, that
an employee of the Contractor is in possession of contraband or unauthorized
items, he may order that person to be searched.

All employees entering the Construction Area may be subject to screening of
personal effects for traces of contraband drug residue.

MOVEMENT OF VEHICLES

The contractor shall advise the Departmental Representative twenty four (24)
hours in advance to the arrival on the site of heavy equipment such as concrete
trucks, cranes, etc.

Vehicles being loaded with soil or other debris, or any vehicle considered
impossible to search, must be under continuous supervision by CSC staff or
Commissionaires working under the authority of the Departmental
Representative.

With the approval of the Departmental Representative, certain equipment may be
permitted to remain on the construction site overnight or over the weekend. This
equipment must be securely locked, with the battery removed. The Departmental
Representative may require that the equipment be secured with a chain and
padlock to another solid object.

MOVEMENT OF CONSTRUCTION EMPLOYEES ON INSTITUTIONAL
PROPERTY

Subiject to the requirements of good security, the Departmental Representative
will permit the Contractor and his employees as much freedom of action and
movement as is possible.

However, notwithstanding paragraph above, the Departmental Representative
may:

A1 Prohibit or restrict access to any part of the institution.
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.2 Require that in certain areas of the institution, either during the entire

3
1.18

A

2
1.19

A
1.20

A
1.21

A

2

construction project or at certain intervals, construction employees only be
allowed access when accompanied by a member of the CSC security
staff.

During the lunch and coffee/health breaks, all employees will remain within the
construction area. Employees are not permitted to eat in the officer's lounge.

SURVEILLANCE AND INSPECTION

Construction activities and all related movement of personnel and vehicles will be
subject to surveillance and inspection by CSC security staff members to ensure
that established security requirements are met.

CSC staff members will ensure that an understanding of the need to carry out
surveillance and inspections, as specified above, is established among
construction employees and maintained throughout the construction project.

STOPPAGE OF WORK

The Departmental Representative may request at any time that the contractor, his
employees, sub-contractors and their employees not enter or leave the work site
immediately due to a security situation occurring within the Institution. The
contractor's site supervisor shall note the name of the staff member making the
request and the time of the request and obey the order as quickly as possible.
The contractor shall advise the Departmental Representative within 24 hours of
this delay to the progress of the work.

DAILY WORKSITE ACCESS

Each employee will be required to pass through the main security checkpoint
when entering or exiting the Institution. Under no circumstances will an employee
enter/exit the facility without signing in or out with the main security checkpoint.

CONTACT WITH INMATES OF WORK

Unless specifically authorized, it is forbidden to come into contact with inmates, to
talk with them, to receive objects from them or to give them objects. Any
employee doing any of the above will be removed from the site and his security
clearance revoked.

It is forbidden to take pictures of inmates, of CSC staff members or of any part of
the Institution other than those required as part of this contract.

END OF SECTION 01 14 10
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