

<u>DIVISION</u>	<u>SECTION</u>	<u>NO. OF PAGES</u>
DIVISION 0 - PROCUREMENT AND CONTRACTING REQUIREMENTS		
00 01	10 Table of Contents	4
00 01	15 List of Drawings	1
DIVISION 1 - GENERAL REQUIREMENTS		
01 10	10 General Instructions	5
01 14	10 Scheduling and Management of Work	7
01 33	00 Submittal Procedures	7
01 35	24 Special Procedures On Fire Safety Requirements	5
01 35	25 Special Procedures On Lockout Requirements	6
01 35	29 Health and Safety Requirements	12
01 35	43 Environmental Procedures	2
01 35	54 Site Security Requirements	3
01 45	00 Testing Quality Control	2
01 50	00 Temporary Facilities	8
01 61	00 Common Product Requirements	4
01 74	11 Cleaning	3
01 74	21 Construction / Demolition Waste Management and Disposal	6
01 77	00 Closeout Procedures	2
01 78	00 Closeout Submittals	5
DIVISION 2 - EXISTING CONDITIONS		
02 41	17 Selective Demolition	4
DIVISION 6 – WOOD, PLASTICS AND COMPOSITES		
06 40	00 Architectural Woodwork	6
DIVISION 7 – THERMAL AND MOISTURE PROTECTION		
07 92	10 Joint Sealants	3

<u>DIVISION</u>	<u>SECTION</u>	<u>NO. OF PAGES</u>
DIVISION 8 – OPENINGS		
08 11 14	Steel Frames	5
08 14 10	Wood Doors	3
08 71 10	Door Hardware	7
08 80 50	Glazing	4
DIVISION 9 – FINISHES		
09 21 16	Gypsum Board	7
09 22 16	Non-Load Bearing Wall Framing	3
09 22 27	Acoustical Suspension	3
09 30 13	Ceramic Tile	3
09 51 13	Acoustical Ceiling Units	3
09 65 16	Resilient Sheet Flooring	4
09 68 00	Carpet Tiles	11
09 91 23	Painting	18
DIVISION 10 – SPECIALTIES		
10 50 00	Miscellaneous Specialties	1
DIVISION 21 – FIRE SUPPRESSION		
21 05 01	Common Work Results for Mechanical	4
21 05 05	Common Work Results for Fire Suppression	3
21 13 13	Wet Pipe Sprinkler Systems	7
DIVISION 22 – PLUMBING		
22 05 00	Common Work Results for Plumbing	3
22 11 16	Domestic Water Piping	3
22 13 17	Drainage Waste and Vent Piping – Cast Iron and Copper	2
22 13 18	Drainage Waste and Vent Piping – Plastic	2

<u>DIVISION</u>	<u>SECTION</u>	<u>NO. OF PAGES</u>
-----------------	----------------	-------------------------

#### DIVISION 23 – HEATING, VENTILATING AND AIR CONDITIONING

23 05 00	Common Work Results for HVAC	3
23 05 13	Common Motor Requirements for HVAC Equipment	4
23 05 23.01	Valves – Bronze	3
23 05 29	Hangers and Supports for HVAC Piping and Equipment	5
23 05 53.01	Mechanical Identification	5
23 05 93	Testing, Adjusting and Balancing for HVAC	5
23 07 15	Thermal Insulation for Piping	6
23 21 13.01	Hydronic Systems: Copper	5
23 21 13.02	Hydronic Systems: Steel	4
23 31 13.01	Metal Ducts – Low Pressure to 500 Pa	3
23 33 14	Dampers – Balancing	3
23 33 46	Flexible Ducts	2
23 36 00	Air Terminal Units	3
23 37 13	Diffusers, Registers and Grilles	3

#### DIVISION 25 – INTEGRATED AUTOMATION

25 01 11	EMCS: Start-Up, Verification and Commissioning	5
25 05 01	EMCS: General Requirements	6
25 05 02	EMCS: Submittals and Review Process	2
25 05 03	EMCS: Project As-Built Documents	3
25 05 54	EMCS: Identification	2
25 30 01	EMCS: Building Controllers	5
25 30 02	EMCS: Field Control Devices	5

<u>DIVISION</u>	<u>SECTION</u>	<u>NO. OF PAGES</u>
-----------------	----------------	-------------------------

#### DIVISION 26 – ELECTRICAL

26 05 00	Common Work Results for Electrical – General	14
26 05 20	Wire and Box Connectors 0-1000 V	1
26 05 21	Wires and Cables (0-1000 V)	5

26 05 28	Grounding – Secondary	2
26 05 29	Hangers and Supports for Electrical Systems	2
26 05 31	Splitters, Junction, Pull Boxes and Cabinets	3
26 05 32	Outlet Boxes, Conduit Boxes and Fittings	3
26 05 34	Conduits, Conduit Fastenings and Conduit Fittings	5
26 27 26	Wiring Devices	3
26 28 16.02	Molded Case Circuit Breakers	2
26 50 00	Lighting	2

DIVISION 27 – COMMUNICATIONS

27 10 05	Structured Cabling Communications Systems	7
----------	---	---

<u>Drawing No.</u>	<u>Title</u>
--------------------	--------------

ARCHITECTURAL

A.01	Level 200, 300 & 400 - FURNITURE PLAN
A.02	Level 500 & 600 - FURNITURE PLAN
A.03	Level 400, 500 & 600 - DEMOLITION PLAN
A.04	Level 300 & 400 - PARTITION PLAN
A.05	Level 500 & 600 - PARTITION PLAN
A.06	DOOR & HARDWARE SCHEDULE
A.07	Level 200, 300 & 400 – REFLECTED CEILING PLAN
A.08	Level 500 & 600 – REFLECTED CEILING PLAN
A.09	Level 200, 300 & 400 - FURNITURE SYSTEM POWER
A.10	Level 500 & 600 - FURNITURE SYSTEM POWER
A.11	Level 200, 300 & 400 - FLOOR FINISH PLAN
A.12	Level 500 & 600 - FLOOR FINISH PLAN
A.13	Level 200, 300, & 400 - WALL FINISH PLAN
A.14	Level 500 & 600 - WALL FINISH PLAN
A.15	MILLWORK
A.16	MILLWORK

ELECTRICAL

E.00	ELECTRICAL LEGEND
E.01	Level 200 & 300 FLOOR PLANS - ELECTRICAL DEMOLITION
E.02	Level 400 & 500 FLOOR PLANS - ELECTRICAL DEMOLITION
E.03	Level 600 FLOOR PLAN - ELECTRICAL DEMOLITION
E.04	Level 200 & 300 FLOOR PLANS - LIGHTING
E.05	Level 400 & 500 FLOOR PLANS - LIGHTING
E.06	Level 600 FLOOR PLAN - LIGHTING
E.07	Level 200 & 300 FLOOR PLANS - POWER
E.08	Level 400 & 500 FLOOR PLANS - POWER
E.09	Level 600 FLOOR PLAN - POWER
E.10	Level 200 & 300 FLOOR PLANS - SYSTEM
E.11	Level 400 & 500 FLOOR PLANS - SYSTEM
E.12	Level 600 FLOOR PLAN - SYSTEM
E.13	POWER PANEL SCHEDULES
E.14	POWER PANEL SCHEDULES

MECHANICAL

M.01	Level 300 FLOOR PLAN - MECHANICAL
M.02	Level 400 & 500 FLOOR PLANS - MECHANICAL
M.03	Level 600 FLOOR PLAN - MECHANICAL

END OF SECTION