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PART 1 – GENERAL 
 

1.1    SCOPE 

.1 Contractor to provide all items, articles, materials operations or 
methods listed, mentioned or scheduled on drawings and herein, 
including labour, materials, equipment and incidentals necessary 
and required for their supply, installation and completion. 

 

1.2  WORK INCLUDED 

.1 Miscellaneous items of a special nature not normally specified 
elsewhere. 

 

1.3  OPERATING & MAINTENANCE DATA 

.1 Provide operation and maintenance data for all items for 
incorporation into manual specified in Section 01 78 00 – Closeout 
Submittals. 
 

1.4  DELIVERY AND STORAGE 

.1 Deliver all components in original packing material clearly marked 
as to contents. Store in heated area designated by Departmental 
Representative. 
 

1.5  SUBMITTALS 

.1 Shop drawings and samples: submit in accordance with Section 01 
33 00 - Submittal Procedures. 

.2 Manufacturer's catalogue references establish design features and 
minimum acceptable standards for work of this section. Products of 
other manufacturers meeting this quality standard will be 
acceptable when reviewed by the Departmental Representative. 

.3 Supply and install all required reinforcing and anchorage for 
built-in products 
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PART 2 – PRODUCTS 
 

2.1  GENERAL 

.1 Materials: new, free from defects impairing strength, durability 
or appearance of best commercial quality for purpose specified. 

.2 Materials of sufficient thickness and strength to produce finished 
work free of warping, buckling, open seams, weld marks, base 
fitting and other defects. 

.3 Electrical connections in accordance with Canadian Electrical 
Code. 
 

2.2  FINISHING 

.1 Insulate between dissimilar metal and masonry to prevent 
electrolysis. 
 

2.3 UNDERCOUNTER REFRIGERATOR 

.1 Under Counter Refrigerator 4.4 cu. Ft. with semi-automatic 
defrost, reversible door, 3 slide out glass shelves, full width 
freezer compartment, door shelves, stainless steel finish and 
molded work top. Size approximately 525x530x830 mm high. 
 
 

PART 3 – EXECUTION 
 

3.1  WORKMANSHIP AND INSTALLATION 

.1 Unless otherwise noted, work under this Section shall include 
complete installation of items specified herein. Installation 
shall be in strict accordance with manufacturer's printed 
instructions. 

.2 Fit and assemble work in shop where possible.  Execute according 
to details and reviewed shop drawings. Where shop fabrication is 
not possible, make trial assembly in shop. 

.3 Workmanship shall be best grade of modern shop and field practice 
known to recognized manufacturers specializing in this work.  
Joints and members shall be accurately fitted, made in true planes 
with adequate fastening. Wherever possible fastenings shall be 
concealed. 
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.4 Fabricate and erect work square, plumb, straight, true and 
accurately fitted. Provide adequate reinforcing and anchorage. 
 

3.2  SCHEDULE 

.1 As indicated on drawings. 

END OF SECTION 
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