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Specifications

GENERAL

The Work covered by this Contract shall include, but shall not be limited to the furnishing of
all materials, plant, equipment, tools, implements, machinery, supplies, transportation,
labour and supervision necessary for the construction of the work as herein specified and
shown on the drawings.

The complete Work under this Contract shall be governed by the dictates of good practice
and shall be complete in all details of materials and methods even if not minutely
specified. The Work shall be properly coordinated with the requirements of all work
specified in other sections. The Work includes testing as specified and assistance with
start-up and placing of the work in operation, ready for use by the Departmental
Representative.

SCOPE OF WORK

This Contract is for the Tawayik Lake Access Road and Day Use Area (DUA) Parking
Lot within Elk Island National Park, located in the province of Alberta. The work
covered by this Contract shall include mobilization and demobilization, the furnishing of
all materials, labour, equipment, tools, supplies, and supervision necessary for the
construction of the work as herein specified and shown on the Drawings.

A Description

.1 Work in this Contract includes: traffic sign removal and re-installation on
roads and parking lots, site preparation, clearing and grubbing, stripping of
topsoil and other organics, installation of geotextile fence barriers, culvert
removal and disposal, new culvert and riprap installation, saw-cutting of
asphalt surfaces, removal and disposal of asphalt, concrete and other
materials, grading of roadways, drainage channels, parking lots, haul, placing
and compacting of granular base course for designated road surfaces and
parking lots, topsoil placement, seeding, survey services, quality control,
traffic accommodation and other work in Elk Island National Park.

.2 Supply according to specifications of the following: woven geotextile,
geotextile for fence barriers, culverts, riprap, granular base course and
asphalt concrete pavement, paint and other incidental materials.

.3 At the time of tender there is no base paving work, or trail and walkway
work to be completed on the project.

2 Interpretation

If a Contractor finds discrepancies in or omissions from the drawings, specifications
or other documents or has any doubt as to the meaning or intent of any part
thereof, he shall at once inform Departmental Representative, who may send a
written instruction or explanation. Every request for an interpretation shall be made
in writing.

Discussions at Bid briefings or other oral discussions shall not become part of the
Bid Documents unless confirmed by Amendment.
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3 Location of Work

The Work is located in Elk Island National Park, 35 km east of the City of
Edmonton, Alberta. The work will be completed on the following roads and
parking areas (as shown on the plans):

1. Tawayik Lake Access Road (approx. 1.82 km length) including:

a. Main Alignment Sta. 0+000 to Sta. 0+600 (Sheet C1)
b. Main Alignment Sta. 0+600 to Sta. 1+200 (Sheet C2)
c. Main Alignment Sta. 1+200 to Sta. 1+820 (Sheet C3)

2. Tawayik Lake Parking Lot at Sta. 1+785 (Sheet C4)
3. Walkway and Details Sheet (Sheet C5)

3.0 MATERIAL SUPPLY

The Contractor shall supply all new materials necessary for the construction of the work
as herein specified or shown on the drawings.

4.0 CONTRACT SCHEDULE AND COMPLETION

1 Provide within five working days after Contract award, a construction bar chart
schedule in weekly increments showing anticipated progress stages, significant
milestones, inspections by outside parties and final completion of Work within
time period required by Contract and Bid documents.

2 The Contractor shall commence the Work and proceed with diligence to perform
the Work in accordance with the agreed upon schedule in sufficient time to
complete the Work on or before the completion date specified in the contract.

3 Interim reviews of work progress based on work schedule will be conducted as
decided by Departmental Representative and schedule updated by Contractor in
conjunction with and to approval of Departmental Representative.

4 Scheduling shall be in accordance with the General Conditions,
Supplementary Conditions and General Requirements.

5.0 DOCUMENTS REQUIRED

Maintain at job site, one copy each of following:

Latest “Construction Issue” of Contract Drawings.
Specifications.

Addenda.

Reviewed shop drawings.

Change orders.

Other modifications to Contract.

Field test reports.

Copy of latest approved Work Schedule.
Manufacturers’ installation and application instructions.
Permits, licenses and land use regulations.
Up-to-date Record Drawings.
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SITE CONDITIONS

The Contractor shall thoroughly examine the site of the work before submitting his Bid, to
satisfy himself as to the local conditions and location of existing site conditions, utilities
and nature of work. The Contractor shall not seek nor receive any compensation for
failing to thoroughly investigate the site conditions and their effect on the tendered unit
rates.

Prior to commencing actual construction, check field conditions to obtain actual
dimensions required to ensure correct execution of the Work, and notify Departmental
Representative, in writing, of all matters which could prejudice proper execution of the
work.

Commencement of construction shall constitute acceptance of existing conditions and
verification of dimensions.

No extra charges will be allowed for Work resulting from conditions which would have
been evident upon a thorough examination of the site.

CONSTRUCTION LAYOUT

All Work is to be laid out by the Contractor. This shall include, but not be limited to,
batter boards, sight rails, stakes and marks, and bench marks as required.

RESPONSIBILITY FOR WORK

Departmental Representative will not be responsible for the Contractor's means, methods,
techniques, sequences or procedures of construction, or for the supervision of the
Contractor's performance of this Contract, or for the Contractor's failure to perform the
work in accordance with the Contract. However, if at any time Departmental
Representative is of the opinion that the number of workmen, pieces of equipment or
quality of machinery, tools, plant and equipment or articles is insufficient to meet the
schedule, he may so advise the Contractor in writing. The Contractor shall promptly make
the necessary changes to ensure that the schedule is adhered to.

Pursuant to the provisions of the General Conditions of the Contract, while it is intended
that the Contractor shall be allowed in general to carry out the Contract in such manner
that may appear to him to be the most desirable, Departmental Representative at his
discretion may direct the order in which and points at which the work shall be undertaken.
This control shall be exercised in the interest of the Departmental Representative and it
is intended that an agreement be reached between all of the parties prior to the
commencement of the Contract. A schedule of work shall be drawn up for this purpose
by the Contractor.

Whenever in the Contract the terms "as ordered", "as directed", "as required", "as allowed"
or terms of the like effect or import are used, or the adjectives "reasonable”, "suitable",
"acceptable”, "proper" or "satisfactory" or adjectives of the like effect or import are used to
describe requirement, direction, review or judgement of Departmental Representative as to
the work, it is intended that such requirement, direction, review or judgement will be solely
to evaluate the work for compliance with the Contract unless there is a specific
statement indicating otherwise. The use of any such term or adjective shall not be
construed to indicate that Departmental Representative shall have authority to supervise

or direct performance of the work.
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9.0 MOBILIZATION / DEMOBILIZATION
A Mobilization shall include the necessary work and operation including, but not

limited to, the movement of personnel, equipment, supplies and incidentals to
the Work, the establishment of offices, camps and other facilities necessary to
undertake the Work and for expenses incurred for other work and operations
which must be performed prior to the commencement of the Work.

2 Demobilization shall include the dismantling and removal from the site of all of
the Contractor's equipment and materials, clean-up of the site, and
transportation of labour from the site.

3 There will be no separate payment made for mobilization and demobilization.
The cost to be included in Lump sum.

10.0 CONTRACTOR’S USE OF SITE

A1 Use of site: The Contractor does not have exclusive use of the site during
execution of work in accordance with General Conditions and Special Provisions,
except as follows:

A The Contractor shall be able to close the road to the public until June 28,
2018 to complete construction. After June 28, 2018, the Contractor shall
maintain access through the work area on weekends and Statutory
Holidays for the travelling public, staff and other contractors using the
road to access park facilities.

2 The Contractor and stored materials shall not interfere with the
Departmental Representative’s access to the site for operation,
maintenance and repair of existing facilities. Provide temporary access
to existing facilities as may be required and move materials as
requested by the Departmental Representative.

3 The Contractor shall not operate any of the existing facilities without a
representative of the Departmental Representative present.
4 At all times cooperate with the Departmental Representative

2 The Contractor shall be responsible for site security for the duration of the

Contract. Where security is reduced by work of Contract, provide temporary
means to maintain security.

3 Provide temporary dust screens and barriers to prevent contamination of new or
existing facilities.

4 Obtain and pay for use of additional storage or work areas as required.
11.0 PROJECT MEETINGS
A Departmental Representative will arrange and set times for project meetings and

will record and distribute minutes.

2 The Contractor’s site superintendent and representatives of the subcontractors
shall attend the meetings at the request of Departmental Representative.

Specifications
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12.0 PERMITS, LICENSES, CERTIFICATES AND FEES
A1 Contractor shall pay for all permits, licenses and all fees required for

performance of the Work in accordance with General Conditions and
Supplementary Conditions.

13.0 LOCATION OF EQUIPMENT AND FIXTURES

A1 Location of equipment, fixtures and outlets indicated or specified are to be
considered as approximate.

2 Locate equipment, fixtures and distribution systems to provide minimum
interference and maximum usable space and in accordance with manufacturer’s
recommendations for safety, access and maintenance.

3 Inform Departmental Representative of impending installation and obtain
Departmental Representative’s approval for actual location.

4 Submit field drawings to indicate relative position of various services and
equipment when required by Departmental Representative.

14.0 HAUL ROADS

A The Contractor shall be responsible for damage and/or spillage on all roads used
for hauling materials and equipment to and from the site subject to Departmental
Representative being satisfied such damage or spillage was a direct result of the
actions of the Contractor or one of the Contractor’s agents in the performance of
the work required under this Contract.

2 Upon notification by Departmental Representative that the remedial work is
necessary, immediately clean and/or restore the affected areas designated by
Departmental Representative.

3 Obtain approval from the Departmental Representative and Departmental
Representative prior to using any road as a haul road.

15.0 CONSTRUCTION SIGNAGE AND SAFETY

A The Contractor shall supply and maintain, at his own expense, all barriers,
fences, warning signs and other precautions to protect the workmen and
general public against accident or injury. All excavations or obstructions shall
be clearly marked between sunset and sunrise with proper warning flares or
lights. Local or Municipal bylaws governing warning flares or lights shall be
strictly observed.

2 All signs, barricades, and warning devices shall meet Alberta Transportation
and/or Regional Transportation Advisory Committee (RTAC) requirements and
satisfaction of Departmental Representative. The Contractor shall obtain any
permits required by the Departmental Representative with respect to this work.

Specifications
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3 Upon notification by Departmental Representative, the Contractor shall remove

the construction sign to a location designated by Departmental Representative.

16.0 WORK DURATION

A Work is to commence as soon as possible in the spring of 2018 once weather and
site conditions permit. Work will be allowed seven days per week up to June 28,
2018. After June 28, 2018, Work will be allowed Monday to Friday from 7 a.m. to
7 p.m. Written permission is required from the Departmental Representative for
any alterations to this schedule.

2 The Contractor shall observe all local regulations regarding hours of work. The
Contractor shall not work on any day normally observed as a holiday, without the
approval of the Departmental Representative.

17.0 EMERGENCY SITUATIONS

A1 In emergency situations, endangering life or public property, the Departmental
Representative shall proceed with repairs and thereupon advise the Contractor of
the failure, and resulting costs shall be paid by the Contractor.

18.0 TRAFFIC ACCOMMODATION

A Prior to construction, provide a Traffic Accommodation Strategy and Work Safety
Plan indicating all proposed detour routes and schedules. The plan must be
approved by the governing authority and Departmental Representative prior to
construction.

2 Traffic control shall be in accordance with the provisions of the Uniform Traffic
Control Devices of Departmental Representative.

3 Supply and maintain all barriers, fences, warning signs and other precautions to
protect the workmen and general public against accident or injury.

4 All excavations or obstructions shall be clearly marked between sunset and
sunrise with proper warning flares or lights.

5 Local or Municipal Bylaws governing warning flares or lights shall be strictly
observed.
.6 Should any of the Contractor's work cause interference with any existing public

roads, lanes or pedestrian accesses, the Contractor shall provide and maintain
detour roads and shall post such signs, lights, barriers, etc., as may be required
for public convenience in accordance with governing local or municipal
standards.

7 Where construction occurs within the right-of-way of Provincial Highways,
provide and maintain warning and/or detour signs as required by Alberta
Transportation.

.8 As construction proceeds, clean up all roads and parking lots and make them
passable and useable.

Specifications
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9 Maintain all detour roads during construction and restore to their original condition

at the end of the project.

19.0 NOISE AND DUST CONTROL

A1 The Contractor shall be responsible for controlling objectionable dust conditions
in areas of construction as a result of traffic, construction equipment, or wind.

2 All equipment shall be equipped with suitable muffling systems.

3 The Contractor shall be cognizant of and abide by Noise Bylaws which affect any
work in the area.

20.0 REMOVE AND DISPOSE OF MATERIALS

A Materials to be removed and disposed shall be removed, hauled and disposed of
at the Contractor's expense.

2 Obtain all necessary approvals and/or permits, from the Departmental
Representative of the disposal site, and any governing authority prior to dumping
any materials.

3 Departmental Representative reserves the right to obtain evidence that
disposed materials have been properly disposed of.

21.0 RELICS AND ANTIQUITIES

A Give immediate notice to the Departmental Representative if evidence of
historical or archaeological finds are encountered during construction, and await
the Departmental Representative's written instructions before proceeding with
the Work in this area.

22.0 EASEMENTS

A This project is located in the National Park. There will be less temporary
workspace due to trees on both sides of the gravel roads at certain places. The
Contractor shall manage the construction with limited workspace.

23.0 EXISTING UTILITIES AND PIPELINES

A1 The Contractor shall assume full responsibility for safeguarding all existing and
relocated utility installations during the progress of the Work. While
Departmental Representative has made every effort to collect and present
details concerning utility installations, no responsibility will be assumed by
Departmental Representative for the correctness and completeness of the
information, and the Contractor shall have no claim on that account. The
existence, location, elevation, and condition of existing underground utilities or
pipelines is not guaranteed, and notwithstanding any other provisions in the
Contract, the Contractor shall be responsible for determining the location and
elevation of all sewer, water and gas mains or lines, electric light, power or

Specifications
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telephone conduits, or other structures or utilites or pipelines, by non-
destructive means acceptable to the Departmental Representative.

2 There will be no separate payment made for all incidental work related to
utility or pipeline coordination or temporary protection or protection required
during the course of the contract (including warranty period) or repair of existing
services damaged in the course of the Works.

24.0 DRAINAGE
A Keep all portions of the Work properly drained during the construction and until
completion.
2 The Contractor will be held responsible for all damage, directly resultant from his

operations, which may be caused by or which may result from water backing up
or overflowing through, from or along any part of the work.

3 Keep all drainage channels and culverts free of silt, sand, debris and gravel and
remove such deposits as required by Departmental Representative or any
other Authority having jurisdiction.

25.0 FINAL CLEAN-UP

A At the completion of the construction work, all areas on which work has been
done shall be left in a neat and presentable condition.

2 All culverts and drainage ditches which have been blocked as a result of the
work shall be repaired or restored to their original condition or better.

3 The Contractor, at his own expense, shall dispose of all surplus excavated
material, trees, brush, rock, boulders and debris, including those less than 0.5
m3 in volume, at a location off site.

4 Inspect all valve boxes, hydrants, manholes and catch basin tops, and
permanent survey markers with Departmental Representative, and operate all
valves to ensure that no damage has occurred during the construction and
clean-up operations.

26.0 NATIONAL PARKS ACT

1 Perform Work in accordance with the National Parks Act when projects are
located within boundaries of National Park.

END OF SECTION

Specifications
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1.0 GENERAL
1.1 Agagregate Materials
N Production of aggregate materials will be considered incidental to the work and no

separate or additional payment will be made.

1.2 Surface Works

N The unit prices bid for “Subgrade Preparation,” either of 150 or 300 mm depth, shall
be considered full compensation for all materials, labour and equipment, required for
preparing the subgrade surface for surfacing, including scarifying, placing, blading,
mixing, shaping, grading, moisture conditioning, compacting, maintaining, proof
rolling, associated clean up and all work incidental to complete the work for the
applicable depth of layer. This shall include the undercut and subsequent prep of
minor “soft spots” to ensure an approved subgrade surface.

A Each area of approved prepared subgrade will be measured by length and
average width to produce an area in square metres.
2 Payment will be made for each square metre of approved prepared
subgrade surface.
3 Areas requiring subgrade preparation include but are not limited to:
A1 Tawayik Lake Access Road. (approx. 18,700 m?)
2 Tawayik Lake DUA Parking Lot. (approx. 2,000 m?)
3 (N.I.C.) Tawayik Lake DUA Trails and Walkways (approx. 630 m?)
4 Areas for subgrade preparation on the trails and walkways include areas

around kiosks, benches and signs and may require hand work and use of
smaller machines. Quantities have been included in the appropriate bid item
for the class of work to be completed.

2 Saw-cutting of existing Asphalt Surfaces will be required to tie in new grading
construction or to facilitate removal of culverts. Saw-cutting will be considered
incidental to the work and no separate or additional payment will be made. The
areas required for saw-cutting but not limited to, are:

A East end tie-in on Tawayik Lake Access Road (sta. 0+290) —
approx. 8 m.
3 (N.I.C.) The unit price bid for “Asphalt Concrete Pavement” shall be considered full

compensation for all materials, labour and equipment required for preparation of the
Jjob mix design and job mix formula, supply and placement of prime coat and tack
coat where required, supply of aggregates and asphalt cement, mixing, transporting,
placing, spreading, shaping, raking, ramping around appurtenances and compacting
the asphalt to the specified thickness and density, associated clean up and all work
incidental to complete the work.

1 Payment will be made based on weigh-scale measurements accurately
recorded on scale house sheets, in a format satisfactory to the Departmental
Representative.

2 Milling of Asphalt Surfaces will be required to tie in new asphalt concrete

pavement with existing. Milling as shown on the Drawings will be considered
as incidental to the work of “Asphalt Concrete Pavement” and no separate or
additional payment will be made. The areas required for milling but not
limited to, are:

.1 East end tie on Tawayik Lake Access Road — approx. 50 m?.
3 Areas requiring asphalt concrete pavement include but are not limited fo:
.1 Tawayik Lake Access Road. (approx. 3,800 tonnes)
2 Tawayik Lake DUA Parking Lot. (approx. 425 tonnes)
.3 Tawayik Lake DUA Trails and Walkways (approx. 95 tonnes)

Specifications
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4 Placing of asphalt concrete pavement include areas around kiosks, benches

1.3

Specifications

and signs and may require hand work and use of smaller machines.
Quantities have been included in the appropriate bid item for the class of
work to be completed.

The unit price bid for “Granular Base Course” shall be considered full compensation
for all materials, labour and equipment required for the supply, placement and
compaction of granular base course in accordance with limit lines, compacted
depths, densities, moisture content and grades specified, including: procurement,
loading, processing, hauling, placing, shaping, grading, compacting, applying
blotting sand when required, moisture conditioning, proof rolling, maintaining, interim
lane marking, material certification, quality control, associated clean up and all items
incidental to complete the work.

A1 Payment will be made based on weigh-scale measurements accurately

recorded on scale house sheets, in a format satisfactory to the Departmental
Representative.

2 Areas requiring granular base course include but are not limited to:

A Tawayik Lake Access Road. (approx. 3,850 tonnes)

2 Tawayik Lake DUA Parking Lot. (approx. 250 tonnes)

3 (N.I.C.) Tawayik Lake DUA Trails and Walkways (approx. 420
tonnes)

3 (N.l.C.) Placing of granular base course include areas around kiosks,

benches and signs and may require hand work and use of smaller
machines. Quantities have been included in the appropriate bid item for the
class of work to be completed.

The unit price bid for “Granular Subbase” shall be considered full compensation for
all materials, labour and equipment required for the supply, placement and
compaction of granular subbase in accordance with limit lines, compacted depths,
densities, moisture content and grades specified, including: procurement, loading,
processing, hauling, placing, shaping, grading, compacting, applying blotting sand
when required, moisture conditioning, proof rolling, maintaining, interim lane
marking, material certification, quality control, associated clean up and all items
incidental to complete the work.

A Payment will be made based on weigh-scale measurements accurately

recorded on scale house sheets, in a format satisfactory to the Departmental
Representative.

(N.I.C.) All work associated with “Asphalt Tack Coat” will be considered incidental to
the work and no separate or additional payment will be made.

(N.I.C.) All work associated with “Asphalt Prime Coat” will be considered incidental
to the work and no separate or additional payment will be made.

Common Excavation will be paid for at the unit price bid for "Common Excavation”.
The price bid will be considered full compensation for all labour, materials,
equipment, tools and incidentals necessary to complete the work to the satisfaction
of the Departmental Representative.

A1 The excavation and utilization or disposal of existing gravel surfacing and

subgrade materials resulting from obliteration operations will be classified
and paid for as “Common Excavation”. Conditioning of the material required
for its satisfactory incorporation into embankment construction, and work
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required to complete the restoration of the obliterated areas will be
considered incidental to the work, and no separate payment will be made.

2 Common Excavation will not include stripping, defined as excavation of

organic material covering original ground. Stripping Excavation will be will be
paid for at the unit price bid for "Stripping Excavation”. The price bid will be
considered full compensation for all labour, materials, equipment, tools and
incidentals necessary to complete the work to the satisfaction of the
Departmental Representative.

3 (N.I.C.) Common excavation also include areas around kiosks, benches and

signs and may require hand work and use of smaller machines. Quantities
have been included in the appropriate bid item for the class of work to be
completed — approx. 200 md.

Borrow Excavation will be paid for at the unit price bid for "Borrow Excavation —
Contractor Supply from Offsite". The price bid will be considered full compensation
for all labour, materials, equipment, tools and incidentals necessary to complete the
work to the satisfaction of the Departmental Representative.

The placement of topsoil will be measured in square meters and will be paid for at
the unit price bid for "Topsoil Placement and Grading". The price bid will be
considered full compensation for all labour, materials, equipment, tools and
incidentals necessary to complete the work to the satisfaction of the Departmental
Representative.

A1 Preparation of subgrade for placing of topsoil will not be measured for
payment.
2 Topsoil stripping will be measured by Departmental Representative in cubic

metres of stockpiled topsoil and volume will be determined by average end
area method.

3 Measure placing of topsoil in square metres, even if removed from stockpile.
4 Salvaged topsoil to be placed neatly on disturbed areas and to a uniform

depth of 0.10 m.

Pipe Culverts will be paid for at the unit prices bid for the Supply and Installation of
applicable sizes of culvert required. The price bid will be considered full
compensation for all labour, materials, equipment, tools and incidentals necessary
to complete the work to the satisfaction of the Departmental Representative.

A Measure excavation for culverts in accordance with Section
31 24 13 - Roadway Embankments.
2 Measure supply of pipe culvert in metres for each size, type and
class of pipe supplied.
A No separate measurement will be made for couplings and
fittings or end sections for steel pipe culverts.
3 Cost of supply and installation will include riprap and any necessary

dewatering prior to placing of bedding, construction and removal of
temporary diversions and/or ditch blocks and construction
maintenance and removal of any temporary bypass roads.
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5 Truck Haul of Topsoil Material will be based on the tandem truck load (approx.

8.5m?3) of topsoil material hauled from the Park’s topsoil stockpile, located in the
woodlot east of the Astotin Day Use Area (approx. 12km from the project), and
hauled to the required locations along the Tawayik Lake Access Road project.
Loading, hauling and dumping of topsoil material will be paid for at the unit price bid
for “Truck Haul of Topsoil Material®. The price bid will be considered full
compensation for all labour, materials, equipment, tools and incidentals necessary
to complete the work to the satisfaction of the Departmental Representative.

1.4 Miscellaneous

A Clearing and Grubbing will be measured in square metres and paid for at the unit
price bid for "Clearing and Grubbing". The price bid will be considered full
compensation for all labour, materials, equipment, tools and incidentals necessary
to complete the work to the satisfaction of the Departmental Representative.

2 Removal and re-installation of any traffic signs within the work limits, including work
associated with carefully removing, placing into temporary storage, and reinstallation
of traffic signs will be considered incidental to the work and no separate or additional
payment will be made.

3 Woven Geotextiles will be measured in square metres of surface covered by
material and paid for at the unit price bid for “Woven Geotextile”. The price bid will
be considered full compensation for all labour, materials, equipment, tools and
incidentals necessary to complete the work to the satisfaction of the Departmental
Representative. No allowance will be made for seams and overlaps. The areas
required for geotextile include, but are not limited to, are:

Start | End | Width (m) | Offset | Area(m?)
Tawayik Lake Access Road
1+650 | 14700 | 100 | RT | 500
.6 Hydro-seeding will be measured in square metres and paid for at the unit price bid.

The price bid will be considered full compensation for all labour, materials,
equipment, tools and incidentals necessary to complete the work to the satisfaction
of the Departmental Representative.

7 Supply and Installation of Geotextile Fence Barrier (Silt Fence) will be required. The
estimated quantity is 190 lineal metres.

N The geotextile used in the fence construction shall be self-edged at the top
and shall be buried at the lower end in a shallow trench on the upstream
side of the fence line as per Best Management Practices published by
Alberta Transportation.

2 The geotextile used in the fence construction shall meet the technical
requirements of Section 01 35 43 Environmental Procedures.
3 Geotextile fence barriers shall be constructed as early as practicable to

maximize the entrapment of silt, and shall be installed along the outer edges
of the limits of work in the following locations or as directed by the
Departmental Representative:

Start | End | Offset | Length(m)
Tawayik Lake Access Road
0+050 | o+080 | LT | 30

Specifications
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0+515 0+525 LT/RT 20
0+940 0+950 LT/RT 20
1+115 1+125 LT/RT 20
1+265 1+275 LT/RT 20
1+470 1+480 LT/RT 20
1+665 1+675 LT 10
1+650 1+700 RT 50
.8 Payment for “Wooden Barrier Post - Remove and Replace” will be made at the unit

price bid for all work associated with carefully removing, placing into temporary
storage, and reinstallation of suitable posts and will be considered full compensation
for all labour, materials, equipment, tools and incidentals necessary to complete the
work to the satisfaction of the Departmental Representative.

A1 The existing posts are seated approx. 1.5 m deep and shall be completely
removed.
9 Payment for the supply and Installation of individual Concrete Curb Stops will be

made at the unit price bid for "Concrete Curb Stops — Supply and Install ". The price
bid will be considered full compensation for all labour, materials, equipment, tools
and incidentals necessary to complete the work to the satisfaction of the
Departmental Representative. Concrete curb stops to be installed as indicated on

Drawings:
A1 Tawayik Day Use Area Parking Lot — Sheet C3 — 52 concrete curb stops.
1.5 Lump Sum Amount
A1 The lump sum amount bid shall be for work not included in the unit price table. This

shall include, but is not limited to, the following:

A Mobilization and de-mobilization.

2 Removal and Disposal of Existing Culverts. This work will include
excavation of earth material overtop all culverts, removal and disposal of
removed culvert material off-site. The estimated quantity is 65 lineal metres
and includes, but is not limited to:

Station | Size (mm) | Length (m)
Tawayik Lake Access Road
0+519 600 8.9
0+952 600 8.5
1+126 500 9.5
1+276 420 10.1
1+478 500 8.3
1+674 800 9.8
14676 800 9.8

The price bid will be considered full compensation for all labour, materials,
equipment, tools and incidentals necessary to complete the work to the
satisfaction of the Departmental Representative.
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3 Removal, temporary storage, and replacement after construction of Garbage

Containers will include all labour, materials, equipment, tools and incidentals
necessary to complete the work to the satisfaction of the Departmental
Representative. The garbage containers are located at the DUA area.

4 (N.I.C.) Roadway painted lines to be applied as per the Drawings. Area
required for line painting:
.1 Tawayik Lake Access Road - painting of directional dividing line

(single solid yellow centerline) and 2 edge lines (white shoulder lines
for a 3.5m lane width) on the roadway. The estimated length of road

is 1.82 km.
5 (N.I.C.) Pavement Markings to be applied as per the Drawings. The areas
required for pavement marking include:
.1 Tawayik Lake DUA Parking Lot — painting of parking lot markings

(stalls and perimeter).

.6 Payment to “Remove and Dispose Asphalt Concrete” will be made as lump
sum and shall include saw-cutting, removing, breaking, loading, hauling,
disposal off-site, associated clean-up and all work incidental to asphalt
concrete and concrete removal and disposal:

A Tawayik Lake Access Road — approx. 200 m?2 from sta 0+290 to sta
0+316, one small pile at approx. sta 0+340 Lt (appox 1 m?)
2 (N..C.) Tawayik Lake DUA - approx. 275 m? from trails and

walkways
3 (N.I.C.) Tawayik Lake DUA — approx. 7 concrete picnic tables to be
removed
2 The Contractor shall supply all materials. A complete job is called for, therefore any

labour, material, equipment, tool or incidental item not specifically mentioned, but
necessary for completeness, will be considered incidental to the work and no
separate or additional payment will be made.

1.6 Applications for Progress Payment

A1 Date applications for payment last day of agreed monthly payment period and
ensure amount claimed is for value, proportionate to amount of Contract, of Work
performed and Products delivered to Place of Work at that date.

2 The Contractor shall supply in a timely manner, copies of the scale tickets/sheets to
the Departmental Representative for payment of those bid items measured by
weight and incorporated into the work.

END OF SECTION
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1.0 GENERAL
1.1 General Requirements

A1 Submittals shall conform to the provisions of this section to demonstrate that the

specified products, materials, and equipment are furnished and installed in
accordance with design intent as expressed in the Contract Documents.

2 Individual submittals are required as detailed in other sections of the
specifications.

3 Until submissions are reviewed, work involving relevant products, materials, and
equipment may not proceed.

4 At the time of submission the Contractor shall notify Departmental Representative
in writing of any deviations in the shop drawings, product data, or samples from
the requirements of the Contract Documents.

5 Departmental Representative will review and return submittals in accordance
with a schedule agreed upon or otherwise with reasonable promptness.

.6 Departmental Representative’s review shall be for conformity to the design
concept and for general arrangement only and such review shall not relieve the
Contractor of responsibility for errors or omissions in the shop drawings or of
responsibility for meeting all requirements of the Contract Documents. A specific
deviation on the shop drawings from the design concept requested by the
Contractor may be approved or rejected in writing by Departmental

Representative.
1.2 Identification of Submittals
A Identify each submittal and resubmittal by showing at least the following
information:
A Name, address and telephone number of the submitter, and a name of

an individual for contact.

2 Drawing number and specification number to which the submittal applies.

3 Whether an original submittal or resubmittal.

4 Confirmation of prior review by the Contractor.

5 Date of submittal or resubmittal.

.6 Authorized signature of the Submitter.

1.3 Coordination of Submittals
A Prior to submittal for Departmental Representative’s review, coordinate all
material:

A1 Determine and verify field dimensions and conditions and conformance
with specifications, including Material, catalogue numbers, type numbers
and similar data.

2 Coordinate requirements between trades.

3 Coordinate with requirements under laws, regulations, etc.

4 Secure required approvals of public agencies, inspection agencies and

standards agencies and show proof of approvals acquisition
5 Indicate any deviations from the intent of design as expressed in the
Contract Documents and request specific review of these deviations.

Specifications
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1.4 Review of Submittals

A

Specifications

Departmental Representative's review shall be for conformity to the design
concept and for general arrangement only and such review shall not relieve the
Contractor of responsibility for errors or omissions in the shop drawings or of
responsibility for meeting all requirements of the Contract Documents. A specific
deviation on the shop drawings from the design concept requested by the
Contractor may be approved or rejected in writing by Departmental
Representative.

Each reviewed shop drawing will be stamped by Departmental Representative
with the following form of stamp, or similar:

REVIEWED

REVIEWED AS MODIFIED
REVISE AND RESUBMIT
NOT REVIEWED

Py
~— — ~— ~—

This review by Departmental Representative is for the sole purpose of
ascertaining conformance with the general design concept. This review shall not
constitute approval of the detail design inherent in the submittal, responsibility for
which shall remain with the Contractor submitting same. Review by Departmental
Representative shall not relieve the Contractor of responsibility for errors or
omissions in the submittal or of responsibility for meeting all requirements of the
Contract Documents. The Contractor is responsible for dimensions to be
confirmed and correlated at the job site, for information that pertains solely to
fabrication processes or to techniques of construction, for installation, and for
coordination of the work of all sub-trades.

The Contractor shall make any changes in shop drawings which Departmental
Representative may require, consistent with the Contract Documents, and
resubmit unless otherwise directed by Departmental Representative. When
resubmitting, the Contractor shall notify Departmental Representative in writing of
any revisions made by the Contractor other than those requested by Departmental
Representative, in Departmental Representative’s previous review.

END OF SECTION
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1.0

1.1

1.2

1.3

1.4

Specifications

GENERAL

Measurement Procedures

This work shall be incidental to contract and will not be measured for payment.

References

The Contractor shall provide traffic control in accordance with the current edition of:
A Alberta Transportation Standard - Traffic Accommodation in Work Zones
latest edition.

General

Emergency Park Contact: In the event of emergency call Mark Mcintyre (780)
721-1193.

The Contractor shall develop and implement a Traffic Accommodation Strategy
(TAS) prior to commencement of the Work in accordance with the requirements of
the current edition of the Alberta Transportation Standard — Traffic Accommodation
in Work Zones, except where specified otherwise.

The Contractor shall submit the TAS to the Departmental Representative for review
within five days of Contract award and prior to commencement of any work. The
Departmental Representative shall provide review comments to the Contractor
within two days. If revisions to the TAS are requested, the Contractor shall resubmit
the TAS to the Departmental Representative within two days of receipt of
comments.

During execution of the Work, the Contractor will be required to update the TAS if
dictated by changes in site or working conditions, or if requested by the
Departmental Representative.

The Contractor shall design, supply, erect, move and maintain all traffic control
devices, signs, temporary pavement markings, other safety measures and provide
staff to ensure safe passage of all traffic from commencement of site work to date of
acceptance by the Departmental Representative.

The Contractor shall coordinate traffic management procedures with other
Contractors working in the area.

Protection of Public Traffic

Comply with requirements of Acts, Regulations and By Laws in force for regulation
of traffic or use of roadways upon or over which it is necessary to carry out Work or
haul materials or equipment.

When working on existing travelled way:

A1 Place equipment in a position presenting a minimum of interference and
hazard to traveling public.

2 Keep equipment units as close together as working conditions permit and
preferably on same side of travelled way.

3 Do not leave equipment on travelled way overnight.

4 Do not close any lanes of road without approval of Departmental
Representative.

5 Keep travelled way clean and of sufficient width to accommodate one 3.0 m

wide lane for traffic.
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1.5

1.6

2.0
2.1

3.0

3.1

Specifications

3 The traffic control measures will be monitored by the Departmental Representative,
who may require modifications of these measures from time to time to achieve
satisfactory traffic flow, safety of traveling public and coordination with adjacent
contracts.

Informational and Warning Devices

A Provide and maintain signs, flashing warning lights and other devices required to
indicate construction activities or other temporary and unusual conditions resulting
from Project Work which requires road user response.

2 Supply and erect signs, delineators, barricades and miscellaneous warning devices
as specified in the current edition of the Alberta Transportation Standard — Traffic
Accommodation in Work Zones.

3 Place signs and other devices in locations recommended in the current edition of the
Alberta Transportation Standard — Traffic Accommodation in Work Zones.

4 Continually maintain traffic control devices in use:

A Check signs daily for legibility, damage, suitability and location. Clean,
repair or replace to ensure clarity and reflectance.
2 Remove or cover signs which do not apply to existing conditions.

Control of Public Traffic

A Provide competent flag personnel, trained in accordance with, and properly
equipped as specified in the current edition of the Alberta Transportation Standard —
Traffic Accommodation in Work Zones, for situations as follows:

A When public traffic is required to pass working vehicles or equipment that
block all or part of travelled roadway.
2 When it is necessary to institute one-way traffic system through construction

area or other blockage where traffic volumes are heavy, approach speeds
are high and traffic signal system is not in use.

3 Where temporary protection is required while other traffic control devices
are being erected or taken down.
4 For emergency protection when other traffic control devices are not readily
available.
5 In situations where complete protection for workers, working equipment and
public traffic is not provided by other traffic control devices.
PRODUCTS
Not Used
A Not Used.
EXECUTION
Not Used
A Not Used.

END OF SECTION
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1.0 GENERAL

1.1 References

A
2

Canada Labour Code, Part 2, Canada Occupational Safety and Health Regulations

Province of Alberta
A Occupational Health and Safety Act, Regulations and Code — January 1, 2016

1.2  Action and Informational Submittals

A
2

10

Submit in accordance with Section 01 33 00 - Submittal Procedures.

Submit site-specific Health and Safety Plan: Within 7 days after date of Notice to Proceed
and prior to commencement of Work. Health and Safety Plan must include:

A Results of site specific safety hazard assessment.
2 Results of safety and health risk or hazard analysis for site tasks and operation.

Submit 1 copy of Contractor's authorized representative's work site health and safety
inspection reports to Departmental Representative weekly, including minutes of safety
toolbox meetings.

Submit copies of reports or directions issued by Federal, Provincial and Territorial health and
safety inspectors.

Submit copies of incident and accident reports.
Submit WHMIS MSDS - Material Safety Data Sheets to Departmental Representative.

Departmental Representative will review Contractor's site-specific Health and Safety Plan
and provide comments to Contractor within 3 days after receipt of plan. Revise plan as
appropriate and resubmit plan to Departmental Representative within 3 days after receipt of
comments from Departmental Representative.

Departmental Representative’s review of Contractor's final Health and Safety plan should
not be construed as approval and does not reduce the Contractor's overall responsibility for
construction Health and Safety.

Medical Surveillance: where prescribed by legislation, regulation or safety program, submit
certification of medical surveillance for site personnel prior to commencement of Work, and
submit additional certifications for any new site personnel to Departmental Representative.

On-site Contingency and Emergency Response Plan: address standard operating
procedures to be implemented during emergency situations.

A Emergency Park Contact: In the event of emergency call Mark Mcintyre (780)
721-1193.

1.3  Safety Assessment

A

Perform site specific safety hazard assessment related to project.

1.4  Meetings

A

Specifications

Schedule and administer Health and Safety meeting with Departmental Representative prior
to commencement of Work.
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1.5  General Requirements
A Develop written site-specific Health and Safety Plan based on hazard assessment prior to
beginning site Work and continue to implement, maintain, and enforce plan until final
demobilization from site. Health and Safety Plan must address project specifications.
2 Departmental Representative may respond in writing, where deficiencies or concerns are
noted and may request re-submission with correction of deficiencies or concerns.
1.6 Responsibility
A Be responsible for health and safety of persons on site, safety of property on site and for
protection of persons adjacent to site and environment to extent that they may be affected
by conduct of Work.
1.7  Compliance Requirements
A Comply with Occupational Health and Safety Act, General Safety Regulation, Alberta Reg.
1.8  Unforeseen Hazards
A When unforeseen or peculiar safety-related factor, hazard, or condition occur during
performance of Work, follow procedures in place for Employee's Right to Refuse Work in
accordance with Acts and Regulations of Province having jurisdiction and advise
Departmental Representative verbally and in writing.
1.9  Posting Of Documents
A1 Ensure applicable items, articles, notices and orders are posted in conspicuous location on
site in accordance with Acts and Regulations of Province having jurisdiction, and in
consultation with Departmental Representative.
1.10 Correction Of Non-Compliance
1 Immediately address health and safety non-compliance issues identified by authority having
jurisdiction or by Departmental Representative.
2 Provide Departmental Representative with written report of action taken to correct non-
compliance of health and safety issues identified.
3 Departmental Representative may stop Work if non-compliance of health and safety
regulations is not corrected.
1.11  Work Stoppage
1 Give precedence to safety and health of public and site personnel and protection of
environment over cost and schedule considerations for Work.
2.0 PRODUCTS
2.1 Not Used
A1 Not used.
3.0 EXECUTION
3.1 Not Used
1 Not used.

END OF SECTION

Specifications
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1.0 GENERAL
1.1 Toxic and Hazardous Substances and Materials
A1 Refer to General Conditions — Toxic and Hazardous Substances and Materials.
1.2 Fires
A Fires and burning of rubbish on site is not permitted.
1.3 Disposal of Wastes
A1 Do not bury rubbish and waste materials on site unless approved by Departmental
Representative.
2 Do not dispose of waste or volatile materials, such as mineral spirits, oil or paint
thinner onto ground or into waterways, storm or sanitary sewers.
1.4 Drainage
A1 Provide temporary drainage and pumping as necessary to keep excavations and
site free from water.
2 Do not pump water containing suspended materials into waterways, sewer or
drainage systems.
3 Control disposal or runoff of water containing suspended materials or other harmful
substances in accordance with local authority requirements.
1.5 Site Clearing and Plant Protection
A Protect grass, trees, shrubbery, plants, fences, poles and other surface structures

on site and adjacent properties unless their removal is shown on the drawings
or authorized by Departmental Representative.

2 Do not cut any trees without the written permission of Departmental
Representative.

3 All existing grass, trees and shrubbery disturbed by the work shall be restored to
equal or better condition than prior to construction. No extra payment will be
provided for this work.

4 Minimize stripping of topsoil and vegetation.
1.6 Pollution Control
A Maintain temporary erosion and pollution control features installed under this
contract.
2 Control emissions from equipment and plant to local authority’s emission

requirements.

3 Cover dry materials and rubbish to prevent blowing dust and debris and install silt
fences around stockpiles to prevent siltation.

Specifications
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4 Tightly seal against corrosion and rust all containers of fuel, hazardous or toxic
chemicals.

5 Vehicle and equipment maintenance shall occur in designated areas. Contain and
handle all maintenance fluids in accordance with the current National Fire Code of
Departmental Representative. Spillage on the ground is prohibited.

.6 Hoses and equipment for transfer of fuels and other hazardous fluids shall be in
good condition, properly functioning with approved check valves and shall be
attended by a qualified person for the duration of transfer of fuels or hazardous
fluids.

7 Greasy and oily rags and oil waste shall be contained in approved, sealed
containers.

Remove from the worksite and dispose of this material in accordance with the most
stringent of applicable Federal, Provincial and Municipal Regulations.

.8 Abide by the Alberta Board of Health Regulations 572-57-5 as amended 262-61
regarding air pollution.

9 The use of oil for dust control is prohibited. Use only fresh water.

10 Comply with any Local, Provincial or Federal Noise Bylaws or Regulations.

1.7 Spillages

A Report immediately to Departmental Representative any accidental spill of
chemicals, liquid or dry.

2 Report immediately to Departmental Representative all spills of fuel whether
contained in a dyke or otherwise.

3 Identify the spill, take all safety precautions before approaching it, determine the
source of the leak, attempt to stop the flow, and contain the escaped material.

4 Report the spill to the appropriate environmental authority if required.

1.8 Inspection

A1 Provide required facilities and services to assist environmental inspection of the

Contractor’s construction site.
1.9 Work Adjacent to Waterways

A1 Do not fuel, lubricate or otherwise service equipment where spillage may enter
waterways.

2 Do not operate construction equipment in waterways.

3 Do not use waterway bed for borrow material unless approved by Departmental
Representative.

4 Do not dump excavated fill, waste material or debris in waterways.

Specifications
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2.0 PRODUCTS

A Silt Fence

A Geotextile Fence Barrier shall comprise a low fence made from geotextile
material and place at locations to retain silt and preventing silt contamination during
construction. Minimum height of silt fence shall be 750 mm. Minimum embedment
depth of the fabric shall be 150 mm.

2 Any product that meets the requirements of the Alberta Transportation
Design Guidelines for Erosion and Sediment Control, Best Management
Practices, BMP #1, qualifies under this section.

3 Material: Woven or non-woven Geotextile with the following properties:
Property Test Method Geotextile Requirements

Maximum post spacing (m) ASTM D 4632 2
Elongation ASTM D 4632 <50%
Grab Strength (N) ASTM D 4632

Machine direction 550

X-Machine direction 450
Permittivity (sec-1) ASTM D 4491 0.05
Apparent Opening Size (mm) ASTM D 4751 0.60 max. avg. roll value
Ultraviolet stability (% retained ASTM D 4355 70% after 500 hrs. of exposure
strength)

Note: All numeric values represent MARV (Minimum Average Roll Value) in the weaker
principal direction.

3.0 EXECUTION
A Contractor to obtain and pay for any necessary permits.

END OF SECTION
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1.0 GENERAL
1.1 Related Documents
A1 Particular requirements for testing to be carried out by local testing laboratory
designated by the Departmental Representative are specified under various
Sections.
1.2 Inspection and Testing of Work
A1 Work included: From time to time during progress of the work, the Departmental

Representative may require that Quality Assurance Testing be performed to
determine that materials and workmanship provided for the work meet the
specified requirements. This Quality Assurance work is in addition to and does
not replace the Contractor’s responsibility for Quality Control.

2 Related Work Specified Elsewhere: Requirements for testing may be described in
various sections of these specifications. Where no testing requirements are
described, but if Departmental Representative decides that testing is required,
Departmental Representative may require testing to be performed under current
pertinent standards for testing.

1.3 Independent Quality Assurance

A1 The Departmental Representative has retained the services of an Independent
Testing Laboratory or Agency to perform whatever Quality Assurance Testing is
deemed necessary by the Departmental Representative to confirm the
compliance of the work within the Contract Documents. The Contractor shall
correct all work that does not meet the Quality Assurance Testing specifications
at his own expense.

1.4 Laboratories/Agencies

A The Contractor shall pay the full cost of all testing required for the approval of
materials such as aggregates.

1.5 Contractor Responsibility for Quality Control

A1 It is the Contractor’s responsibility to carry out whatever quality control, inspections,
and testing he feels is required to ensure that the work is in conformance with the
Contract Documents and its associated costs.

2 The Contractor cannot rely on the testing that will be carried out by the
Independent Survey or Testing Agency for quality assurance by the Departmental
Representative; the intention of this testing is for determination by the
Departmental Representative of satisfactory completed work for Progress
Payment.

3 All costs required to ensure Quality Control shall be borne by the Contractor.

Specifications
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1.6 Access to Work and Plant
A1 Allow the Testing Agencies access to all portions of work on site and

manufacturing and fabrication plants, as may be necessary to carry out their
work. Cooperate to provide reasonable facilities for such access.

1.7 Procedures for Inspection and Testing

A1 If work is designated for special tests, inspections, or approvals in the Contract
Documents, or by the Departmental Representative’s instructions or the laws or
ordinances of the Place of the Work, give the Independent Testing Agency timely
notice requesting inspection. Inspection by the Independent Testing Agency will
be made promptly. Arrange for inspections by other authorities and give the
Departmental Representative timely notice of the date and time.

2 Submit necessary samples and/or materials required for testing, as specifically
requested in the Specifications. Submit with reasonable promptness and in an
orderly sequence, so as to cause no delay in Work.

3 Provide workers and facilities to obtain and handle samples and/or materials on-
site.
4 If defects are revealed during testing, the appointed agency will request additional

testing to ascertain full degree of defects. Correct defects and irregularities as
advised by the Departmental Representative. Pay costs for retesting.

5 The Contractor shall correct defects and irregularities and pay all costs for all
additional testing.

1.8 Covered Work

A1 If the Contractor covers or permits to be covered work that has been designated
for inspections or approvals before they are made, uncover such work, have the
inspections or tests satisfactorily completed, and make good such work.

2 The Departmental Representative may order any part of the work to be examined
if such work is suspected to be not in accordance with the Contract Documents. If,
upon examination, such work is found not in accordance with the Contract
Documents, correct such work and pay for cost of examination and correction. If
such work is found in accordance with the Contract Documents, the Departmental
Representative shall pay the cost of examination and replacement.

1.9 Rejected Work

A Defective work, whether the result of poor workmanship, use of defective products
or damage through carelessness or other acts of omission of the Contractor, and
whether incorporated in the work or not, which has been rejected by the
Departmental Representative as failing to conform to the Contract Documents
shall be removed promptly from the work and replaced or re-executed by the
Contractor in accordance with the Contract Documents at the Contractor's
expense.
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2 Other work destroyed or damaged by such removals, replacement or re-execution

shall be made good promptly at the Contractor’s expense.

1.10 Reference Standards
A Within the test of the Specifications, reference may be made to the following
standards:
ACI - American Concrete Institute
AISC - American Institute of Steel Construction
ANSI - American National Standards Institute
ASTM - American Society of Testing and Materials
AWWA - American Water Works Association
CAN - National Standard of Canada
CEC - Canadian Electric Code (published by CSA)
CGA - Canadian Gas Association
CGSB - Canadian Government Specification
Board CISC - Canadian Institute of Steel Construction
CLA - Canadian Lumberman’s Association
CPCA - Canadian Painting Contractors Association
CPCI - Canadian Prestressed Concrete Institute
CRCA - Canadian Roofing Contractors Association
CSA - Canadian Standards Association
DIN - Deutsches Institut Normung
EEMAC - Electrical and Electronic Manufacturer’s Association of Canada
EIB - Electrical Inspection Branch
FMEC - Factory Manual Engineering Corporation
IEEE - Institute of Electrical and Electronic Engineers
IPCEA - Insulated Power Cable Engineers Association
NAAMM - National Association of Architectural Metal Manufacturers
NACE - National Association of Corrosion Engineers
NBC - National Building Code
NEMA - National Electrical Manufacturers Association
NFPA - National Fire Protection Association
NWTI - National Wood Tank Institute of the USA
TTMAC - Terrazzo, Tile and Marble Association of Canada
ULC - Underwriters Laboratories of Canada

Conform to the latest version of such standards available at the time of bidding, in
whole or in part, as specified.

2 If there are questions as to whether any product of system is in conformance
with applicable standards, the Departmental Representative reserves the right to
have such products or systems tested to prove or disprove conformance with the
Contract Documents, or by the Contractor in the event of non-conformance.

2.0 PRODUCTS

A Not Applicable.
3.0 EXECUTION

A1 Not Applicable.

END OF SECTION
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Part1 GENERAL

1.1 Measurements Procedures
A This work shall be incidental to contract and will not be measured for payment.
1.2 Project Cleanliness
A Maintain Work in tidy condition, free from accumulation of waste products and debris.
2 Remove waste materials from site at daily regularly scheduled times or dispose of as
directed by Departmental Representative. Do not burn waste materials on site.
3 Clear snow and ice as required, Pile snow in designated areas only.
4 Make arrangements with and obtain permits from authorities having jurisdiction for
disposal of waste and debris.
5 Provide on-site containers for collection of waste materials and debris.
.6 Provide and use marked separate bins for recycling.
7 Dispose of waste materials and debris outside of the Park.

1.3 Final Cleaning

A When Work is Substantially Performed remove surplus products, tools, construction
machinery and equipment not required for performance of remaining Work.

2 Remove waste products and debris, and leave Work clean and suitable for occupancy.

3 Prior to final review remove surplus products, tools, construction machinery and equipment.

4 Broom clean and wash exterior walks, steps and surfaces; rake clean other surfaces of
grounds.

5 Remove dirt and other disfiguration from exterior surfaces.

.6 Sweep and wash clean paved areas.

1.4 Waste Management and Disposal

1 Separate waste materials for reuse and recycling.
Part2 PRODUCTS
2.1 Not Used
Part 3 EXECUTION

3.1 Not Used

END OF SECTION
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1.0 GENERAL
1.1 Requirements Included
A1 Final cleaning.
2 Document submission.
1.2 Final Cleaning
A1 In preparation for partial or final acceptance of the project perform final cleaning.
2 Remove debris and surplus materials from site.
3 Inspect valve boxes, manholes and hydrants to check for debris and proper
operation.
1.3 Record Drawings
A1 Contractor shall have two sets of clean white prints for recording and maintaining

record drawing purposes.

2 Identify drawings as "Project Record Copy".
3 Maintain record drawings in new condition.
4 Make record drawings available for inspection on-site by Departmental

Representative.

5 Record neatly and accurately the locations of all asphalt repairs, cold milling and
crack repairs, pavement markings , as well as deviations from Contract Documents.

.6 Mark changes in red.
7 Record following information on one set of prints:
A Horizontal and vertical location of underground utilities and appurtenances,
if any, referenced to permanent surface improvement.
2 Field changes of dimension and detail.

3 Changes made by Change Order or field direction.

.8 At completion of project and prior to final inspection, neatly transfer notations to
second set of prints and submit both sets of record drawings to Departmental
Representative.

9 Provide as-built survey of all installed Manhole centers, Manhole rims, pipe inverts,
spot repair extents, water valves, yard hydrants, water main vertical and horizontal
bends, water and sanitary services at the main and at property line.

2.0 PRODUCTS

A Not used.
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3.0 EXECUTION
A Not used.

END OF SECTION

Specifications





