
ADDENDUM No. 1 - S01

Page 1 of 11

Project no : R.079763.001 (TPSGC)

Project: Restauration of Bastion des Ursulines Left Flank

Date : 2018-03-12

The following information supplements, modifies and/or supersedes the bid documents issued on
February 2018.

STRUCTURE

Specifications

01 14 00 Update of paragraph 1.5.18 (page 3).

Addition paragraph 1.5.22 (page 3).

01 29 00 Update of paragraph items 1 and 2 part A (page 1).

01 32 16.07 Update of paragraphs 1.7.3, 1.7.4 and 1.7.5 (page 2).

Annex update (appendix).

01 35 13.43 Addition paragraph 2.1.2.2 and 2.5.3 (pages 7 et 9).

01 56 00 Update of paragraph 1.3.3 (page 1).

04 03 07 Update of paragraph 1.3.1.6 (page 1).

31 22 13 Addition paragraph 3.4 (page 2).

Drawings:

S-01 Update sheet S-01.

S-08 Modification to the transition of gravel structures with ground lighting base. The transition
is 1 in 1 minimum rather than 1 in 1 maximum.
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12. When needed, the Contractor may use a maximum of two (2) parking spaces for his own needs.

13. Parking spaces will not be assigned for the Contractor’s employees other than for the parties mentioned
above.

14. Before and after the demolition of the concrete and core inside the masonry walls, a volume calculation
will be agreed between the Ministry Representative and the Contractor's foreman. This work will be
done monthly as well as after the excavation of the walls, before the start of deconstruction work.

15. Prior to construction, the Contractor will submit his working methods and his environmental plan to the
Departmental Representative for comments and approval.

16. Regarding wall stabilization methods, refer to section 02 41 16.

17. The Contractor shall keep the projectors located outside the construction zone in operation (except
those in front of the “Courtine de L’Esplanade” which must be protected during the works).

18. Parks Canada will explain the work to the tourists via an observation platform located at the top of the
“Courtine de L’Esplanade. This walkway, designed, manufactured and maintained by the Contractor
must be a "Stage or Event Scaffolding aluminum or galvanised steel " type (no 4'x8' plywood flooring).
It should be able to accommodate 30 people and designed to support a load of 4.8kPa. Dimensions:
6m x 6m. Guardrails meeting the requirements of the NBC 2010 must be installed and protected by a
"frost" type fence on the inside. Padlocked gates must be installed at the entrance of the platform. The
Contractor shall provide plans signed and sealed by an engineer for the entire structure.

19. Provide two 600mmx900mm warning signs to be placed on the construction fence at the top of the
walls. Location and exact graphics are to be determined at the site with the Ministry Representative.

20. All public communications referring to Parks Canada sites, including construction sites on them, are
prohibited or must be pre-approved by Parks Canada. This includes social media, advertising, photo
sharing as well as job offers and portfolio.

21. The General Contractor shall make a survey of the levels of the existing stone dust site on the entire
site, and outside the construction zone to St. Louis Street. This survey will be used to profile the ground
exactly at the same level once the stone dust has been repaired. The survey must be submitted to the
Departmental Representative.

22. Allow five consecutive days when the site will not be accessible due to the installation of the crane. The
position of the fence must also be modified during this intervention and returned to its initial condition
after.

2. This list of special requirements is non-exhaustive and the General Contractor must comply with all the
requirements stated in the specifications.

1.6 CONSTRAINTS FOR THE OCCUPATION OF TRAFFIC LANES AND SIDEWALKS

1. Before work begins, the General Contractor is responsible for making all of the necessary arrangements and
to coordinate the closure of streets and sidewalks with the authorities concerned by the project work.

2. Install all of the work signage and maintain road traffic and pedestrian flow in accordance with
section 01 56 00 - Temporary Barriers and Enclosures.

3. The General Contractor must refer to section 01 52 00 - Construction Facilities for the site boundaries to
be respected.

4. Also refer to item 1.2 of this section regarding traffic requirements.

1.7 SECURITY

1. Where security has been reduced by Work of Contract, provide temporary means to maintain security.
2. Security clearances:

1. Not used.

1
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PART 1 - GENERAL

1.1 UNIT OR OVERALL PRICES

1. Each unit or overall price in the contract is a lump sum; the Contractor commits to executing the work at
this unit price, regardless of profit or loss. The unit or overall price for a structure or construction package
must include all expenses, work, disbursements, payments, direct and indirect expenses, mobilizations,
demobilizations, as well as any acts, facts, responsibilities, obligations, omissions and errors associated
with the construction of this structure that may be incurred by the Contractor.

2. Unless otherwise indicated on the drawings and specifications, the Contractor will provide, for this unit or
overall price, the materials, labour, equipment and accessories necessary to build the structure.

3. The unit or overall price must also include the transportation and application of materials, as well as all
general company expenses including administration, insurance, contributions, interest, rentals, taxes and
any incidental expenses. It must also include losses and damages that may occur due to the nature of the
work, fluctuations in prices and salaries, business risks, strikes, delays not attributable to the Departmental
Representative, restrictions relating to transportation, accidents and acts of nature.

1.2 OVERALL PRICE: DEFINITION

1. When work has been identified in a precise and detailed manner, and a price has been agreed upon and
accepted by both parties for everything.

1.3 UNIT PRICE: DEFINITION

1. When specifications relating to the work have been determined in a precise and detailed manner, and all
the quantities or certain quantities indicated on the bid sheet have been provided as estimates.

1.4 DESCRIPTION OF THE ITEMS ON THE PRICES SCHEDULE

PART A – UNIT PRICES

1. SANDSTONE TO BE REPLACED ON THE EXTERIOR SIDING

The sandstone for the exterior siding will be paid per square meter of exposed face. The price covers only
the delivery at the construction site of embossed sandstone with a pattern identical to the original stone, as
indicated in relevant sections of these specifications and/or shown on the plans. The stones for the
stringcourse will not be paid under this item.

2. SANDSTONES TO BE REPLACED ON THE INTERIOR SIDING

The sandstone for the interior siding will be paid per square meter of apparent of filled face. The price only
covers the delivery at the construction site of squared sandstone with a pattern identical to the original stone,
as indicated in relevant sections of these specifications and/or shown on the plans. The stones for the
stringcourse will be paid under this item.

3. MASONRY CORE

The masonry core corresponds to the volume of masonry core that is to be demolished and rebuilt during
the works. The price includes both the demolition of the masonry and concrete core and the installation of
new materials. The core includes both the new materials and that recovered from: non-reusable facing
stones in the siding, limestone stones from the cord to be replaced and reusable stone from the existing
core. The calculation of the core volume will be carried out considering that the stones of the outer and inner
facings are 250mm thick and this, regardless of the actual thickness of the stones. The price submitted,
billed per cubic meter of masonry core demolished and rebuilt (1 m³ in the slip corresponds to 1 m³
demolished and rebuilt), includes, but is not limited to: the evacuation of demolition materials, the provision

1
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6. The project’s critical path will be indicated clearly.

7. The execution schedule will take the execution deadlines listed in section 01 11 00 into consideration, as
well as the work restriction dates listed in section 01 14 00.

1.4 ACTION AND INFORMATIONAL SUBMITTALS

1. Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.

2. Submit to Departmental Representative within 10 working days of Award of Contract Bar (GANTT) Chart as
Master Plan for planning, monitoring and reporting of project progress.

3. Submit Project Schedule to Departmental Representative within 5 working days of receipt of acceptance of
Master Plan.

1.5 PROJECT MILESTONES

1. Not used.

1.6 MASTER PLAN

1. Structure schedule to allow orderly planning, organizing and execution of Work as Bar Chart (GANTT).

2. Departmental Representative will review and return revised schedules within 5 working days.

3. Revise impractical schedule and resubmit within 5 working days.

4. Accepted revised schedule will become Master Plan and be used as baseline for updates.

1.7 PROJECT SCHEDULE

1. Several major events will take place in the area during the works (“Comédie A” festival, Quebec Cinema
Festival, FEQ, “Grand Prix Cycliste”, Quebec Day, Remembrance Day, etc.).

2. The City of Quebec will carry out archaeological excavations with interpretation and animation on the site of
the children's playground of the Esplanade Park.

3. Anticipate that the accesses to the construction sites will not be available at least seven (7) separate days
throughout the year (various week days between the months of April and December).

4. Anticipate that the construction site will be closed during at least seven (7) separate days throughout the
year due to special events taking place in the area. The days during which the construction site will be closed
are project-specific and they exclude week-ends and other statutory holidays included in collective labour
agreements applicable to the construction industry, such as the two weeks of construction holidays.

5. Plan for construction site surveillance during the special events (services of a security guard during at least
ten (10) separate days throughout the year, between the months of April and December).

6. Develop detailed Project Schedule derived from Master Plan.

7. The work must take place between April 30, 2018 and November 2, 2018. However, the installation of the
sod shall be made no later than October 19, 2018. By taking these deadlines, removing the different days
holidays, the construction holidays and the 10 days during which the General Contractor will not be able to
work (see points 3 and 4 listed above), the General Contractor must consider establishing his work schedule
for a maximum of 110 working days.

1
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PART 2 - ENVIRONMENTAL REHABILITATION AND MANAGEMENT OF EXCAVATED CONTAMINATED
SOILS

2.1 SCOPE AND NATURE OF WORK

1. Soils contaminated with metals are present at the top of the left flank’s wall (the exact location is shown on
the plans). The following contamination levels have been observed:

Arsenic: 20mg/kg

Barium: 554mg/kg

Selenium: 1.1mg/kg

The metal and metalloid contamination level of the soil at the top of the left flank of the “Bastion des Ursulines”
is therefore classified as type B-C according to the MDDELCC and is higher than the industrial criteria of the
CCME.

2. Environmental rehabilitation :

1. Inside the area of the future construction package shown on drawing, the Contractor will manage
contaminated soils and will separate the excavated material based on the contamination level. Various
materials will therefore be stockpiled at the construction site (a minimum of three stockpiles). All
excavated materials must be reused during backfilling activities (unless otherwise indicated in the plans)
in the area where the material was taken from. Backfilling should be done starting with the least
contaminated material until more contaminated. Thus, the remaining excavation materials will be the
most contaminated and must be disposed offsite, at a treatment or disposal site authorized by
the MDDELCC.

2. Although the 15TE3-ES1 survey shows contamination at a depth of only 0.6m, the Contractor must
provide, for the management of contaminated soils, that the contamination is on the full thickness of the
soil to be excavated at the top of the left Flank.

2.2 GENERAL

1. For the entire project, approximately 110 metric tons (50 m³) of excavated material contaminated with metal
and / or PAH concentrations of metal exceeding CCME recommendations for commercial use will not be
reused during backfilling activities. The contaminated materials that will not respect CCME recommendations
for commercial use will be disposed of in a site authorized by the MDDELCC.

1
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Contractor's expense.Unless otherwise indicated on the plans, all of the excavated material will be reused in
the areas where it was extracted from during backfilling activities. Backfilling should be done starting with the
least contaminated material until more contaminated. Thus, the remaining excavation materials will be the
most contaminated and must be disposed offsite, at a treatment or disposal site authorized by the
MDDELCC.

4. Surplus materials contaminated beyond the MDDELCC "A" level and below the CCME recommendations
will be transported to a site authorized by the MDDELCC only after approval by the Departmental
Representative. No expense related to disposing of contaminated soil excavated above "A" level of the
MDDELCC and below the CCME recommendations will be authorized to the Contractor without the prior
authorization of the Departmental Representative.

5. All excavated material must be reused during backfilling operations (unless otherwise specified in the plans)
in the area where it was collected. Backfilling should be done starting with the least contaminated material
to the most contaminated. As a result, the remaining excavation materials will be the most contaminated and
will have to be disposed off-site at a treatment center or disposal site authorized by the MDDELCC.

6. No compensation will be granted for any delay caused by such environmental rehabilitation work /
management of contaminated soil excavated during construction.

2.5 ADDITIONAL ENVIRONMENTAL SOILS CHARACTERIZATIONS

1. For sectors not subjected to characterization and as requested by the Departmental Representative, the
Contractor will carry out surveys down to the bottom of the theoretical excavation indicated on the plans so
that the control laboratory may sample the soil.

2. At the request of the Departmental Representative and not to slow the excavation, some excavation volumes
in which doubts are raised by the Laboratory on the level of soil contamination must be stored temporarily
for sampling and characterization. A 72 hours is required to obtain analytical results.

3. In the area to be excavated at the top of the wall, the Contractor shall provide 2 exploration wells up to the
final excavation level shown on the plans to allow the Laboratory to sample the soils encountered.

2.6 OUT OF SITE CONTAMINATED SOIL TRANSPORTATION APPROVED BY THE MDDELCC

1. The carrier with materials having a concentration in metals and/or PAH and/or petroleum hydrocarbons C10-
C50 above the generic criteria « A » of MDDELCC must obtain a transport manifest for each load routed off-
site. Transport manifest are obtained from the Laboratory or the City’s Representative. The manifest shall
contain the following information:

1. Carrier’s name.

2. Vehicle’s registration.

3. The date.

4. Departure and arrival time.

5. Loading source.

6. The type of materials (« A-B », « B-C », « > C »).

7. Destination.

8. City or Departmental representative’s signature (issuer of the coupon).

9. Disposal center Representative’s signature.

10. Loading tonnage

2. Transport manifest copy distribution:

1. A copy of the manifest is kept on site by the City or Departmental Representative.

2. A copy of the manifest is kept by the disposal center Representative.
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PART 1 - GENERAL

1.1 RELATED REQUIREMENTS

1. Section 01 14 00 – Work restrictions.

2. Section 01 51 00 – Temporary utilities.

3. Section 01 52 00 – Construction facilities.

4. Section 01 74 21 – Construction/demolition waste management and disposal.

1.2 INSTALLATION AND REMOVAL

1. Provide temporary controls in order to execute Work expeditiously.

2. Remove from site all such work after use.

1.3 FENCES AND GATES

1. The construction site will be enclosed with a 2400 mm high OMEGA-type temporary construction site fence
reinforced with stiffeners and concrete blocks every two (2) fence section. The Contractor will submit a
drawing showing the installation method prior to construction.

2. The Contractor will validate the position of the fences and barriers with the Departmental Representative at
the construction site prior to installation.

3. For the entire duration of construction, Parks Canada will carry out interpretation activities at the site via the
installation of banners on all the construction fences. The postings will be provided by the Contractor, but
Parks Canada will provide the graphic design via a computer medium. The Contractor will provide the
material for installation.

4. The Contractor will be responsible for the maintenance of the banners during the construction period.

5. All of the fences around the construction site will be made to display 8 ft high banners. The access doors to
the construction site, as well as the openings required for the smooth operation of the site, will not need
banners. Plan the installation of the banners in coordination with a representative of Parks Canada. The
graphic design of the banners will be provided by Parks Canada via a computer medium.

1. Technical specifications for the banners:

MESH material displaying the printed design provided by Parks Canada.

Perforations: 60% printable, 40% air circulation.

Dimensions: 96 inches high X the length of the fence sections to cover. However, the maximum
length of a printed section must be 96 ".

Matte finish.

Hemmed and double stitched.

For outdoor use.

Fastening system: eyelets every 12” c/c maximum. The Contractor will be responsible for choosing
the type of fastener that will joint banners securely to the fences.

The banners or posts will be given back to Parks Canada at the end of construction.
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PART 1 - GENERAL

1.1 RELATED REQUIREMENTS

1. Section 04 03 08 – Historic - Mortaring.

2. Section 04 03 42 – Historic - Replacing Stone.

3. Section 04 05 19 – Masonry Anchorage, Connection and Reinforcing.

4. Any other relevant specification.

1.2 REFERENCES

1. Definitions

1. Raking: removal of loose/deteriorated mortar to a depth suitable for repointing until sound mortar, and/or
4x joint thickness and/or a specified mm depth mm is reached.

2. Repointing: filling and finishing of masonry joints from which mortar is missing has been raked out or
has been omitted.

3. Restoration of detached elements: Restoration of an isolated masonry element of the siding, which was
loosened during the raking.

4. Tooling: finishing of masonry joints using tool to provide final contour or as instructed by the
Departmental Representative.

5. Low-pressure water cleaning: water soaking of masonry using less than 350 kPa (50 psi) water
pressure, measured at nozzle tip of hose.

6. Cleaning using a mechanical tool: removal of loose particles from masonry elements and joints
(splinters, cuts, flakes, etc.) using a bush hammer or any other appropriate tool.

2. CSA International

1. CAN/CSA A23.1/A23.2-04, Concrete Materials and Methods of Concrete Construction/Methods of Test
for Concrete.

2. AN/CSA A179-F04 (C2009), Mortar and Grout for Unit Masonry.

3. CSA-A371, Building Masonry.

1.3 DESCRIPTION OF THE WORK

1. The work required in this section includes the following, among others:

1. The raking of indicated deteriorated joints.

2. Masonry surface preparation, including the cleaning of the joint surfaces, the rinsing of voids and raked
joints, as well as the dampening of the masonry.

3. The repointing of masonry joints using tools adapted to the condition of the existing masonry, e.g.
irregular stone profiles, variations in joint width (very narrow and very thick).

4. The removal of loose segments on the stone surface.

5. The curing and protection of repointed masonry.

6. The repointing of all masonry vestiges encountered during excavation work. For the evaluation of areas
to be joined, refer to plans, sections and details.

1
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4. Compact filled and disturbed areas to the maximum dry density determined in accordance with the ASTM
D698 standard, i.e.:

1. 95% under paved and sidewalk areas.

5. Do not disturb the soil under the branches of the trees or shrubs that are to remain in place.

3.2 TESTS

1. Inspection and testing of soil compaction will be carried out by the Laboratory designated by the
Departmental Representative. The expense will be paid by the Departmental Representative.

3.3 REMOVAL AND DISPOSAL OF SURPLUS MATERIALS

1. Remove surplus material and material unsuitable for filling, grading or landscaping off site, as directed by
the Departmental Representative.

3.4 SURFACE REPAIR

1. Access to the top of the wall may be via the rue d'Auteuil. In the event that this access is used, the contractor
will have to repair the entire grass area at these costs, at the end of the work, so as to ensure the same
quality of finish as the pre-work condition. In the event that access during the work deteriorates the turf area
and obstructs the use of the public, the contractor shall restore the land to the satisfaction of the Departmental
Representative.

END OF SECTION
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