

## **DIVISION 01 GENERAL REQUIREMENTS**

Section 01 11 00	Summary of Work .....	3
Section 01 14 00	Work Restrictions .....	2
Section 01 29 83	Payment Procedures: Testing Laboratory Services .....	2
Section 01 31 19	Project Meetings .....	3
Section 01 32 16.07	Construction Progress Schedules - Bar (GANTT) Charts .....	3
Section 01 33 00	Submittal Procedures .....	4
Section 01 35 29.06	Health and Safety Requirements .....	3
Section 01 35 43	Environmental Procedures .....	2
Section 01 41 00	Regulatory Requirements .....	2
Section 01 45 00	Quality Control .....	3
Section 01 51 00	Temporary Utilities .....	2
Section 01 52 00	Construction Facilities .....	3
Section 01 56 00	Temporary Barriers and Enclosures .....	2
Section 01 61 00	Common Product Requirements .....	5
Section 01 71 00	Examination and Preparation .....	2
Section 01 73 00	Execution .....	3
Section 01 74 11	Cleaning .....	2
Section 01 74 21	Construction/Demolition Waste Management and Disposal .....	4
Section 01 77 00	Closeout Procedures .....	2
Section 01 78 00	Closeout Submittals .....	7
Section 01 79 00	Demonstration and Training .....	2

## **DIVISION 02 EXISTING CONDITIONS**

Section 02 41 13	Selective Site Demolition .....	4
Section 02 81 01	Hazardous Materials .....	3

## **DIVISION 03 CONCRETE**

Section 03 10 00	Concrete Forming and Accessories .....	3
Section 03 20 00	Concrete Reinforcing .....	3
Section 03 30 00	Cast-in-Place Concrete .....	6

## **DIVISION 05 METALS**

Section 05 50 00	Metal Fabrications .....	4
------------------	--------------------------	---

## **DIVISION 09 FINISHES**

Section 09 91 99	Painting for Minor Works .....	5
------------------	--------------------------------	---

## **DIVISION 26 ELECTRICAL**

Section 26 05 01	Electrical General Provisions .....	16
Section 26 05 20	Wire and Box Connectors – 0 to 1000 V .....	1
Section 26 05 21	Wire Conductors .....	2
Section 26 05 28	Grounding - Secondary .....	3

Section 26 05 29	Fastenings and Supports .....	2
Section 26 05 31	Junction and Pull Boxes, Cabinets.....	1
Section 26 05 32	Outlet Boxes and Fittings .....	1
Section 26 05 34	Conduits, Conduit Fastenings and Conduit Fittings .....	4
Section 26 08 00	Testing and Commissioning .....	2
Section 26 12 17	Dry Type Transformers.....	3
Section 26 24 17	Panelboards Breaker .....	3
Section 26 27 26	Devices .....	2
Section 26 28 21	Moulded Case Circuit Breakers .....	2

## **DIVISION 31 EARTHWORK**

Section 31 05 16	Aggregate Materials.....	2
Section 31 63 23	Bored Concrete Piles .....	4

## **DIVISION 32 EXTERIOR IMPROVEMENTS**

Section 32 11 16.01	Granular Sub-Base.....	4
Section 32 11 23	Aggregate Base Courses .....	4
Section 32 12 16.01	Asphalt Paving.....	5
Section 32 31 00	Vehicle Sallyport Gates .....	7
Section 32 31 13	Chain Link Fences and Swing Gates .....	5
Section 32 91 19.13	Topsoil Placement and Grading.....	3
Section 32 92 23	Sodding.....	5

## **APPENDIX 1**

Regional Psychiatric Centre (Prairies) - Contractors Security Briefing Form.....	14
--	----

## **APPENDIX 2**

For All Contractors Who Perform Work in an Institutional Environment.....	44
---	----

## **DRAWING LIST**

### **ARCHITECTURAL**

A0.0	COVER SHEET, PROJECT INFORMATION & DRAWING LIST
A1.0	SITE PLAN
A1.1	SITE UTILITIES PLAN
A1.2	SITE PHOTOGRAPHS
A2.0	FENCE ELEVATIONS
A2.1	FENCE ELEVATIONS
A2.2	FENCE ELEVATIONS
A2.3	PRINCIPAL ENTRY GATE DETAILS SP1 @ EXTERIOR PERIMETER FENCE
A2.4	PRINCIPAL ENTRY GATE DETAILS SP2 @ INTERIOR PERIMETER FENCE
A2.5	PRINCIPAL ENTRY & EMERGENCY ACCESS GATE DETAILS
A3.0	CSC TECHNICAL CRITERIA TYPICAL FENCE & GATE DETAILS

### **STRUCTURAL**

S2.1	PRINCIPAL ENTRY GATE DETAILS SP1 @ EXTERIOR PERIMETER FENCE
S2.2	PRINCIPAL ENTRY GATE DETAILS SP2 @ INTERIOR PERIMETER FENCE

### **ELECTRICAL**

E1.0	PRINCIPAL ENTRY GATE SP1 & SP2 SITE PLAN
E1.1	PRINCIPAL ENTRY GATE SP1 & SP2 ELECTRICAL LAYOUT, SINGLE LINE DIAGRAM, LEGEND, MOTOR CONTROL SCHEDULE
E1.2	SINGLE LINE DIAGRAM AND MAIN ELECTRICAL ROOM

**END OF TABLE OF CONTENTS**