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PART 1 – GENERAL INFORMATION

1.1 Introduction

The bid solicitation and resulting contract document is divided into seven parts plus annexes as 
follows:

Part 1 General Information: provides a general description of the requirement;

Part 2 Bidder Instructions: provides the instructions, clauses and conditions applicable to the bid 
solicitation and states that the Bidder agrees to be bound by the clauses and conditions 
contained in all parts of the bid solicitation;

Part 3 Bid Preparation Instructions: provides bidders with instructions on how to prepare their bid;

Part 4 Evaluation Procedures and Basis of Selection: indicates how the evaluation will be conducted, 
the evaluation criteria that must be addressed in the bid, if applicable, and the basis of 
selection;

Part 5 Certifications: includes the certifications to be provided;

Part 6 Security, Financial and Other Requirements: includes specific requirements that must be 
addressed by bidders; and

Part 7 Resulting Contract Clauses: includes the clauses and conditions that will apply to any resulting 
contract.

The Annexes include the Requirement, the Basis of Payment and other annexes..

1.2 Summary

(i)  The requirement is:

a)  To carry out the ship maintenance refit regarding the Canadian Coast Guard Ship 
(C.C.G.S.) Pierre Radisson during the spring 2018 layout at section 28, in the Port of 
Montreal, QC, in accordance with the associated Technical Specifications detailed in 
the Requirement attached as Annex A.

b)  To carry out any approved unscheduled work not covered in paragraph a) above.

(ii) The requirement is exempt from the provisions of the World Trade Organization 
Agreement on Government Procurement (WTO-AGP), Annex 4 and the North 
American Free Trade Agreement (NAFTA), Chapter 10 Annex 1001.2b Paragraph 1, 
however, it is subject to the Canadian Free Trade Agreement (CFTA).

1.3 Debriefings

Bidders may request a debriefing on the results of the bid solicitation process. Bidders should make 
the request to the Contracting Authority within 15 working days from receipt of the results of the bid 
solicitation process. The debriefing may be in writing, by telephone or in person.
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PART 2 – BIDDER INSTRUCTIONS

2.1 Standard Instructions, Clauses and Conditions

All instructions, clauses and conditions identified in the bid solicitation by number, date and title are set 
out in the Standard Acquisition Clauses and Conditions Manual (https://buyandsell.gc.ca/policy-and-
guidelines/standard-acquisition-clauses-and-conditions-manual) issued by Public Works and 
Government Services Canada.

Bidders who submit a bid agree to be bound by the instructions, clauses and conditions of the bid 
solicitation and accept the clauses and conditions of the resulting contract.

The 2003 (2017-04-27) Standard Instructions - Goods or Services - Competitive Requirements, are 
incorporated by reference into and form part of the bid solicitation.

2.2 Submission of Bids

Bids must be submitted only to Public Works and Government Services Canada (PWGSC) Bid 
Receiving Unit by the date, time and place indicated on page 1 of the bid solicitation. Bidders can also 
submit their bid by facsimile at (1) 418-648-2209, by the date, time and place indicated on page 1 of 
the bid solicitation.

2.3 Enquiries - Bid Solicitation

All enquiries must be submitted in writing to the Contracting Authority no later than seven (7) calendar 
days before the bid closing date.  Enquiries received after that time may not be answered.

Bidders should reference as accurately as possible the numbered item of the bid solicitation to which 
the enquiry relates.  Care should be taken by bidders to explain each question in sufficient detail in 
order to enable Canada to provide an accurate answer.  Technical enquiries that are of a "proprietary" 
nature must be clearly marked "proprietary" at each relevant item.  Items identified as proprietary will 
be treated as such except where Canada determines that the enquiry is not of a proprietary nature.  
Canada may edit the questions or may request that the Bidder do so, so that the proprietary nature of 
the question is eliminated, and the enquiry can be answered with copies to all bidders.  Enquiries not 
submitted in a form that can be distributed to all bidders may not be answered by Canada.

2.4 Applicable Laws

Any resulting contract must be interpreted and governed, and the relations between the parties 
determined, by the laws in force in the Province of Quebec. 

Bidders may, at their discretion, substitute the applicable laws of a Canadian province or territory of 
their choice without affecting the validity of their bid, by deleting the name of the Canadian province or 
territory specified and inserting the name of the Canadian province or territory of their choice.  If no 
change is made, it acknowledges that the applicable laws specified are acceptable to the bidders.
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2.5 Bidders' Conference – Vessel

No bidders’ conference is scheduled.

2.6 Viewing – Vessel

No visit of the vessel is scheduled.

2.7 Proposed Work Period

Work is to commence and be completed as follows:

Start: April 20th, 2018 or as per ship’s availability. (At the earlier date.)
End: May 25h, 2018

The Bidder agrees through submission of its response to the bid solicitation that the above time frame 
provides an adequate period to perform the subject work and absorb a reasonable amount of 
unscheduled work; and further, that they have sufficient material and human resources allocated or 
available to complete the subject work and a reasonable amount of unscheduled work within the Work 
period.

2.8 Docking Facility (Not used)

2.9 List of Proposed Sub-contractors

If the bid includes the use of subcontractors, the Bidder agrees, upon written request from the 
Contracting Authority, to provide a list of all subcontractors including a description of the things to be 
purchased, a description of the work to be performed by specification section and the location of the 
performance of that work.   The list should not include the purchase of off-the-shelf items, software and 
such standard articles and materials as are ordinarily produced by manufacturers in the normal course 
of business, or the provision of such incidental services as might ordinarily be subcontracted in 
performing the Work, i.e. subcontract work valued at less than $2000.00.

2.10 Quality Plan - Solicitation (Not used)

2.11 Inspection and Test Plan (Not used)

2.12 Vessel Refit, Repair or Docking - Cost

All charges, fees expenses and disbursements incidental to the carrying out of the Work, including all 
items described in Supplemental General Conditions 1029 (2010-08-16) Ship Repair, section (07), are 
included in the Evaluation Price (and in the Contract Price under the Contract), including, without 
limitation:

1. Services (Not used)

2. Docking and Undocking (Not used)
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3. Field Service Representatives/Supervisory Services: include all costs for field 
service representatives/supervisory services including manufacturers' representatives, 
engineers, etc.

4. Removals: include all costs for removals necessary to carry out the Work and will be 
the responsibility of the successful Bidder whether or not they are identified in the 
specifications, except those removals not apparent when viewing the vessel or 
examining the drawings. The successful Bidder will also be responsible for safe 
storage of removed items and reinstalling them on completion of the Work.  The 
successful Bidder will be responsible for renewal of components damaged during 
removal.

5. Sheltering, Staging, Cranage and Transportation: include the cost of all sheltering, 
staging including handrails, cranage and transportation to carry out the Work as 
specified.

The successful Bidder will be responsible for the cost of any necessary modification of 
these facilities to meet applicable safety regulations.
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PART 3 – BID PREPARATION INSTRUCTIONS

3.1 Bid Preparation Instructions

3.1.1 Canada requests that bidders provide their bid in separately bound sections as follows:

Section I: Management Bid (1 hard copy)
Section II: Financial Bid (1 hard copy)
Section III: Certifications Requirements (1 hard copy)

Prices must appear in the financial bid only.  No prices must be indicated in any other section 
of the bid.

Canada requests that bidders follow the format instructions described below in the preparation of their 
bid:

(a) use 8.5 x 11 inch (216 mm x 279 mm) paper;
(b) use a numbering system that corresponds to the bid solicitation.

In April 2006, Canada issued a policy directing federal departments and agencies to take the 
necessary steps to incorporate environmental considerations into the procurement process Policy on 
Green Procurement   (http://www.tpsgc-pwgsc.gc.ca/ecologisation-greening/achats-
procurement/politique-policy-eng.html) . To assist Canada in reaching its objectives, bidders are 
encouraged to:

(1) use paper containing fibre certified as originating from a sustainably-managed forest and/or 
containing minimum 30% recycled content; and

(2) use an environmentally-preferable format including black and white printing instead of colour 
printing, printing double sided/duplex, using staples or clips instead of cerlox, duotangs or binders.

Section I: Management Bid

The Management Bid should be concise and should include all the certifications and other 
requirements as noted in Parts 4 and 6. 

Section II: Financial Bid 

Bidders must submit their financial bid in accordance with the Financial Bid Presentation Sheet Annex I 
and the detailed Pricing Data Sheet, Appendix 1 to Annex I. The total amount of Goods and Services 
Tax or Harmonized Sales Tax is to be shown separately, if applicable.

Section III: Certification Requirements 

Bidders must submit the certifications required under Part 5.
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3.1.2 Unscheduled Work and Evaluation Price

In any vessel refit, repair or docking contract, unscheduled work will arise after the vessel and its 
equipment is opened up and surveyed.  The anticipated cost of the Work will be included in the 
evaluation of bids.  The overall total cost will be calculated by including an estimated amount of 
additional person-hours (and/or material) multiplied by a firm hourly charge-out labour rate and is 
added to the firm price for the Work.

The overall total referred to as the "Evaluation Price" will be used for evaluating the bids. The 
estimated work will be based on historical experience and there is no minimum or maximum amount of 
unscheduled work nor is there a guarantee of such work.
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PART 4 – EVALUATION PROCEDURES AND BASIS OF SELECTION
 
4.1 Evaluation Procedures

a) Bids will be assessed in accordance with the entire requirement of the bid solicitation 
including the technical, management and financial evaluation criteria specified below.

(b) An evaluation team composed of representatives of Canada will evaluate the bids.

4.1.1 Financial Bid

Bidders must submit their financial bid in accordance with the Financial Bid Presentation Sheet Annex 
“I”.  The total amount of Goods and Services Tax or Harmonized Sales Tax is to be shown separately, 
if applicable.

4.1.2 Mandatory Criteria

Bids will be assessed in accordance with the entire requirement of the bid solicitation including 
compliance with the mandatory certifications and table of deliverable requirements as detailed in Parts 
2, 4, 5 & 6.   Only those bids which are found to meet all the mandatory requirements within the 
specified time frames will be deemed responsive.

4.1.3 Table of Mandatory Requirements to be met by bid closing

Notwithstanding deliverable requirements specified anywhere else within this solicitation and its 
associated Technical Specification, the following are the only mandatory deliverables that must be 
submitted with the Bid at the time of bid closing.  The following are mandatory and the Bidder must be 
compliant on each item to be considered responsive

Item Description Completed and 
Attached

1 Completed Annex “I” Financial Bid presentation Sheet
2 Completed Appendix 1 to Annex “I” Price Per Item Sheet
3 Letter or proof of Insurance as per article 6. 13 of Part 6
4 Technical bid in accordance with Annex K –Technical Bid Presentation 

Sheet

4.1.4 Other information upon request only

The following information, which supports the bid, may be requested by the Contracting Authority from 
the bidder and it must be provided within two (2) working days of the written request:

Item Description Completed and 
Attached

1 Proof of welding certification, as per clause 6.7 of Part 6; Prior to contract 
award

2 Annex J – Pricing Data Sheet; Prior to contract 
award

3 Sub-contract and Sub-contractor List , as per clause 7.15 of Part 7 Prior to contract 
award
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4.1.5 Deliverables after Contract award

Element Description Doit être fourni 
après 

l’attribution du 
Contrat, dans 

les
1 Insurance Requirements as per article 7.11, Part 7; 5 calendar days
2 Work Schedule and Reports as per article 7.16, Part 7; 5 calendar days
3 Inspections and tests plan as per article 7.28, Part 7 5 calendar days

4.2 Basis of Selection

A bid must comply with the requirements of the bid solicitation and meet all mandatory evaluation 
criteria to be declared responsive.  The responsive bid with the lowest evaluated price will be 
recommended for award of a contract.

4.2.1 Equivalent Product

SACC Manual Clause B3000T (2006-06-16) Equivalent Product

4.3 Public Bid Opening

A public bid opening will be held in Public Works and Government Services Canada, 601-1550, 
D’Estimauville Ave., Québec, Qc at 02:00 PM (EDT) on the date show at the first page.

Following solicitation closing, bid results may be obtained by calling at No. (418) 649-2888.
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PART 5 – CERTIFICATIONS

Bidders must provide the required certifications and additional information to be awarded a contract. 

The certifications provided by Bidders to Canada are subject to verification by Canada at all times. 
Unless specified otherwise, Canada will declare a bid non-responsive, or will declare a contractor in 
default if any certification made by the Bidder is found to be untrue whether made knowingly or 
unknowingly, during the bid evaluation period or during the contract period.

The Contracting Authority will have the right to ask for additional information to verify the Bidder’s 
certifications.  Failure to comply and to cooperate with any request or requirement imposed by the 
Contracting Authority will render the bid non-responsive or constitute a default under the Contract.

5.1 Certifications Required with the Bid

Bidders must submit the following duly completed certifications as part of their bid.

5.1.1 Integrity Provisions - Declaration of Convicted Offences

In accordance with the Ineligibility and Suspension Policy (http://www.tpsgc-pwgsc.gc.ca/ci-if/politique-
policy-eng.html), the Bidder must provide with its bid the required documentation, as applicable, to be 
given further consideration in the procurement process.

5.2 Mandatory Certifications Required Precedent to Contract Award

The certifications and additional information listed below should be submitted with the bid, but may be 
submitted afterwards. If any of these required certifications or additional information is not completed 
and submitted as requested, the Contracting Authority will inform the Bidder of a time frame within 
which to provide the information. Failure to provide the certifications or the additional information listed 
below within the time frame provided will render the bid non-responsive.

5.2.1 Disposition relatives à l’intégrité – documentation exigée

In accordance with the Ineligibility and Suspension Policy (http://www.tpsgc-pwgsc.gc.ca/ci-if/politique-
policy-eng.html), the Bidder must provide the required documentation, as applicable, to be given 
further consideration in the procurement process.

5.2.2 Federal Contractors Program for Employment Equity - Bid Certification

By submitting a bid, the Bidder certifies that the Bidder, and any of the Bidder's members if the Bidder 
is a Joint Venture, is not named on the Federal Contractors Program (FCP) for employment equity 
"FCP Limited Eligibility to Bid" list available at the bottom of the page of the Employment and Social 
Development Canada (ESDC) - Labour's website

(http://www.esdc.gc.ca/en/jobs/workplace/human_rights/employment_equity/federal_contractor_progra
m.page?&_ga=1.229006812.1158694905.1413548969).

Canada will have the right to declare a bid non-responsive if the Bidder, or any member of the Bidder if 
the Bidder is a Joint Venture, appears on the “FCP Limited Eligibility to Bid“ list at the time of contract 
award.
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PART 6 - SECURITY, FINANCIAL AND OTHER REQUIREMENTS

6.1 Security Requirement (Not used)

6.2 Financial Requirements (Not used)

6.3 Accommodation (Not used)

6.4 Parking (Not used)

6.5 Material and Supply Support (Not used)

6.6 Workers’ Compensation - Letter of Good Standing (Not used)

6.7 Welding Certification

Upon contracting authority’s request should submit evidence demonstrating its certification to the 
welding standards in accordance with the following:

Welding must be undertaken by a company Certified by the Canadian Welding Bureau (CWB) to the 
requirements of the following Canadian Standards Association (CSA) standards:

(a) CSA W47.1, Certification of Companies for Fusion Welding of Steel, section 2;

(b) CSA W47.2, Certification of companies for fusion welding of aluminum;

In addition, welding must be done in accordance with the requirements of the applicable and related 
drawings and specifications.

6.8 Valid Labour Agreement (Not used)

6.9 Work Schedule and Reports (Not used)

6.10 Fueling and De-fueling Crown Vessels (Not used)

6.11 ISO 9001:2000 - Quality Management Systems (Not used)

6.12 Environmental Protection (Not used)

6.13 Insurances Requirements

At bids closing date the Bidder must provide a letter from an insurance broker or an insurance 
company licensed to operate in Canada stating that the Bidder, if awarded a contract as a result of the 
bid solicitation, can be insured in accordance with the Insurance Requirements specified in Annex "C".
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PARTIE 7 – RESULTING CONTRACT CLAUSES
 
The following clauses and conditions apply to and form part of any contract resulting from the bid 
solicitation.

1. Requirement

The Contractor must:

a)  To carry out the ship maintenance refit regarding the Canadian Coast Guard Ship (C.C.G.S.) 
Pierre Radisson during the spring 2018 layout at section 28, in the Port of Montreal, QC, in 
accordance with the associated Technical Specifications detailed in the Requirement attached 
as Annex A.

b) to carry out any approved unscheduled work not covered in paragraph a) Above.

2. Standard Clauses and Conditions

All clauses and conditions identified in the Contract by number, date and title are set out in the 
Standard Acquisition Clauses and Conditions Manual issued by Public Works and Government 
Services Canada (PWGSC).  The Manual is available on the PWGSC Website:
http://sacc.pwgsc.gc.ca/sacc/index-e.jsp.

2.1 General Conditions

2030 (2016-04-04), General Conditions - Higher Complexity - Goods, apply to and form part of the 
Contract (with the exception of Article 26 which is deleted in its entirety and replace with Article 42 here 
below).

Section 22 of 2030 is amended in Annex E Warranty.

2.2 Supplemental General Conditions

1029 (2010-08-16) Ship Repairs, excluding section 07 & 09 apply to and form part of the Contract.

3. Security Requirement

There is no security requirement associated with this Statement of Work.

4. Term of Contract

4.1 Contract period

The contract period is from Contract award date until the end of the warranty period inclusively.
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4.2 Work period

Work is to commence and be completed as follows:

Start: April 15th, 2018 or as per ship’s availability. (At the earlier date.)
End: May 25h, 2018

The Contractor agrees that the above time frame provides an adequate period to perform the subject 
work and absorb a reasonable amount of unscheduled work; and further, that it has sufficient material 
and human resources allocated or available to complete the subject work and a reasonable amount of 
unscheduled work within the Work Period.

5. Authorities

5.1 Contracting Authority

The Contracting Authority for the Contract is: 

Michael Woods
Supply Specialist (marine)
Public Works and Government Services Canada
Eastern Quebec Directorate
Marine Section

Telephone: 418-649-2715
Facsimile: 418-648-2209
E-mail address: michael.woods@pwgsc-tpsgc.gc.ca

The Contracting Authority is responsible for the management of the Contract and any changes to the 
Contract must be authorized in writing by the Contracting Authority.  The Contractor must not perform 
work in excess of or outside the scope of the Contract based on verbal or written requests or 
instructions from anybody other than the Contracting Authority.

5.2 Technical Authority

The Technical Authority for the Contract is:

Name will be determined at Contract award
Telephone: ___ ___ _____
Facsimile: ___ ___ _____
E-mail address: ______

The Technical Authority is the representative of the department or agency for whom the Work is being 
carried out under the Contract and is responsible for all matters concerning the technical content of the 
Work under the Contract.  Technical matters may be discussed with the Technical Authority; however, 
the Technical Authority has no authority to authorize changes to the scope of the Work.  Changes to 
the scope of the Work can only be made through a contract amendment issued by the Contracting 
Authority.

5.3 Inspection Authority/Inspector

The Inspection Authority for the Contract is:
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See section 5.2
The Inspection Authority is the Department of Public Works and Government Services Canada, who for 
the purposes of this requirement is the inspector responsible for inspection of the work and acceptance 
of the finished work under this requirement.  The Inspection Authority will be represented on-site by a 
designated inspector and such other Government of Canada inspectors who will from time to time be 
assigned in support of the designated Inspector.

5.4 Contractor’s representative

The Technical Authority for the Contract is:

Name will be determined at Contract award
Name: __________________
Title: __________________
Telephone: ___ ___ _____
Facsimile: ___ ___ _____
E-mail address: ______

5.5 Technical Representative

The Technical Representative for the Contract is:

Name will be determined at Contract award
Telephone: ___ ___ _____
Facsimile: ___ ___ _____
E-mail address: ______

The Technical Representative is the representative of the department or agency for whom the Work is 
being carried out under the Contract and is responsible for all matters concerning the technical content 
of the Work under the Contract.  Technical matters may be discussed with the Technical Authority; 
however, the Technical Authority has no authority to authorize changes to the scope of the Work.  
Changes to the scope of the Work can only be made through a contract amendment issued by the 
Contracting Authority.

6. Payment

6.1 Basis of Payment - Firm Price

In consideration of the Contractor satisfactorily completing all of its obligations under the Contract, the 
Contractor will be paid the firm price indicated in Annex B. Goods and Services Tax or Harmonized 
Sales Tax is extra, if applicable. Payment for unscheduled work will be done in accordance with Basis 
of Payment outlined at Annex B.

6.2 Payment Terms - Progress Payments

1. Canada will make progress payments in accordance with the payment provisions of the 
Contract, no more than once a month, for cost incurred in the performance of the Work, up to 
90 percent of the amount claimed and approved by Canada if:

(a) an accurate and complete claim for payment using form PWGSC-TPSGC 1111, Claim 
for Progress Payment, and any other document required by the Contract have been 
submitted in accordance with the invoicing instructions provided in the Contract;

(b) the amount claimed is in accordance with the basis of payment;
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(c) the total amount for all progress payments paid by Canada does not exceed 90 
percent of the total amount to be paid under the Contract;

(d) all certificates appearing on form PWGSC-TPSGC 1111 have been signed by the 
respective authorized representatives.

2. The balance of the amount payable will be paid in accordance with the payment provisions of 
the Contract upon completion and delivery of all work required under the Contract if the Work 
has been accepted by Canada and a final claim for the payment is submitted.

3. Progress payments are interim payments only.  Canada may conduct a government audit and 
interim time and cost verifications and reserves the rights to make adjustments to the Contract 
from time to time during the performance of the Work.  Any overpayment resulting from 
progress payments or otherwise must be refunded promptly to Canada.

6.3 Clauses du guide des CCUA   

SACC Manual Clause C6000C (2017-08-17) Limitation of Price
SACC Manual Clause H4500C (2010-01-11) Lien - Section 427 of the Bank Act

7. Instructions relatives à la facturation

7.1 Présentation des factures

L’entrepreneur doit présenter des factures qui contiennent les renseignements exigés aux Conditions 
générales 2030 (2016-04-04) article 13.

7.2 Invoice

7.2.1 Transmission of invoices
Invoice to be made to the name of:

DFO.invoicing-facturation.MPO@canada.ca
Attn : Diane Beaudry-Boucher - Tél. 418 648-5930

Mailing Address :
Pêches et Océans Canada 
PO Box 1901, STN A 
Fredericton (Nouveau-Brunswick) 
E3B 5G4 

Electronic copy to be sent for verification to: 
mathieu.gagnon@tpsgc-pwgsc.gc.ca

7.3 Warranty Holdback

A warranty holdback of 10% of the total contract price as last amended (applicable taxes excluded) 
will be applied to the final claim for payment. This holdback will be payable by Canada upon the expiry 
of the 90 day warranty period(s) applicable to the work. Applicable taxes are to be calculated and paid 
on the total amount of the claim before the 10% holdback is applied. At the time that the holdback is 
released, there will be no applicable taxes payable, as it was included in previous payments.

8. Certifications
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8.1 Generality

Compliance with the certifications provided by the Contractor in its bid is a condition of the Contract 
and subject to verification by Canada during the entire contract period.  If the Contractor does not 
comply with any certification or it is determined that any certification made by the Contractor in its bid is 
untrue, whether made knowingly or unknowingly, Canada has the right, pursuant to the default 
provision of the Contract, to terminate the Contract for default.

9. Applicable Laws

The Contract must be interpreted and governed, and the relations between the parties determined, by 
the laws in force in ________________.

10. Priority of Documents

If there is a discrepancy between the wordings of any documents that appear on the list, the wording of 
the document that first appears on the list has priority over the wording of any document that 
subsequently appears on the list.

(a) the Articles of Agreement;
(b) the Supplemental General Conditions 1029, (2010-08-16), Ship Repairs;
(c) General Conditions 2030, (2016-04-04) - Higher Complexity - Goods;
(d) Annex A, Requirement;
(e) Annex B, Basis of Payment;
(f) Annex C, Insurance Requirements;
(g) Annex E, Warranty;
(h) the Contractor's bid dated _____________.

11. Insurance Requirements

The Contractor must comply with the insurance requirements specified in Annex C.  The Contractor 
must maintain the required insurance coverage for the duration of the Contract.  Compliance with the 
insurance requirements will not release the Contractor from or reduce its liability under the Contract.

The Contractor is responsible to decide if additional insurance coverage is necessary to fulfill its 
obligation under the Contract and to ensure compliance with any applicable law.  Any additional 
insurance coverage will be at the Contractor's expense, and for its own benefit and protection.

The Contractor must forward to the Contracting Authority within cinq (5) calendar days after the date of 
award of the Contract a Certificate of Insurance including details of the insurance coverage, 
exclusions, deductibles and conditions and confirming that the insurance policy complying with the 
requirements is in force.  The Contractor must, if requested by the Contracting Authority, forward to 
Canada a certified true copy of all applicable insurance policies.

12. Financial Security (Not used)

13. Accommodation (Not used)
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14. Parking (Not used)

15. Sub-contracts and Sub-contractor List

The Contracting Authority is to be notified, in writing, of any changes to the list of subcontractors before 
commencing the work.

When the Contractor sub-contracts work, a copy of the sub-contract purchase order is to be passed to 
the Contracting Authority.  In addition, the Contractor must monitor progress of sub-contracted work 
and inform the Inspection Authority on pertinent stages of work to permit inspection when considered 
necessary the Inspection Authority.

16. Work Schedule and Reports

No later than five (5) calendar days after contract award, the preliminary schedule must be revised 
and expanded as necessary and resubmitted before commencement of the Work.

The Contractor must provide a detailed work schedule showing the commencement and completion 
dates for the Work in the available work period, including realistic target dates for significant events.  
During the Work Period the schedule is to be reviewed on an ongoing basis by the Inspection Authority 
and the Contractor, updated when necessary, and available in the Contractor's office for review by 
Canada's authorities to determine the progress of the Work.

Production work schedules must be revised and resubmitted before each Progress Meeting. The 
revised schedules must show the effect of progressed work and approved work arisings. Changes in 
scheduled completion dates due to unscheduled work will not be accepted except as negotiated under
Design Change or Additional Work, Article 26.

17. Insulation Materials - Asbestos Free

All materials used to insulate or re-insulate any surfaces on board the vessel must meet Transport 
Canada Marine standards, for commercial marine work, and, for all work, be free from asbestos in any 
form. The Contractor must ensure that all machinery and equipment located below or adjacent to 
surfaces to be re-insulated are adequately covered and protected before removing existing insulation.

18. Loan of Equipment - Marine (Not used)

19. Trade Qualifications

The Contractor must use qualified, certificated (if applicable) and competent tradespeople and 
supervision to ensure a uniform high level of workmanship. The Inspection Authority may request to view 
and record details of the certification and/or qualifications held by the Contractor’s tradespeople.  This 
request should not be unduly exercised but only to ensure qualified tradespeople are on the job.

20. Material and Supply Support (Not used)

21. ISO 9001:2000 - Quality Management Systems (Not used)
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22. Quality Control Plan (Not used)

The Contractor must implement and follow the Quality Control Plan (QCP) prepared according to the 
latest issue (at contract date) of ISO 10005 Quality management - Guidelines for quality plans, 
approved by the Inspection and Technical Authorities. The QCP shall describe how the Contractor will 
conform to the specified quality requirements of the Contract and specify how the required quality 
activities are to be carried out, including quality assurance of subcontractors.  The Contractor must 
include a traceability matrix from the elements of the specified quality requirements to the 
corresponding paragraphs in the QCP.

The documents referenced in the QCP shall be made available when requested by the Inspection 
Authority.

The Contractor must make appropriate amendments to the QCP throughout the term of the contract to 
reflect current and planned quality activities.  Amendments to the QCP must be acceptable to the 
Inspection and Technical Authorities.

Refer to Annex “D” for further details on the Quality Control Plan requirements.

23. Welding Certification

Welding must only be undertaken by a company Certified by the Canadian Welding Bureau (CWB) to 
the requirements of the following Canadian Standards Association (CSA) standards:

(a) CSA W47.1, Certification of Companies for Fusion Welding of Steel, section 2.

(b) CSA W47.2, Certification of companies for fusion welding of aluminum;

In addition, welding must be done in accordance with the requirements of the applicable drawings and 
specifications.

Before the commencement of any fabrication work, and upon request from the Inspection Authority, 
the Contractor must provide approved welding procedures and/or a list of welding personnel intended 
to be used in the completion of the work. The list must identify the CWB welding procedure 
qualifications attained by each of the personnel listed and must be accompanied by a copy of each 
person's current CWB welding certification.

24. Environmental Protection

The Contractor and its sub-contractors engaged in the Work on a Crown vessel must carry out the 
Work in compliance with applicable municipal, provincial and federal environmental laws, regulations 
and industry standards.  

The Contractor must have detailed procedures and processes for identifying, removing, tracking, 
storing, transporting and disposing of all potential pollutants and hazardous material encountered, to 
ensure compliance as required above.

All waste disposal certificates are to be provided to the Inspection Authority, with information copies 
sent to the Contracting Authority.  Furthermore, additional evidence of compliance with municipal, 
provincial and federal environmental laws and regulations is to be furnished by the Contractor to the 
Contracting Authority when so requested.
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The Contractor must have environmental emergency response plans and/or procedures in place. 
Contractor and subcontractor employees must have received the appropriate training in emergency 
preparedness and response. Contractor personnel engaging in activities which may cause 
environmental impacts or potential noncompliance situations, must be competent to do so on the basis 
of appropriate education, training, or experience.

25. Fueling and De-fueling a Crown Vessel (Not used)

26. Procedure for Design Change or Additional Work

SACC Manual Clause B5007C (2010-01-11) Design Change or Additional Work

26.1 Price Breakdown:

L'entrepreneur doit fournir, sur demande, une ventilation de prix pour tous les travaux imprévus, selon 
les activités individuelles précises, en fonction des domaines professionnels, des heures-personnes, 
du matériel, des contrats de sous-traitance et des services.

26.2. Pro-rated Prices:

Hours and prices for unscheduled work will be based on comparable historical data applicable to 
similar work at the same facility, or will be determined by pro-rating the quoted work costs in the 
Contract when in similar areas of the vessel.

27. Equipment/Systems (Not used)

28. Inspection and Test Plan

The Contractor must, in support of their QCP, implement an approved Inspection & Test Plan (ITP).

The Contractor must provide at no additional cost to the Crown, all applicable test data, all Contractor 
technical data, test pieces and samples as may reasonably be required by the Inspection Authority to 
verify conformance to contract requirements.  The Contractor must forward at his expense such 
technical data, test data, test pieces and samples to such location as the Inspector may direct.
Refer to Annex “D” for details on Inspection and Test Plan Requirements.

29. Vessel Custody (Not used)

30. Vessel manned Refits

SACC Manual Clause A0032C (2011-05-16) Vessel Manned Refits

31. Pre-Refit Meeting

A Pre-Refit meeting will be convened and chaired by the Contracting Authority at the work site, before 
the commencement of the work period.
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32. Meetings

Les réunions d’avancement, présidées par l’autorité contractante, auront lieu aux installations de 
Progress meetings, chaired by the Contracting Authority, will take place at the Contractor's facility as 
and when required, generally once a month. Interim meetings may also be scheduled.  Contractor 
attendees at these meetings will, as a minimum, be its Contract (Project) Manager, Production 
Manager (Superintendent) and Quality Assurance Manager.  Progress meetings will generally 
incorporate Technical meetings to be chaired by the Technical Authority.

33. Outstanding Work and Acceptance

The Inspection Authority, in conjunction with the Contractor, will prepare a list of outstanding work 
items towards the end of the vessel Work Period. This list will form the annexes to the formal 
acceptance document for the vessel. A Contract Completion Meeting will be convened by the Inspector 
on the work completion date to review and sign off the Acceptance Document.  In addition to any 
amount held under the Warranty Holdback Clause, a holdback of twice the estimated value of 
outstanding work will be held until completion of said work.

The PWGSC-TPSGC 1205 Acceptance Document is to be completed and distribution is to be made by 
the Public Works and Government Services Canada Inspection Authority as follows:

(a) original to the PWGSC Contracting Authority
(b) one copy to the Technical Authority
(c) one copy to contractor.

34. Licensing

The Contractor must obtain and maintain all permits, licenses and certificates of approval required for 
the work to be performed under any applicable federal, provincial or municipal legislation.  The 
Contractor is responsible for any charges imposed by such legislation or regulations.  Upon request, 
the Contractor must provide a copy of any such permit, license or certificate to Canada.

35. Hazardous Waste – Vessels

SACC Manual Clause A0290C (2008-05-12) Hazardous Waste - Vessels

36. Government Site Regulations

SACC Manual Clause A9068C (2010-01-11) Government Site Regulations

37. Scrap and Waste Material

SACC Manual Clause A9055C (2010-08-16) Scrap and Waste Material

38. Stability and Weight Management (Not used)

39. Vessel - Access by Canada (Not used)
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40. Title to Property - Vessel (Not used)

41. Defence Contract

SACC Manual Clause A9006C (2012-07-16) Defence Contract

42. Limitation of Contractor's Liability for Damages to Canada

1.   This section applies despite any other provision of the Contract and replaces the section of the 
general conditions entitled "Liability". Any reference in this section to damages caused by the 
Contractor also includes damages caused by its employees, as well as its subcontractors, 
agents, and representatives, and any of their employees.

2.     Whether the claim is based in contract, tort, or another cause of action, the Contractor’s liability 
for all damages suffered by Canada caused by the Contractor’s performance of or failure to 
perform the Contract is limited to $10 million per incident or occurrence to an annual aggregate 
of $20 million for losses or damage caused in any one year of carrying out the Contract, each 
year starting on the date of coming into force of the Contract or its anniversary.  This limitation 
of the Contractor’s liability does not apply to nor include:

(a) Any infringement of intellectual property rights;

(b) Any breach of warranty obligations;

(c) Any liability of Canada to a third party arising from any act or omission of the Contractor in 
performing the Contract; or

(d) Any loss for which the policies of insurance specified in the Contract or any other policies of 
insurance held by the Contractor would provide insurance coverage. 

3.     Each Party agrees that it is fully liable for any damages that it causes to any third party in 
connection with the Contract, regardless of whether the third party makes its claim against 
Canada or the Contractor.  If Canada is required, as a result of joint and several liability, to pay 
a third party in respect of damages caused by the Contractor, the Contractor must reimburse 
Canada for that amount.

4. The Parties agree that nothing herein is intended to limit any insurable interest of the 
Contractor nor to limit the amounts otherwise recoverable under any insurance policy.  The 
Parties agree that to the extent that the insurance coverage required to be maintained by the 
Contractor under this Contract or any additional insurance coverage maintained by the 
Contractor, whichever is greater, is more than the limitations of liability described in sub article 
(2), the limitations provided herein are increased accordingly and the Contractor shall be liable 
for the higher amount to the full extent of the insurance proceeds recovered.

5. If, at any time, the total cumulative liability of the Contractor for losses or damage suffered by 
Canada caused by the Contractor’s performance of or failure to perform the Contract, 
excluding liability described under subsection 2(a), (b),  (c) and (d) exceeds $40 million, either 
Party may terminate the Contract by giving notice in writing to the other Party and neither Party 
will make any claim against the other for damages, costs, expected profits or any other such 
loss arising out of the termination. However, no such termination or expiry of the Contact shall 
reduce or terminate any of the liabilities that have accrued to the effective date of the 
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termination but which liabilities are subject to the limitations as specified in sub-article (1) 
through (4) above.

6. The date of termination pursuant to this Article, shall be the date specified by Canada in its 
notice to terminate, or, if the Contractor exercises the right to terminate, in a notice to the 
Contractor from Canada in response to the Contractor’s notice to terminate.  The date of 
termination shall be in Canada’s discretion to a maximum of 12 months after service of the 
original notice to terminate served by either Party pursuant to sub-article 5, above.

7. In the event of a termination under this Article, the Contract will automatically remain in force 
subject to all of the same terms and conditions until the date of termination and the Contractor 
agrees that it will be paid in accordance with the applicable provisions as set out in the Basis of 
Payment, Annex B and that the Contractor's liability remains as specified in sub-articles (1) 
through (4), above.

8.  Nothing shall limit Canada’s other remedies, including Canada’s right to terminate the Contract 
for default for breach by the Contractor of any of its obligations under this Contract, 
notwithstanding that the Contractor may have reached any limitation of its liability hereunder.
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ANNEX A

STATEMENT OF REQUIREMENT

See electronic Annex.
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ANNEX B

BASIS OF PAYMENT FIRM PRICE
Remark to Bidder: Annex B will form the Basis of Payment for the resulting contract and should 
not be filled in at annex ‘I’ the bid submission stage.

B1 Contract Firm Price

A) Known Work  
For work as stated in Contract Clause 1a), Specified in Annex “A” and 
detailed in the Price per Item Sheet, Appendix 1 of Annex 1 as well as 
Pricing Data Sheet, Annex J, for a FIRM PRICE of: $_______________

Total Firm Price : $_______________

B2 Unscheduled Work

Payment for Unscheduled Work:

The Contractor will be paid for unscheduled work arising, as authorized by Canada.  The 
authorized unscheduled work will be calculated as follows:

Number of hours (to be negotiated) X $_____, being the Contractor's firm hourly charge-out 
labour rate which includes overhead and profit, plus net laid-down cost of materials to which 
will be added a mark-up of 10 percent, plus Goods and Services Tax or Harmonized Sales 
Tax, if applicable, calculated at 5 percent of the total cost of material and labour. The firm 
hourly charge-out labour rate and the material mark-up will remain firm for the term of the 
Contract and any subsequent amendments.   

B2.1: Notwithstanding definitions or useage elsewhere in this document, or in the Bidder’s 
Cost Management System, when negotiating Hours for unscheduled work, PWGSC 
will consider only those hours of labour directly involved in the production of the subject 
work package.Elements of Related Labour Costs identified in B2.2 below, will not be 
negotiated, but will be included in the firm hourly Charge-out Labour Rate in 
accordance with paragraph B2.2  

B2.2: Allowance for Related Labour Costs such as: Management, Direct Supervision, 
Purchasing and Material Handling, Quality Assurance and Reporting, First Aid, Gas 
Free Inspecting and Reporting, and Estimating will be included as Overhead within the 
firm hourly Charge-out Labour Rate entered in line B2 above.

B2.3: The 10% mark-up rate for materials will also apply to subcontracted costs.  The mark-
up rate includes any allowance for material and subcontract management not allowed 
for in the Chargeout Labour Rate. The Contractor will not be entitled to a separate 
labour component for the purchase and handling of materials or subcontract 
administration.

B3 Overtime
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No overtime work shall be compensated for under the Contract unless authorized in advance 
and in writing by the Contracting Authority. Any request for payment must be accompanied by 
a copy of the overtime authorization and a report containing such details as Canada may 
require with respect to the overtime work performed. Compensation for authorized overtime will 
be calculated in the following manner:

a. For Known Work, the Contractor will be paid the original contract price plus 
agreed overtime hours paid at the following premium rates; or,

b. For Unscheduled Work, the Contractor will be paid for agreed overtime hours 
paid at the firm hourly Charge-out Labour Rate above plus the following 
premium rates:

Premium for Time and one half: $ ______ per hour; or,

Premium for Double time: $ ______ per hour

The above premiums rates shall be calculated as follows:

Premium for time and one half:

½ (that portion of the firm Hourly Charge-out Labour Rate in B2 that is directly attributable to 
salary cost plus related certified fringe benefits) times 7.5% (representing profit)

Premium for double time:

The portion of the Unscheduled Work firm Charge-out Labour Rate in B2 that is directly 
attributable to salary cost plus related certified fringe benefits times 7.5% (representing profit)

These premiums will remain firm for the duration of the Contract, including all amendments and 
are subject to audit by Canada, and to retroactive adjustment if Canada discovers that the 
premiums have not been calculated in accordance with the formulae, above.

B4 Daily Services Fee

Not used

B5 Cost of all Services is Included in Contract Price

All charges, fees expenses and disbursements incidental to the carrying out of the Work, are
included in the Contract Price for the Work, including, without limitation:

1. Services: Not used

2. Docking and Undocking: Not used

3. Field Service Representatives/Supervisory Services: include all costs for
field service representatives/supervisory services including manufacturers'
representatives, engineers, etc.

4. Removals: include all costs for removals necessary to carry out the Work and 



Solicitation No – No de l’invitation Amd. No. – No de la modif. Buyer ID – id de l’acheteur
F3019-18N003/A qcl 037
Client Ref No. – No de réf. du client File No. – No du dossier
F3019-18N003 QCL-7- 40320
_____________________________________________________________________________

 Part – Partie 2 of – de 2 / Page 28 of - de 59
 

will be the responsibility of the Contractor whether or not they are identified in 
the specifications, except those removals not apparent when viewing the 
vessel or examining the drawings. The Contractor will also be responsible for 
safe storage of removed items and reinstalling them on completion of the 
Work. The Contractor will be responsible for renewal of components damaged 
during removal.

5. Sheltering, Staging, Cranage and Transportation: include the cost of all 
sheltering, staging including handrails, cranage and transportation to carry out 
the Work as specified.

The Contractor will be responsible for the cost of any necessary modification of 
these facilities to meet applicable safety regulations.
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ANNEX C

INSURANCE REQUIREMENTS

C.1 Ship Repairers' Liability Insurance

1. The Contractor must obtain Ship Repairer's Liability Insurance and maintain it in force 
throughout the duration of the Contract, in an amount usual for a contract of this nature, but for 
not less than $10,000,000 per accident or occurrence and in the annual aggregate

2. The Ship Repairer's Liability insurance must include the following:

(a) Additional Insured: Canada is added as an additional insured, but only with respect to 
liability arising out of the Contractor's performance of the Contract.  The interest of 
Canada as additional insured should read as follows: Canada, represented by Public 
Works and Government Services Canada.

(b) waiver of subrogation rights: Contractor’s insurer to waive all rights of subrogation 
against Canada as represented by the Department of Public Works and Government 
Services Canada and the Canadian Coast Guard for any and all loss of or damage to 
the vessel, however caused.

(c) Notice of Cancellation: The Insurer will endeavor to provide the Contracting Authority 
thirty (30) days written notice of cancellation.

(d) Contractual Liability:  The policy must, on a blanket basis or by specific reference to 
the contract, extend to assumed liabilities with respect to contractual provisions.

(e) Cross Liability/Separation of Insureds: Without increasing the limit of liability, the policy 
must protect all insured parties to the full extent of coverage provided.  Further, the 
policy must apply to each Insured in the same manner and to the same extent as if a 
separate policy had been issued to each.

C.2 Commercial General Liability Insurance

1. The Contractor must obtain Commercial General Liability Insurance, and maintain it in force 
throughout the duration of the Contract, in an amount usual for a contract of this nature, but for 
not less than $10,000,000 per accident or occurrence and in the annual aggregate

2. The Commercial General Liability Insurance policy must include the following:

(a) Additional Insured: Canada is added as an additional insured, but only with respect to 
liability arising out of the Contractor's performance of the Contract.  The interest of 
Canada should read as follows:  Canada, as represented by Public Works and 
Government Services Canada. 

(b) Bodily Injury and Property Damage to third parties arising out of the operations of the 
Contractor.
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(c) Personal Injury:  While not limited to, the coverage must include Violation of Privacy, 
Libel and Slander, False Arrest, Detention or Imprisonment and Defamation of 
Character.

(d) Cross Liability/Separation of Insureds:  Without increasing the limit of liability, the 
policy must protect all insured parties to the full extent of coverage provided.  Further, 
the policy must apply to each Insured in the same manner and to the same extent as if
a separate policy had been issued to each.

(e) Blanket Contractual Liability:  The policy must, on a blanket basis or by specific 
reference to the Contract, extend to assumed liabilities with respect to contractual 
provisions. 

(f) Employees and, if applicable, Volunteers must be included as Additional Insured.

(g) Employers' Liability: to protect the Contractor for liabilities arising in the management 
and administration of statutory and contractual entitlements of its employees.

(h) Notice of Cancellation:  The Insurer agrees to provide the Contracting Authority thirty 
(30) days written notice of policy cancellation. 

(i) If the policy is written on a claims-made basis, coverage must be in place for a period 
of at least 12 months after the completion or termination of the Contract. 

(j) Owners' or Contractors' Protective Liability: Covers the damages that the Contractor 
becomes legally obligated to pay arising out of the operations of a subcontractor.

(k) Sudden and accidental Pollution Liability (minimum 72 hours):  To protect the 
Contractor for liabilities arising from damages caused by accidental pollution incidents.
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ANNEX D

INSPECTION/QUALITY ASSURANCE/QUALITY CONTROL

D.1 Inspection and Test Plan (ITP):

1. The Contractor must prepare an Inspection and Test Plan (ITP) comprising individual inspection 
and test plans for each specification item of this project, in accordance with the Quality Standard 
and its Quality Control Plan.  The ITP must be submitted to the Inspection Authority for review and 
amended by the Contractor to the satisfaction of the Inspection Authority.

(a) Each ITP must contain all inspection points identified in the Technical Specification highlighting 
any mandatory points that must be witnessed by the Inspection Authority and other "hold" 
points imposed by the Contractor to ensure the quality of the work.

(b) Milestone delivery date for the ITP is given in the Contract, however individual ITPs should be 
forwarded for review as developed.

2. Coding:

(a) Each Inspection and Test Plan (ITP) is to be coded for identification clearly demonstrating a 
systematic approach similar to the following (Contractor's system should be defined in its 
Quality Control Plan):

(i) Prefixes for Inspections, Test and Trials:

Prefix "1" is a Contractor inspection, i.e. 1H-10-01, 1H-10-02;

prefix "2" is a Contractor post repair test, i.e. 2H-10-01; and

prefix "3" is a Contractor post repair trial, i.e. 3H-10-01.

(b) Specification items followed by assigned sequence numbers for inspection processes within 
each Specification Item; and

(c) Cross reference to a verification document number

3. Inspection and Test Plan Criteria:

Inspection criteria, procedures and requirements are stated in the specifications, drawings, technical 
orders and reference standards invoked by the Specifications.  Test and trial documentation may 
also be included or referenced in the Specifications.  An individual Inspection and Test Plan (ITP) is 
required for each Specification item. 

(a) All ITPs must be prepared by the Contractor in accordance with the above criteria, its Quality 
Plan, and must provide the following reference information:

(i) the ship's name;
(ii) the Specification item number;
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(iii) equipment/system description and a statement defining the parameter which is being 
inspected;

(iv) a list of applicable documents referenced or specified in the inspection procedure;
(v) the inspection, test or trial requirements specified in the Technical Specification;
(vi) the tools and equipment required to accomplish the inspection;
(vii) the environmental conditions under which the inspections are to be conducted and the 

tolerances on the inspection conditions;
(viii) a detailed step-by step procedure of how each inspection is to be performed, conformance 

parameters, accept/reject criteria and recording of results, deficiencies found and description 
of corrective action(s) required;

(ix) name and signature of the person who prepared the plan, date prepared and amendment level; 
and,

(x) names and signatures of the persons conducting and witnessing the inspection, test or trial.

4. Contractor Imposed Testing: 

Tests and trials in addition to those given in the Technical Specification must be approved by the I
nspection Authority.

(a) Amendments:  Amendment action for the Inspection and Test Plans must be ongoing throughout 
the refit and reflect the inspection requirements for unscheduled work.  Amendments must be 
submitted as developed, but not less frequently than once every second week.

D.2 Conduct of Inspection

1. Inspections must be conducted in accordance with the ITP. 

2. The Contractor must provide its own staff or subcontracted staff to conduct inspections, tests and 
trials; excepting that Technical Authority or Inspection Authority personnel may be designated in the 
specifications, in which case the Contractor must ensure that its own staff are provided in support of 
such inspection/test/trial.

3. The Contractor must ensure that the required conditions stated in the ITP prevail at the 
commencement of, and for the duration of, each inspection/test/trial.

4. The Contractor must ensure that personnel required for equipment operation and records taking 
during the inspection/test/trial are briefed and available at the start and throughout the duration of 
the inspection/test/trial.  Tradesmen or FSRs who may be required to effect minor changes or 
adjustments in the installation must be available at short notice.

5. The Contractor is to coordinate the activities of all personnel taking part in each inspection/test/trial 
and ensure that safe conditions prevail throughout the inspection/test/trial.

D.3 Inspection Records and Reports

1. The Contractor on the inspection record, test or trials sheets as applicable must record the results 
of each inspection.  The Contractor must maintain files of completed inspection records consistent 
with the Quality Standard and its Quality Plan for this project.
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2. The Contractor's QC representative (and the FSR when required) must sign as having witnessed 
the inspection, test or trial on the inspection record.  The Contractor must forward originals of 
completed inspection records, together with completed test(s) and/or trials sheets to the Inspection 
Authority as they are completed.

3. Unsatisfactory inspection/test/trial results, for which corrective action cannot be completed during 
the normal course of the inspection/test/trial, will require the Contractor to establish and record the
cause of the unsatisfactory condition to the satisfaction of the Inspection Authority.  Canada 
representatives may assist in identification where appropriate. 

4. Corrective action to remove cause of unsatisfactory inspections must be submitted to the Inspection 
Authority in writing by the Contractor, for approval before affecting such repairs and rescheduling of 
the unsatisfactory inspection/test/trial.  Such notices must be included in the final records passed to 
the Inspection Authority.

5. The Contractor must undertake rectification of defects and deficiencies in the Contractor's installation 
or repair as soon as practicable. The Contractor is responsible to schedule such repairs at its own 
risk.

6. The Contractor must reschedule unsatisfactory inspections after any required repairs have been 
completed. 

7. Quality Control, Inspection and Test records that substantiate conformance to the specified 
requirements, including records of corrective actions, must be retained by the Contractor for three 
(3) years from the date of completion or termination of the Contract and must be made available to 
the Inspection Authority upon request.

D.4 Inspection and Trials Process

1. Drawings and Purchase Orders

(a) Upon receipt of two (2) copies of each drawing or purchase order, the designated Inspection 
Authority will review its content against the provisions of the Specifications.  Where discrepancies 
are noted, the Inspection Authority will formally advise all concerned, in writing using a 
Discrepancy Notice. The resolution of any such discrepancy is a matter for consultation between 
the Contractor and other Crown Authorities. 

The Inspection Authority is NOT responsible for the resolution of discrepancies.

2. Inspection

(a) Upon receipt and acceptance of the Contractor’s ITP, inspection will consist of a number of 
Inspection Points supplemented by such other inspections, tests, demonstrations and trials as may 
be deemed necessary by the Inspection Authority to permit him to certify that the work has been 
performed in compliance with the provisions of the Specifications.  The Contractor must be 
responsible for notifying the designated Inspection Authority of when the work will be available for 
inspection, sufficiently in advance to permit the designated Inspection Authority to arrange for the 
appropriate inspection.

(b) The Inspection Authority will inspect the materials, equipment and work throughout the project 
against the provisions of the Technical Specification and, where non-conformances are noted, will 
issue appropriate INSPECTION NON-CONFORMANCE REPORTS.
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(c) The Contract requires the implementation of a Quality Assurance/Quality Control system, so the 
Inspection authority must require that the Contractor provide a copy of its internal inspection report 
pertaining to a work item before conducting the requested inspection. If third party inspections are 
required by the Contract (e.g. inspections by a certified CWB 178.2 welding inspector), the reports 
of these inspections must be required before the Work is inspected by the Inspection Authority.

(d) The QA/QC system is a requirement, so if the documentation is presented to the Inspection Authority 
before an inspection stating that the Work is satisfactory but the Inspection Authority finds that the 
Work has not been satisfactorily inspected, the Inspection Authority must issue an Inspection Non-
conformance Report against the Work and another against the failure of the Contractor's QA/QC 
system.

(e) Before carrying out any inspection, the Inspection Authority must review the requirements for the 
Work and the acceptance and/or rejection standards to be applied. Where more than one standard 
or requirement is called up and they are potentially conflicting, the Inspection Authority must refer 
to the order of precedence in the Contract to determine the standard or requirement to be applied.

3. Inspection Non-conformance report

(a) An Inspection Non-conformance report will be issued for each non-conformance noted by the 
Inspection Authority.  Each report will be uniquely numbered for reference purposes, will be signed 
and dated by the Inspection Authority, and will describe the non-conformance.

(b) When the non-conformance has been corrected by the Contractor and has been re-inspected and 
accepted by the Inspection Authority, the Inspection Authority will complete the Report by adding 
an applicable signed and dated notation.

(c) At the end of the project, the content of all Inspection Non-conformance Reports which have not 
been signed-off by the Inspection Authority will be transferred to the Acceptance Documents before 
the Inspection Authority's certification of such documents.

4. Tests, Trials, and Demonstrations

(a) To enable the Inspection Authority to certify that the Work has been performed satisfactorily, in 
accordance with the Contract and Specifications, the Contractor must schedule, co-ordinate, 
perform, and record all specified Tests, Trials and Demonstrations required by the Inspection 
Authority.

(b) Where the Specifications contain a specific performance requirement for any component, 
equipment, sub-system or system, the Contractor must test such component, equipment, sub-
system or system to the satisfaction of the Inspection Authority, to prove that the specified 
performance has been achieved and that the component, equipment, sub-system or system 
performs as required by the specifications.

(c) Tests, trials and demonstrations must be conducted in accordance with a logical, systematic 
schedule which must ensure that all associated components and equipment are proven before sub-
systems demonstration or testing, and that sub-systems are proven before system demonstration 
or testing.
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(d) Where the Specifications do not contain specific performance requirements for any component, 
equipment, sub-system or system, the Contractor must demonstrate such component, equipment, 
sub-system or system to the satisfaction of the Inspection Authority.

(e) The contractor must submit its Test and Inspection Plan as indicated in section D.1 above.

(f) The Contractor must co-ordinate each test, trial and demonstration with all interested parties, 
including the Inspection Authority; Contracting and Technical Authorities; regulatory authorities; 
Classification Society; Sub-contractors; etc. The Contractor must provide the Inspection Authority 
and other Crown Authorities with a minimum of five working days’ notice of each scheduled test, 
trial, or demonstration.

(g) The Contractor must keep written records of all tests, trials, and demonstrations conducted. 

(h) The Contractor must in all respects be responsible for the conduct of all tests and trials in accordance 
with the requirements of the Contract.

(i) The Inspection Authority and the Technical Authority reserve the right to defer starting or continuing 
with any sea trials for any reasonable cause including but not limited to adverse weather, visibility, 
equipment failure or degradation, lack of qualified personnel and inadequate compliance with safety 
standards..
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ANNEX E

WARRANTY

2030 (2016-04-04) General Conditions Higher Complexity Goods are hereby amended, by 
deleting section 2030 22 (2014-09-25), Warranty and replacing it as follows:

E.1 Section 22 Warranty

1. At the discretion of the Minister, the Contractor will replace or make good at its own expense any 
finished work, excluding Government Issue incorporated therein, which becomes defective or 
which fails to conform to contract requirements as a result of faulty or inefficient manufacture, 
material or workmanship.

2. Notwithstanding prior acceptance of the finished work, and without restricting any other term of the 
Contract or any condition, warranty or provision implied or imposed by law, the Contractor hereby 
warrants that the following shall be free from all defects and shall conform with the requirements of 
the contract: 

(a) The painting of the underwater portion of the hull for a period of three hundred and sixty-
five (365) days commencing from the date of undocking, except that the Contractor will 
only be liable to repair and/or replace to a value to be determined as follows:

Original cost to Canada of the underwater painting Work, divided by three hundred and sixty-five (365) 
days and multiplied by the number of days remaining in the warranty period.  The resultant would 
represent the "Dollar Credit" due to Canada from the Contractor.

(b) All other painting Work for a period of three hundred and sixty-five (365) days commencing 
from the date of acceptance of the Work;

(c) all parts and material provided by the Contractor for a period of three hundred and sixty-
five (365) days commencing from the date of acceptance of such parts or material;

(d) All other items of Work for a period of ninety (90) days commencing from the date of 
acceptance of the Work, except that:

(i) the warranty on the Work related to any system or equipment not immediately placed 
in continuous use or service shall extend for a period of ninety (90) days from the date 
of acceptance of the vessel;

ii) for all outstanding defects, deviations, and Work items listed on the Acceptance 
Document at Delivery, the Warranty will be ninety (90) days from the subsequent date 
of acceptance for each item. 

3.  If more than one warranty period applies, in accordance with the above, to any Work, then the 
warranty shall be for the longest period. 

4. The Contractor agrees to pass to Canada, and exercise on behalf of Canada, all warranties on the 
Materials supplied or held by the Contractor which exceed the periods indicated Above.
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E.2 Warranty Procedures

E2.1 Scope

(a) The following are the procedures which suit the particular requirements for warranty 
considerations for a vessel on completion of a refit. 

E2.2 Definition

(a) There are a number of definitions of “warranty” most of which are intended to describe its force 
and effect in law. One such definition is offered as follows:

“A warranty is an agreement whereby the vendor’s or manufacturer’s responsibility for 
performance of its product is extended for a specific period of time beyond the date at which the 
title to the product passes to the buyer.”

E2.3 Warranty Conditions

(a) General Conditions 2030, Higher Complexity - Goods are augmented by clauses incorporated 
into the subject Contract.

(b) The warranty periods may be stated in more than one part. 

(i) 90 days commencing from the day the PWGSC 1205 Acceptance Document is signed for 
workmanship provided by the contractor for the refit work specified;

(ii) 365 days from the date of undocking the vessel for the specified areas of underwater paint 
and topside painting;

(iii) 365 days commencing from the day the PWGSC 1205 Acceptance Document is signed for 
parts and material provided by the contractor for the refit work specified;

(iv) Any other specific warranty periods that may be required in the contract or offered by the 
Contractor.

(c) The foregoing does not cover the disposition of other deficiencies that will be directly related to 
Technical Authority problem areas of the following nature:

(i) items becoming unserviceable that were not included in the refit specification;
(ii) refit specifications or other related documentation requiring amendments or corrections to

increase viability; and
(iii) work performed that is directly related to the Technical Authority. 

E2.4 Reporting Failures With Warranty Potential

(a) The initial purpose of a report of a failure is to facilitate the decision as to whether or not to 
involve warranty and to generate action to effect repairs. Therefore in addition to identification, 
location data, etc. the report must contain details of the defect. Warranty decisions as a general rule 
are to be made locally and the administrative process is to be in accordance with procedures as 
indicated.

(b) These procedures are necessary as invoking a warranty does not simply mean that the warrantor 
will automatically proceed with repairs at his expense. A review of the defect may well result in a 
disclaimer of responsibility, therefore, it is imperative that during such a review the Department is 
directly represented by competent technical authority qualified to agree or disagree with the 
warrantor’s assertions. 
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E2.5 Procedures

(a) Immediately it becomes known to the Ship's Staff that an equipment/system is performing below 
accepted standards or has become defective, the procedures for the investigation and reporting 
are as follows:

(i) The vessel advises the Technical Authority when a defect, which is considered to be directly 
associated the refit work, has occurred.

(ii) On review of the Specification and the Acceptance Document, the Technical Authority in 
consort with Ship's Staff is to complete the Tombstone Data and section 1 of the Warranty 
Claim Form and forward the original to the Contractor for review with a copy to the PWGSC 
contracting Authority. If the PWGSC Contracting or Inspection Authority is unable to support 
warranty action, the Defect Claim Form will be returned to the originator with a brief 
justification. (It is to be noted that in the latter instance PWGSC will inform the Contractor of 
its decision and no further action will be required of the Contractor.

Warranty defect claims may be forwarded in hard copy, by fax or by e-mail whichever format is the most 
convenient.

(iii) Assuming the Contractor accepts full responsibility for repair, the Contractor completes 
Section 2 and 3 of the Warranty Claim Form, returns it to the Inspection Authority who 
confirms corrective action has been completed, and who then distributes the form to the 
Technical Authority and the PWGSC Contracting Authority.

(b) In the event that the Contractor disputes the claim as a warranty defect, or agrees to share, the 
contractor is to complete Part 2 of the Warranty Claim Form with the appropriate information and 
forward it to the Contracting Authority who will distribute copies as necessary.

(c) When a warranty defect claim is disputed by the Contractor, the Technical Authority may arrange 
to correct the defect by in-house resources or by contracting the work out.  All associated costs 
must be tracked and recorded as a possible charge against the contractor by PWGSC action. 
Material costs and man-hours expended in correcting the defect are to be recorded and entered 
in Section 5 of the warranty defect claim by the Technical Authority who will forward the warranty 
defect claim to the PWGSC Contracting Authority for action. Defective parts of equipment are to 
be retained pending settlement of claim.

(d) Defective equipment associated with potential warranty should not normally be dismantled until 
the contractor’s representative has had the opportunity to observe the defect. The necessary 
work is to be undertaken through normal repair methods and costs must be segregated as a 
possible charge against a contractor by PWGSC action.



Solicitation No – No de l’invitation Amd. No. – No de la modif. Buyer ID – id de l’acheteur
F3019-18N003/A qcl 037
Client Ref No. – No de réf. du client File No. – No du dossier
F3019-18N003 QCL-7- 40320
_____________________________________________________________________________

 Part – Partie 2 of – de 2 / Page 39 of - de 59
 

E2.6 Liability 

(a) Agreement between the Contracting Authority, Inspection Authority, Technical Authority and the 
Contractor will result in one of the following conditions:

(i) The contractor accepts full responsibility for costs to repair or overhaul under the warranty 
provisions of the contract;

(ii) The Technical Authority accepts full responsibility for repair and overhaul of item concerned; 
or 

(iii) The Contractor and the Technical Authority agree to share responsibility for the costs to 
repair or overhaul the unserviceable item, in such cases the PWGSC Contracting Authority 
will negotiate the best possible sharing arrangement.

(b) In the event of a disagreement as in paragraph 5c, PWGSC will take necessary action with the 
contractor while the Technical Authority informs its Senior Management including pertinent data 
and recommendations.

(c) The total cost of processing warranty claims must include accommodation and travel costs of 
the contractor’s employees as well as equipment/system down time and operational constraints. 
Accordingly, the cost to remediate the defect, in man-hours and material, will be discussed 
between the Contracting/Inspection Authorities and the Technical Authority to determine the best 
course of action.

E2.7 Alongside Period For Warranty Repairs and Checks

(a) If at all possible, an alongside period for the vessel is to be arranged just before the expiration 
of the 90 day warranty period. This alongside period is to provide time for warranty repair and 
check by the contractor.

(b) In respect to the underwater paint, should it become defective during the associated warranty 
period the contractor is only liable to repair to a value determined as follows:

“Original cost to Canada for painting and preservation of the underwater section of the hull, divided 
by three hundred and sixty-five (365) days and multiplied by the number of days remaining in the 
three hundred and sixty-five (365) days day warranty period. The resultant would represent the 
‘Dollar Credit’ due to Canada from the Contractor.”

(c) The Underwater paint system, before expiration of the warranty, should be checked by divers. 
The Technical Authority, is to arrange the inspection and inform the Contracting Authority of 
any adverse results.
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APPENDIX 1 OF ANNEX E

                Public Works and 
Government
                Services Canada

Travaux publics et Services
gouvernementaux Canada

Warranty Claim
Réclamation De Garantie

Vessel Name – Nom de navire File No. – N° de 
dossier

Contract No. - N ° de contrat

Customer Department – Ministère client Warranty Claim Serial No.
Numéro de série de réclamation de 
garantie

Contractor – Entrepreneur Effect on Vessel Operations
Effet sur des opérations de navire  

Critical         Degraded       Operational          
Non-operational

Critique        Dégradé        Opérationnel        
Non-opérationnel

1.  Description of Complaint – Description  de plainte

Contact Information – l'information de contact
______________________________         ________________________
Name – Nom                                                 Tel. No. - N °  Tél

__________________________________________            ____________________________
Signature – Signature                                                           Date

2.  Contractor’s Investigative Report – Le rapport investigateur de l'entrepreneur
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3.  Contractor’s Corrective Action – La modalité de reprise de l'entrepreneur 

____________________________________________________________________        
_____________________________________________
Contractor’s Name and Signature – Nom et signature de l’entrepreneur                               Date  of 
Corrective Action - Date de modalité de reprise 

____________________________________________________________________       
______________________________________________
Client Name and Signature - Nom et signature de client                                            Date
4.  PWGSC Review of Warranty Claim Action – Examen d'action de réclamation de garantie par 
TPSGC

__________________________________________________________________        
_____________________________________________
Signature – Signature                                                                                                           Date                         
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ANNEX F

VESSEL CUSTODY

(NOT USED)
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ANNEXE G

SECURITY REQUIREMENTS CHECK LIST

(NOT USED)
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ANNEXE H

PROJECT MANAGEMENT SERVICES

(NOT USED)
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ANNEX I

FINANCIAL BID PRESENTATION SHEET

I1 Price for Evaluation

A) Known Work  
For work as stated in Part 1 Clause 1.2 (i) a), Specified in Annex “A” 
and detailed in the Price per Item Sheet, Appendix 1  of  this Annex, for 
a FIRM PRICE of: _______________$

B) Unscheduled Work 
Contractor Labour Cost:
Estimated labour hours at a firm hourly Charge-out Labour Rate,
including overhead and profit for evaluation purpose only:
500 person hours X $_________ per hour for a PRICE of:
See Note I2.1 and I2.2 below. 

_______________ $

C) EVALUATION PRICE
GST Excluded, [A + B]:
                                                 For an EVALUATION PRICE of : _______________ $

I2 Unscheduled Work

The Contractor will be paid for unscheduled work arising, as authorized by the Minister, calculated in 
the following manner:

"Number of hours (to be negotiated)  X $ _____ your firm hourly Charge-out Labour Rate which 
includes Overhead and profit, plus net laid-down cost of materials to which shall be added a 10% 
mark-up, plus Goods and Services Tax or Harmonized Sales Tax as applicable, of the total cost of 
material and labour. The firm hourly Charge-out Labour Rate and the material mark-up will remain firm 
for the duration of the Contract and any subsequent amendments thereto."

I2.1: Notwithstanding definitions or useage elsewhere in this document, or in the Bidder’s Cost 
Management System, when negotiating Hours for unscheduled work, PWGSC will consider only those 
hours of labour directly involved in the production of the subject work package.

Elements of Related Labour Costs identified in I2.2 below, will not be negotiated, but will be 
compensated for in accordance with paragraph I2.2  It is therefore incumbent upon the Bidder to enter 
values in the above table which will result in fair compensation, regardless of the structure of their Cost 
Management System.

I2.2: Allowance for Related Labour Costs such as: Management, Direct Supervision, Purchasing 
and Material Handling, Quality Assurance and Reporting, First Aid, Gas Free Inspecting and 
Reporting, and Estimating will be included as Overhead for the purposes of determining the Charge-
out Labour Rate entered in line I2 above.

I2.3: The 10% mark-up rate for materials will also apply to subcontracted costs.  The mark-up rate 
includes any allowance for material and subcontract management not allowed for in the Chargeout 
Labour Rate. The Contractor will not be entitled to a separate labour component for the purchase and 
handling of materials or subcontract administration.
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I3 Overtime

No overtime work shall be compensated for under the Contract unless authorized in advance 
and in writing by the Contracting Authority. Any request for payment must be accompanied by 
a copy of the overtime authorization and a report containing such details as Canada may 
require with respect to the overtime work performed. Compensation for authorized overtime 
will be calculated in the following manner:

a. For Known Work, the Contractor will be paid the original contract price plus agreed 
overtime hours paid at the following premium rates; or,

b. For Unscheduled Work, the Contractor will be paid for agreed overtime hours paid at 
the firm hourly Charge-out Labour Rate above plus the following premium rates:

Premium for Time and one half: $ ______ per hour; or,

Premium for Double time: $ ______ per hour

The above premiums rates shall be calculated as follows:

Premium for time and one half:

½ (that portion of the firm Hourly Charge-out Labour Rate in I2 that is directly attributable to salary 
cost plus related certified fringe benefits) times 7.5% (representing profit)

Premium for double time:

The portion of the Unscheduled Work firm Charge-out Labour Rate in I2 that is directly attributable 
to salary cost plus related certified fringe benefits times 7.5% (representing profit)

These premiums will remain firm for the duration of the Contract, including all amendments and 
are subject to audit by Canada, and to retroactive adjustment if Canada discovers that the 
premiums have not been calculated in accordance with the formulae, above.

I4 Daily Services Fee

Not used

I5 Cost of all Services is Included in Contract Price

All charges, fees expenses and disbursements incidental to the carrying out of the Work, are included
in the Evaluation Price for the Work, including, without limitation:

1. Services: Not used

2. Docking and Undocking: Not used

3. Field Service Representatives/Supervisory Services: include all costs for field service
representatives/supervisory services including manufacturers' representatives, engineers, etc.
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4. Removals: include all costs for removals necessary to carry out the Work and will be the 
responsibility of the Contractor whether or not they are identified in the specifications, except
those removals not apparent when viewing the vessel or examining the drawings. The
successful Bidder will also be responsible for safe storage of removed items and reinstalling
them on completion of the Work. The successful Bidder will be responsible for renewal of
components damaged during removal.

5. Sheltering, Staging, Cranage and Transportation: include the cost of all sheltering, staging 
including handrails, cranage and transportation to carry out the Work as specified.

The successful Bidder will be responsible for the cost of any necessary modification of these
facilities to meet applicable safety regulations.

I6  Vessel Transfer Costs

Not used
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APPENDIX 1 OF ANNEX I

SCHEDULED WORK:

PRICE PER ITEM SHEETS

Item Description – A) SCHEDULED WORK Firm Price

1 GENERAL REMARKS ________$

2 SERVICES (Not including item 2.1) See options

3 LIST OF ACRONYMS N/A

4 GENERAL INFORMATION ABOUT THE VESSEL N/A

5 PRODUCTION DIAGRAM ________$

6 SAFETY AND SECURITY ÉQUIPMENT ________$

7 HULL AND STRUCTURE ________$

8 AUXILIARY SYSTEMS ________$

9 DOMESTIC SYSTEMS ________$

10 DECK EQUIPMENT / SHIP SUPPORT SYSTEMS ________$

11 DECK EQUIPMENT ________$

A) SCHEDULED WORK - TOTAL FIRM PRICE ________$

OPTIONAL WORK:

PRICE PER ITEM SHEETS

Item Description – B) OPTIONAL WORK Firm Price

2

SERVICES

2.1 LIFT
Price per week: _______ $

2.1 LIFT
Price per month: _______ $

Total for items 2.1: _______ $
2.2 PORTABLE TOILETS

_______ $

B) OPTIONAL WORK - TOTAL FIRM PRICE ________$

Note: PWGSC reserves the right to exercise all the options or partial options.

The Contractor grants to Canada the irrevocable option to acquire the goods, services or both
described at Annex A of the Contract under the same conditions and at the prices and/or rates
stated in the Contract. The option may only be exercised by the Contracting Authority and will be
evidenced, for administrative purposes only, through a contract amendment. The Contracting
Authority may exercise the option within 5 working days prior beginning of work by sending a
written notice to the Contractor. 
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SUMMARY:

TOTAL A
SCHEDULED WORK

TOTAL B
OPTIONAL WORK

TOTAL C
FIRM BID PRICE

___________$ ___________$ ___________$

Remark to Bidders:

Canada may reject the bid if any of the prices submitted do not reasonably reflect the cost of 
performing the part of the work to which that price applies..
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ANNEX J

PRICING DATA SHEETS

PRICING DATA SHEETS

Item Description – A) SCHEDULED WORK Firm Price

1

GENERAL REMARKS
(Bidders can enter $0.00 or indicate ‘included’ if the fees for this item are 
distributed in each of the items bellow.  In case the fees are not distributed an 
amount must be indicated in the price box.)

Mobilisation / Demobilisation = $ ________ 
Materials, equipment and consumables = $ ________

Labour ; $ ________ /hour X ________ hours = $ ________

Sub-contractor (if applicable)
Mobilisation / Demobilisation = $ ________ 

Materials, equipment and consumables = $ ________
Labour ; $ ________ /hour X ________ hours = $ ________

Total for this item : ________ $

2

SERVICES

2.1 LIFT
SEE 

OPTIONAL 
WORK

2.2 PORTABLE TOILETS
SEE 

OPTIONAL 
WORK

Total for item 2 : See options

3 LIST OF ACRONYMS N/A

4 GENERAL INFORMATION ABOUT THE VESSEL N/A

5 PRODUCTION DIAGRAM ________ $

6

SAFETY AND SECURITY ÉQUIPMENT
(Overheads fees related to this item must be distributed in each sub items.)
6.1 LIFEBOAT AND RELEASE SYSTEM

Mobilisation / Demobilisation = $ ________ 
Materials, equipment and consumables = $ ________

Labour ; $ ________ /hour X ________ hours = $ ________

Sub-contractor (if applicable)
Mobilisation / Demobilisation = $ ________ 

Materials, equipment and consumables = $ ________
Labour ; $ ________ /hour X ________ hours = $ ________

Total for this item : ________ $
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PRICING DATA SHEETS

Item Description – A) SCHEDULED WORK Firm Price

6.2 FIRE FIGHTING SYSTEM

Mobilisation / Demobilisation = $ ________ 
Materials, equipment and consumables = $ ________

Labour ; $ ________ /hour X ________ hours = $ ________

Sub-contractor (if applicable)
Mobilisation / Demobilisation = $ ________ 

Materials, equipment and consumables = $ ________
Labour ; $ ________ /hour X ________ hours = $ ________

Total for this item : ________ $

Total for item 6 : ________ $

7

HULL AND STRUCTURE
(Overheads fees related to this item must be distributed in each sub items.)
7.1 GALLEY RANGE HOOD CLEANING AND 
CERTIFICATION

Mobilisation / Demobilisation = $ ________ 
Materials, equipment and consumables = $ ________

Labour ; $ ________ /hour X ________ hours = $ ________

Sub-contractor (if applicable)
Mobilisation / Demobilisation = $ ________ 

Materials, equipment and consumables = $ ________
Labour ; $ ________ /hour X ________ hours = $ ________

Total for this item : ________ $
7.2 STOWAGE ATTACHEMENT POINTS ON THE BOAT 
DECK AND UPPER DECK

Mobilisation / Demobilisation = $ ________ 
Materials, equipment and consumables = $ ________

Labour ; $ ________ /hour X ________ hours = $ ________

Sub-contractor (if applicable)
Mobilisation / Demobilisation = $ ________ 

Materials, equipment and consumables = $ ________
Labour ; $ ________ /hour X ________ hours = $ ________

Total for this item : ________ $
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PRICING DATA SHEETS

Item Description – A) SCHEDULED WORK Firm Price

7.3 CHIEF ENGINEER’S OFFICE RENOVATION

Mobilisation / Demobilisation = $ ________ 
Materials, equipment and consumables = $ ________

Labour ; $ ________ /hour X ________ hours = $ ________

Sub-contractor (if applicable)
Mobilisation / Demobilisation = $ ________ 

Materials, equipment and consumables = $ ________
Labour ; $ ________ /hour X ________ hours = $ ________

Total for this item : ________ $
7.4 INSOLATION REPLACEMENT CABINES 406 AND 408

Mobilisation / Demobilisation = $ ________ 
Materials, equipment and consumables = $ ________

Labour ; $ ________ /hour X ________ hours = $ ________

Sub-contractor (if applicable)
Mobilisation / Demobilisation = $ ________ 

Materials, equipment and consumables = $ ________
Labour ; $ ________ /hour X ________ hours = $ ________

Total for this item : ________ $

Total for item 7 : ________ $

8

AUXILIARY SYSTEMS
8.1 FUEL TRANSFER HOSES

Mobilisation / Demobilisation = $ ________ 
Materials, equipment and consumables = $ ________

Labour ; $ ________ /hour X ________ hours = $ ________

Sub-contractor (if applicable)
Mobilisation / Demobilisation = $ ________ 

Materials, equipment and consumables = $ ________
Labour ; $ ________ /hour X ________ hours = $ ________

Total for this item : ________ $

9

DOMESTIC SYSTEMS
9.1 REFRIGERATION SYSTEMS AND AIR CONDITIONNING SYSTEMS

Mobilisation / Demobilisation = $ ________ 
Materials, equipment and consumables = $ ________

Labour ; $ ________ /hour X ________ hours = $ ________

Sub-contractor (if applicable)
Mobilisation / Demobilisation = $ ________ 

Materials, equipment and consumables = $ ________
Labour ; $ ________ /hour X ________ hours = $ ________

Total for this item : ________ $
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PRICING DATA SHEETS

Item Description – A) SCHEDULED WORK Firm Price

10

SHIP SUPPORT SYSTEMS
10.1 ELEVATOR AND DUMB-WAITER

Mobilisation / Demobilisation = $ ________ 
Materials, equipment and consumables = $ ________

Labour ; $ ________ /hour X ________ hours = $ ________

Sub-contractor (if applicable)
Mobilisation / Demobilisation = $ ________ 

Materials, equipment and consumables = $ ________
Labour ; $ ________ /hour X ________ hours = $ ________

Total for this item : ________ $

11

DECK EQUIPMENT
(Overheads fees related to this item must be distributed in each sub items.)
11.1 A-FRAME HYDRAULIQUE

Mobilisation / Demobilisation = $ ________ 
Materials, equipment and consumables = $ ________

Labour ; $ ________ /hour X ________ hours = $ ________

Sub-contractor (if applicable)
Mobilisation / Demobilisation = $ ________ 

Materials, equipment and consumables = $ ________
Labour ; $ ________ /hour X ________ hours = $ ________

Total for this item : ________ $
11.2 ACCOMODATIONS LADDER – MAINTENANCE & 
REPAIR

Mobilisation / Demobilisation = $ ________ 
Materials, equipment and consumables = $ ________

Labour ; $ ________ /hour X ________ hours = $ ________

Sub-contractor (if applicable)
Mobilisation / Demobilisation = $ ________ 

Materials, equipment and consumables = $ ________
Labour ; $ ________ /hour X ________ hours = $ ________

Total for this item : ________ $

Total for item 11 : ________ $

A) SCHEDULED WORK - TOTAL FIRM PRICE ________ $
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OPTIONAL WORK:

PRICE PER ITEM SHEETS

Item Description – B) OPTIONAL WORK Firm Price

2

SERVICES
(Overheads fees related to this item must be distributed in each sub items.)
2.1 LIFT (telescopic)
(Final amount to be prorated)

Price per week: _______ $
2.1 LIFT
(telescopic)
(Final amount to be prorated)

Price per month: _______ $
Total for items 2.1: _______ $

2.2 PORTABLE TOILETS
(Final amount to be prorated)
Price per day/toilet _______$ x 10 days x 6 toilets =______ $

Total for this item : _______ $

B) OPTIONAL WORK - TOTAL FIRM PRICE ________$

Note: PWGSC reserves the right to exercise all the options or partial options.

The Contractor grants to Canada the irrevocable option to acquire the goods, services or both
described at Annex A of the Contract under the same conditions and at the prices and/or rates
stated in the Contract. The option may only be exercised by the Contracting Authority and will be
evidenced, for administrative purposes only, through a contract amendment. The Contracting
Authority may exercise the option within 5 working days prior beginning of work by sending a
written notice to the Contractor. 

SUMMARY:

TOTAL A
SCHEDULED WORK

TOTAL B
OPTIONAL WORK

TOTAL C
FIRM BID PRICE

___________$ ___________$ ___________$

Remark to Bidders:

Canada may reject the bid if any of the prices submitted do not reasonably reflect the cost of 
performing the part of the work to which that price applies.
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ANNEX « K »

Technical bid presentation sheet

Id. Description 
Technical references within the bid 

documents (page #, paragraph, 
etc.) 

Financial Bid 

4.1.3 
1) 

Provide information in accordance with Annexe I – 
Financial Bid Presentation Sheets 

To provide at bid closing 

 

4.1.3 
2) 

Provide information in accordance with Appendix 1 
of Annexe I – Price per Item Sheet 

To provide at bid closing 

 

4.1.4 
2) 

Provide information in accordance with Annexe J – 
Pricing Data Sheets 

To provide within 2 working days 
after written request to this effect 

 

Proof of Insurance 

4.1.3 
3) 

Provide Letter or proof of Insurance in accordance 
with article 6.13 of Part 6 

To provide at bid closing 

 

4.1.5 
1) 
 

Provide Insurance Requirements in accordance with 
article 7.11, Part 7; 

To provide within 5 calendar days 
after Contract award 
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Proof of Welding Certification 

4.1.4 
1) 

Provide proof of welding certification, in accordance 
with clause 6.7 of Part 6; 

To provide within 2 working days 
after written request to this effect 

 

Management documentation  

4.1.4 
3) 

Provide Sub-contract and Sub-contractor List , in 
accordance with clause 7.15 of Part 7 

To provide within 2 working days 
after written request to this effect 

 

4.1.5 
2) 

Provide Work Schedule and Reports in accordance 
with article 7.16, Part 7; 

To provide within 5 calendar days 
after Contract award 

 

4.1.5 
3) 

Provide Inspections and tests plan in accordance with 
article 7.28, Part 7 

To provide within 5 calendar days 
after Contract award 
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Technical Bid (this annex is part of the Technical Bid) 

4.1.3 
4) 

 

Provide Technical Bid in accordance with Annex K – Mandatory Technical Evaluation 
Criteria Presentation Sheets 

Minimal performance criteria of the submitted equivalent products 
Section to complete by Bidders wishing to submit equivalent products to those indicated in 
Annex A. 

4.1.3 
4) a. 

7.3.3.2 and 7.4.3.1 - Equivalence Criteria for 
insulation Roxul RHT 60 – Items 7 of the Technical 
Statement of Requirement 

To provide at bid closing 

1. The insulation thermal resistance must be 
equal or above 0.75 m2K/W. Provide 
documentation showing that the submitted 
insulation thermal resistance is equal or above 
0.75 m2K/W. 

 

2. The nominal density of the insulation must 
be at least 96 kg/m3 Provide documentation 
showing that the nominal density of the 
insulation is at least 96 kg/m3 

 

4.1.3 
4) b. 

7.3.3.6 and 7.4.3.9 - Equivalence Criteria for wall 
paper branded MDC, model: Vyvon-Allure, pattern: 
Y47440al IMO certified Crown – Item 7 of the 
Technical Statement of Requirement 

To provide at bid closing 

1. The wall paper must be the same color, 
texture and motives. Provide documentation 
showing that the submitted wall paper is the 
same color, texture and motives. 

 

2. The wall paper must be in accordance with 
the 2010 FTP Code. Provide documentation 
showing that the submitted wall paper is in 
accordance with the 2010 FTP Code. 

 

4.1.3 
4) c. 

7.3.3.7 - Equivalence Criteria for Carpet Mohawk 
brand, model: Makers statement, Mushroom, 979 
Braid: 44 (5275), C2: GB3 (5275). C3: 45 (5275)  – 
Item 7 of the Technical Statement of Requirement 

To provide at bid closing 

1. The carpet must be the same color, texture 
and motives. Provide documentation showing 
that the submitted carpet is the same color, 
texture and motives. 

 

2. The carpet must be in accordance with the 
2010 FTP Code. Provide documentation showing 
that the submitted carpet is in accordance with 
the 2010 FTP Code. 
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4.1.3 
4) d. 

7.3.3.7 - Equivalence Criteria for laminate 
Portobello prelab 0357 – Item 7 of the Technical 
Statement of Requirement 

To provide at bid closing 

1. The laminate must be the same color, 
texture and motives. Provide documentation 
showing that the submitted laminate is the same 
color, texture and motives. 

 

2. The laminate must be in accordance with the 
2010 FTP Code. Provide documentation showing 
that the submitted laminate is in accordance 
with the 2010 FTP Code. 

 

4.1.3 
4) e. 

7.3.3.14 - Equivalence Criteria for Marine plywood 
must be covered with Pionite - WW601-suede-
Cinnamon Noce laminate and Pionite-SG 228-
Suede-Slate – Item 7 of the Technical Statement of 
Requirement 

To provide at bid closing 

1. The laminate must be the same color, 
texture and motives. Provide documentation 
showing that the submitted laminate is the same 
color, texture and motives. 

 

2. The laminate must be in accordance with the 
2010 FTP Code. Provide documentation showing 
that the submitted laminate is in accordance 
with the 2010 FTP Code. 

 

4.1.3 
4) f. 

7.3.3.17 - Equivalence Criteria for the “PANZ” 
ceiling tiles with insulation and acoustic backer. 
Item 7 of the Technical Statement of 
Requirement 

To provide at bid closing 

Dimension of ceiling tiles: 
Demonstrate that the submitted tiles measures 2 
feet by 2 feet. 

 

Material of ceiling tiles: 
Demonstrate that the ceiling tiles are made of 
white perforated aluminium 

 

4.1.3 
4) g. 

7.3.3.20 - Equivalence Criteria for fabric Darwin 709 
Flax – Item 7 of the Technical Statement of 
Requirement 

To provide at bid closing 

The fabric must be the same color, texture and 
motives. Provide documentation showing that the 
submitted fabric is the same color, texture and 
motives. 
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The fabric must be in accordance with the 2010 FTP 
Code. Provide documentation showing that the 
submitted fabric is in accordance with the 2010 FTP 
Code. 

 

4.1.3 
4) h. 

7.3.3.20 - Equivalence Criteria for fabric Darwin 739 
Charcoal – Item 7 of the Technical Statement of 
Requirement 

To provide at bid closing 

The fabric must be the same color, texture and 
motives. Provide documentation showing that the 
submitted fabric is the same color, texture and 
motives. 

 

The fabric must be in accordance with the 2010 FTP 
Code. Provide documentation showing that the 
submitted fabric is in accordance with the 2010 FTP 
Code. 

 

 


