



RETURN BIDS TO:

RETOURNER LES SOUMISSIONS À:

**Bid Receiving - PWGSC / Réception des soumissions -
TPSGC**

**11 Laurier St. / 11 rue Laurier
Place du Portage, Phase III
Core 0B2 / Noyau 0B2
Gatineau, Québec K1A 0S5
Bid Fax: (819) 997-9776**

Revision to a Request for a Standing Offer

Révision à une demande d'offre à commandes

Departmental Individual Standing Offer (DISO)

Offre à commandes individuelle du département(OCID)

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Offer remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'offre demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address

**Raison sociale et adresse du
fournisseur/de l'entrepreneur**

Issuing Office - Bureau de distribution

Consultant Services Division/Division des services
d'experts-conseils
11 Laurier St./11 Rue Laurier
3C2, Place du Portage
Phase III
Gatineau, Québec K1A 0S5

Title - Sujet Structural Engineering	
Solicitation No. - N° de l'invitation EP168-182124/A	Date 2018-03-21
Client Reference No. - N° de référence du client 20182124	Amendment No. - N° modif. 002
File No. - N° de dossier fe170.EP168-182124	CCC No./N° CCC - FMS No./N° VME
GETS Reference No. - N° de référence de SEAG PW-\$\$FE-170-74542	
Date of Original Request for Standing Offer Date de la demande de l'offre à commandes originale	
2018-03-06	
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2018-04-18	
Time Zone Fuseau horaire Eastern Daylight Saving Time EDT	
Address Enquiries to: - Adresser toutes questions à: Lanthier(fe170), Marc	Buyer Id - Id de l'acheteur fe170
Telephone No. - N° de téléphone (873) 469-4898 ()	FAX No. - N° de FAX () -
Delivery Required - Livraison exigée	
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction: National Capital Region - Région de la capitale nationale	
Security - Sécurité This revision does not change the security requirements of the Offer. Cette révision ne change pas les besoins en matière de sécurité de la présente offre.	

Instructions: See Herein

Instructions: Voir aux présentes

Acknowledgement copy required	Yes - Oui	No - Non
Accusé de réception requis	<input type="checkbox"/>	<input type="checkbox"/>
The Offeror hereby acknowledges this revision to its Offer. Le proposant constate, par la présente, cette révision à son offre.		
Signature	Date	
Name and title of person authorized to sign on behalf of offeror. (type or print) Nom et titre de la personne autorisée à signer au nom du proposant. (taper ou écrire en caractères d'imprimerie)		
For the Minister - Pour le Ministre		

The following changes in the Request for Standing Offer document are effective immediately. This amendment will form part of the contract documents.

1) SRE 3.2.6 Hypothetical Projects

DELETE from PROJECT 1

Engineering Services Required:

Provide Pre-Design Services (RS 2.1) to perform all necessary site investigations and analysis to complete a structural and seismic assessment of the building, including non-structural components to determine what structural upgrades may be needed to be added to the scope and cost estimates of the building's future recapitalization program. Identify, develop and analyse options, with order-of-magnitude cost estimates, for the structural and seismic upgrades needed to meet current code and PSPC policy requirements. Identify possible project and construction constraints and implementation strategies. Notify PWGSC immediately of any deterioration that represents an immediate health and safety concern with a recommended course of action.

REPLACE WITH

Engineering Services Required:

Provide Pre-Design Services (RS 1) to perform all necessary site investigations and analysis to complete a structural and seismic assessment of the building, including non-structural components to determine what structural upgrades may be needed to be added to the scope and cost estimates of the building's future recapitalization program. Identify, develop and analyse options, with order-of-magnitude cost estimates, for the structural and seismic upgrades needed to meet current code and PSPC policy requirements. Identify possible project and construction constraints and implementation strategies. Notify PWGSC immediately of any deterioration that represents an immediate health and safety concern with a recommended course of action.

DELETE from PROJECT 2

Engineering Services Required

Perform all necessary site investigations to complete structural and seismic assessments of the building, including non-structural components. Develop and analyse options, with order-of-magnitude cost estimates, for the structural and seismic upgrades needed to meet current code requirements. Identify possible project and construction implementation strategies. Based on the recommended option, provide all engineering services to complete the structural design, drawings and specifications, to refine costs estimates, to assist during the construction tender process and to provide non-resident construction supervision. This includes Required Services RS2.1 to RS2.6.

REPLACE WITH

Engineering Services Required

Perform all necessary site investigations to complete structural and seismic assessments of the building, including non-structural components. Develop and analyse options, with order-of-magnitude cost estimates, for the structural and seismic upgrades needed to meet current code requirements. Identify possible project and construction implementation strategies. Based on the recommended option, provide all engineering services to complete the structural design, drawings and specifications, to refine costs estimates, to assist during the construction tender process and to provide non-resident construction supervision. This includes Required Services RS1 to RS6.

DELETE from PROJECT 3

Engineering Services Required:

Perform all necessary site investigations and physical tests to complete structural assessments of the podium and the tunnel. Develop a short-term mitigation and monitoring program to keep the facilities safe until permanent repairs can be completed. Develop and analyze options, with order of magnitude cost estimates, for the structural and non-structural upgrades needed to provide 40-years of additional lifespan, while meeting current code, city by-laws, and PWGSC Policy requirements. Prioritize sustainable solutions and consider innovative technologies. Identify possible project and construction implementation strategies. Based on the recommended option, provide all engineering services to complete the structural design, drawings and specifications, to refine costs estimates, to assist during the construction tender process and to provide non-resident construction supervision. This includes Required Services **RS2.1 to RS2.6**.

REPLACE WITH

Engineering Services Required:

Perform all necessary site investigations and physical tests to complete structural assessments of the podium and the tunnel. Develop a short-term mitigation and monitoring program to keep the facilities safe until permanent repairs can be completed. Develop and analyze options, with order of magnitude cost estimates, for the structural and non-structural upgrades needed to provide 40-years of additional lifespan, while meeting current code, city by-laws, and PWGSC Policy requirements. Prioritize sustainable solutions and consider innovative technologies. Identify possible project and construction implementation strategies. Based on the recommended option, provide all engineering services to complete the structural design, drawings and specifications, to refine costs estimates, to assist during the construction tender process and to provide non-resident construction supervision. This includes Required Services **RS1 to RS6**.

END