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NOTES GENERALES - DEMOLITION
GENERAL NOTES - DEMOLITION

1. CABLAGE EXISTANT SOUS CONDUIT A DEMANTELER ENTRE LES MASSIFS DE BETON. RETIRER LES

CONDUITS RENCONTRES LORS DES EXCAVATIONS.
EXISTING CABLING IN UNDERGROUND CONDUITS TO DISMANTLE BETWEEN THE CONCRETE BASES.
REMOVE ALL CONDUITS ENCOUNTERED DURING EXCATIONS.

2. HAUBANS, POTEAUX, CAISSONS, FILINS D'ACIER, CABLAGE AERIEN ET LUMINAIRES SUR CATENAIRES A

DEMANTELER, POUR TOUTES LES UNITES AU PERIMETRE.
GUY WIRES, POLES, TRANSFORMER BASES, STEEL WIRES, AIR CABLES AND LIGHT FIXTURES ON
CATENARIES TO DISMANTLE, FOR ALL UNITS ON PERIMETER.

3. AVANT LE DEMANTELEMENT DES HAUBANS OU DU CATENAIRE, L'ENTREPRENEUR DOIT FOURNIR ET
INSTALLER UN SYSTEME DE SOUTENEMENT TEMPORAIRE, CONGCU SELON UN PLAN SIGNE ET SCELLE PAR
UN INGENIEUR MEMBRE DE L'ORDRE DES INGENIEURS DU QUEBEC, SUR CHAQUE FUT OU LES HAUBANS OU
LE CATENAIRE SERONT ENLEVES DE FAGON PARTIELLE. FOURNIR UN PLAN SIGNE ET SCELLE PAR
L'INGENIEUR AVANT LE DEBUT DES TRAVAUX.
BEFORE DISMANTLING THE GUY WIRES OR THE CATENARY, THE CONTRACTOR MUST PROVIDE A
TEMPORARY SUPPORT SYSTEM, CONCEIVED ACCORDING TO A SIGNED AND SEALED PLAN BY AN
ENGINEER MEMBER OF THE ORDRE DES INGENIEURS DU QUEBEC, ON EACH POLE WHERE THE GUY WIRES
OR CATENARIES WILL BE PARTIALLY DISMANTLE. PROVIDE A SIGNED AND SEALED PLAN BEFORE
BEGINNING THE WORK.

I* Service Correctionnel Correctional Service
Canada Canada

Administration régionale du  Quebec Regional
Québec Headquarters

Canada

TETRA TECH

NOTES SPECIFIQUES - DEMOLITION
SPECIFIC NOTES - DEMOLITION

MASSIF A DEMANTELER.
CONCRETE BASE TO DISMANTLE.

MASSIF A CONSERVER.
CONCRETE BASE TO KEEP.

HAUBANS A DEMANTELER.
GUY WIRES TO DISMANTLE.

CABLAGE TECK EN SURFACE A DEMANTELER ENTRE LES BASES.
TECK CABLE ON SURFACE TO DISMANTLE BETWEEN THE BASES.

MASSIF A REINSTALLER. VOIR PLAN DE CONSTRUCTION.
CONCRETE BASE TO REINSTALL. SEE CONSTRUCTION PLAN.

PANNEAU POUR CONTACTEURS A CONSERVER. DEUX CONTACTEURS A DEMANTELER.
PANNEL FOR CONTACTORS TO KEEP. TWO CONTACTORS TO DISMANTLE.
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DEMOLITION - VUE EN PLAN
DEMOLITION - PLAN VUE
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