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General

RELATED SECTIONS
Section 01 00 10 General Instructions
Section 23 25 00 Water Treatment Systems

WASTE MANAGEMENT GOALS

Prior to start of Work conduct meeting with Departmental Representative to review and
use the Waste Management Plan and Goals.

The Waste Management Goal min. 75 percent of total Project Waste to be diverted from
landfill sites. Provide Departmental Representative documentation certifying that waste
management, recycling, reuse of recyclable and reusable materials has been extensively
practiced.

Accomplish maximum control of solid construction waste.

Preserve environment and prevent pollution and environment damage.

RELATED DIVISIONS
Division 23
Division 25
Division 26

REFERENCES

LEED Canadian Green Building Council (CGBC), Green Building Rating System, For
New Construction and Major Renovations LEED Canada-NC, Version 1.0 - 20009.
DEFINITIONS

Class Ill: non-hazardous waste - construction renovation and demolition waste.

Cost/Revenue Analysis Work plan (CRAW): based on information from WRW, and
intended as financial tracking tool for determining economic status of waste management
practices.

Demolition Waste Audit (DWA): relates to actual waste generated from project.

Materials Source Separation Program (MSSP): consists of series of ongoing activities to
separate reusable and recyclable waste material into material categories from other types
of waste at point of generation.

Recyclable: ability of product or material to be recovered at end of its life cycle and
re-manufactured into new product for reuse.

Separate Condition: refers to waste sorted into individual types.

DOCUMENTS
Maintain at job site, one copy of following documents:

1 Waste Audit.
2 Waste Reduction Work plan.
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3 Material Source Separation Plan.

SUBMITTALS
Submittals in accordance with Section 01 33 00 - Submittal Procedures.

Submit before final payment summary of waste materials salvaged for reuse, recycling or
disposal by project using deconstruction/disassembly material audit form.

1 Provide receipts, scale tickets, waybills, and show quantities and types of
materials reused, recycled or disposed of.

2 For each material reused, sold or recycled from project, include amount or
guantities by number, type and size of items and the destination.

3 For each material land filled or incinerated from project, include amount of

material and identity of landfill, incinerator or transfer station.

WASTE AUDIT (WA)
Conduct WA prior to project start-up.

WASTE REDUCTION WORKPLAN (WRW)
Prepare WRW prior to project start-up.
WRW should include but not limited to:

Clear labelling of storage areas.

Details on materials handling and removal procedures.

Quantities for materials to be salvaged for reuse or recycled and materials sent to
landfill.

Structure WRW to prioritize actions and follow 3R's hierarchy, with Reduction as first
priority, followed by Reuse, then Recycle.

1 Destination of materials listed.

2 Deconstruction/disassembly techniques and sequencing.
3 Schedule for deconstruction/disassembly.

A4 Location.

5 Security.

.6 Protection.

7

8

9

Describe management of waste.

Identify opportunities for reduction, reuse, and recycling of materials. Based on
information acquired from WA.

Post WRW or summary where workers at site are able to review content.

Set realistic goals for waste reduction, recognize existing barriers and develop strategies
to overcome these barriers.

Monitor and report on waste reduction by documenting total volume and cost of actual
waste removed from project.

DISPOSAL OF WASTES

Do not bury rubbish or waste materials.
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Do not dispose of waste, volatile materials, mineral spirits into waterways, storm, or
sanitary sewers.

Keep records of construction waste including:

Number and size of bins.

Waste type of each bin.

Total tonnage generated.

Tonnage reused or recycled.

Reused or recycled waste destination.

O wN R

Remove materials from deconstruction as deconstruction/disassembly Work progresses.
Prepare project summary to verify destination and quantities on a material-by-material
basis as identified in pre-demolition material audit.

USE OF SITE AND FACILITIES

Execute work with least possible interference or disturbance to normal use of premises.
Maintain security measures established by existing facility and approved by Project
Manager.

SCHEDULING

Co-ordinate Work with other activities at site to ensure timely and orderly progress of
Work.

Products

NOT USED
Not Used.

Execution

APPLICATION

Do Work in compliance with WRW.

Handle waste materials not reused, salvaged, or recycled in accordance with appropriate
regulations and codes.

CLEANING

Remove tools and waste materials on completion of Work, and leave work area in clean
and orderly condition.

Clean-up work area as work progresses.
Source separate materials to be reused/recycled into specified sort areas.
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3.3 DIVERSION OF MATERIALS

1 From following list, separate materials from general waste stream and stockpile in
separate piles or containers, as reviewed by Departmental Representative, and consistent
with applicable fire regulations.

1 Mark containers or stockpile areas.
2 Provide instruction on disposal practices.
2 On-site sale of recovered and recyclable materials is permitted.
3 Demolition Waste:
1 Please note that the paint on waste material may contain lead. Refer to

Section 01 14 25 Designated Substance Report (DSR

Material Type Recommended Diversion %
Pipes and valves 100%
Filter tanks 100%
3.4 CANADIAN GOVERNMENTAL DEPARTMENTS CHIEF RESPONSIBILITY
FOR THE ENVIRONMENT
1 Schedule E - Government Chief Responsibility for the Environment:
Province Address General Inquires Fax
Ontario Ministry of Tel.: 416-323-4321 416-323-4682
Environment and Toll Free: 800-565-4923

Energy, 135 St. Clair
Avenue West Toronto
ON M4V 1P5

Environment Canada 416-734-4494
Toronto ON

END OF SECTION
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