

The following changes to the tender documents are effective immediately and will form part of the contract documents:

Questions and Answers

Question: In the contract documents [BA06 Construction Time] it states that the completion date is to be 17 weeks after award which puts the completion sometime in late July or early August. These shingles would need to be flown to meet those completion dates, the other alternative would be ship them in on the first ship that arrives mid-August into Churchill. Which preference would you prefer?

Answer: It is our understanding that the ships that service the north (including Churchill) have a sail date at end of June 2018. That said, it is up to the contractor to determine how to get supplies up to the job site.

END OF ADDENDUM NO. 1