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ARCHITECTURE
N° plan Titre Rev.

A-000 TITLE PAGE 5
A-001 SITE PLAN 5
A-010 SCOPE OF WORKS AND PHASING - MASONRY 5
A-020 SCOPE OF WORKS AND PHASING — CURTAIN WALL 5
A-021 SCOPE OF WORKS AND PHASING — CURTAIN WALL 4
A-100 CONSTRUCTION PLAN 4
A-130 REFLECTED CEILING PLAN AND TEMPORARY PARTITION 5
A-200 ELEVATIONS 5
A-201 ELEVATIONS 5
A-300 TYPICAL WALL SECTIONS — DEMOLITION - MASONRY 5
A-301 TYPICAL WALL SECTIONS — DEMOLITION — CURTAIN WALL 5
A-302 TYPICAL WALL SECTIONS — NEW - MASONRY 5
A-303 TYPICAL WALL SECTIONS — NEW — CURTAIN WALL 4
A-304 WALL SECTIONS - NEW 4
A-310 SECTION DETAILS - MASONRY 4
A-311 SECTION DETAILS — CURTAIN WALL 4
A-312 SECTION DETAILS 4
A-420 PLAN DETAILS 4
A-421 PLAN DETAILS 4
A-800 DOORS AND FRAMES SCHEDULE 4
A-900 CURTAIN WALL SCHEDULE 4
STRUCTURE

N° plan Titre Rév.
S01 STRUCTURAL / LEVEL GROUND FLOOR 5
S02 STRUCTURAL / LEVEL 2 5
S03 STRUCTURAL / LEVEL 3 5
S04 STRUCTURAL / ROOF LEVEL 5
S05 STRUCTURAL / SECTIONS AND DETAILS 5
S06 STRUCTURAL / SECTIONS AND DETAILS 3




R.042 037.001

Section 00 01 11

DRAWING LIST
Page 2
MECHANICHAL
N° plan Titre Rév.

MO1 MECHANICAL / LEGEND, DRAWINGS LIST AND DETAIL 5

MO02 MECHANICAL / GROUND FLOOR PLAN 5

MO3 MECHANICAL / OUTSIDE WORKS PLAN 5

MO04 MECHANICAL / 2"° FLOOR PLAN 5

MO5 MECHANICAL / 3RD FLOOR PLAN 5

ELECTRICAL

N° plan Titre Rév.

EO01 LEGEND AND DRAWING LIST 4
PHASE 1

E02 LIGHTING AND SERVICES 4
DEMOLITION / CONSTRUCTION
PHASE 1 - ELEVATION

EO03 LIGHTING AND SERVICES 4
DEMOLITION / CONSTRUCTION
PHASE 1 - ELEVATION

E04 LIGHTING AND SERVICES 4
DEMOLITION / CONSTRUCTION
PHASE 2 - GROUND FLOOR

E05 LIGHTING AND SERVICES 4
DEMOLITION / CONSTRUCTION
PHASE 2 - 2N° FLOOR

E06 LIGHTING AND SERVICES 4
DEMOLITION / CONSTRUCTION
PHASE 2 - 3RD FLOOR

EO07 LIGHTING AND SERVICES 4
DEMOLITION / CONSTRUCTION
PHASE 2 - GROUND FLOOR

EO08 LIGHTING AND SERVICES 4
TEMPORARY CONSTRUCTION
PHASE 2 - 2"° FLOOR

E09 LIGHTING AND SERVICES 4
TEMPORARY CONSTRUCTION
PHASE 2 - 3RD FLOOR

E10 LIGHTING AND SERVICES 4
TEMPORARY CONSTRUCTION

END OF SECTION



