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Part 1

1.1

1.2

General

WASTE MANAGEMENT GOALS

Prior to start of Work conduct meeting with Departmental Representative to review and
discuss PWGSC's waste management goal and Contractor's proposed Waste Reduction
Workplan for Construction, Renovation and/or Demolition (CRD) waste.

PWGSC's waste management goal: to divert a minimum 95 percent of total Project Waste
from landfill sites. Prior to project completion provide Departmental Representative
documentation certifying that waste management, recycling, reuse of recyclable and
reusable materials have been extensively practiced. The overall waste diversion goal for
this project is 95%.

Specific material target percentages for reuse or recycling:

Masonry and pavement: 100%.

Ceilings, walls and partitions: 95%.

Metals: 100%.

Mechanical - HVAC: 20%.

Mechanical - plumbing piping: 100%.
Mechanical - fixtures: 20%

Mechanical - other: 0%.

Doors and windows: 50% (including frames).
Wood: 100%.

Finish carpentry and millwork: 100%.
Flooring: 100 %.

Electrical - wiring/conduits/boxes: 50%.
Electrical - lighting: 0%.

Electrical - other: 0%.

Roofing: 50% (excluding hazardous or contaminated materials).
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Miscellaneous - furnishing/specialized equipment: 0%.
17 Packaging: 100%.

All calculations to be made by weight, in metric tons.

Target percentage goals are achievable for waste diversion. Contractor to review confirm
Departmental Representative Waste Audit acceptable values.

Minimize amount of non-hazardous solid waste generated by project and accomplish
maximum source reduction, reuse and recycling of solid waste produced by CRD
activities.

Protect environment and prevent environmental pollution damage.

REFERENCES

Definitions:
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Approved/Authorized recycling facility: waste recycler approved by applicable
provincial authority or other users of material for recycling approved by the
Departmental Representative.

Class III: non-hazardous waste - construction renovation and demolition waste.

Construction, Renovation and/or Demolition (CRD) Waste: Class III solid,
nonhazardous waste materials generated during construction, demolition, or
renovation activities.

Cost/Revenue Analysis Workplan (CRAW): based on information from Waste
Reduction Workplan, and intended as financial tracking tool for determining
economic status of waste management practices (Schedule E).

Inert Fill: inert waste - exclusively asphalt and concrete.

Waste Source Separation Program (WSSP): implementation and co-ordination of
ongoing activities to ensure designated waste materials will be sorted into
predefined categories and sent for recycling and reuse, maximizing diversion and
potential to reduce disposal costs.

Recyclable: ability of product or material to be recovered at end of its life cycle
and re-manufactured into new product for reuse.

Recycle: process by which waste and recyclable materials are transformed or
collected for purpose of being transferred into new products.

Recycling: process of sorting, cleansing, treating and reconstituting solid waste
and other discarded materials for purpose of using in altered form. Recycling
does not include burning, incinerating, or thermally destroying waste.

Reuse: repeated use of product in same form but not necessarily for same
purpose. Reuse includes:

A Salvaging reusable materials from re-modelling projects, before
demolition stage, for resale, reuse on current project or for storage for
use on future projects.

2 Returning reusable items including pallets or unused products to vendors.

Salvage: removal of structural and non-structural materials from
deconstruction/disassembly projects for purpose of reuse or recycling.

Separate Condition: refers to waste sorted into individual types.

Source Separation: act of keeping different types of waste materials separate
beginning from the point they became waste.

Waste Audit (WA): detailed inventory of estimated quantities of waste materials
that will be generated during construction, demolition, deconstruction and/or
renovation. Involves quantifying by volume/weight amounts of materials and
wastes that will be reused, recycled or landfilled. Refer to Schedule A.

Waste Diversion Report: detailed report of final results, quantifying cumulative

weights and percentages of waste materials reused, recycled and landfilled over

course of project. Measures success against Waste Reduction Workplan (WRW)
goals and identifies lessons learned.

Waste Management Co-ordinator (WMC): contractor representative responsible
for supervising waste management activities as well as co-ordinating required
submittal and reporting requirements.
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17 Waste Reduction Workplan (WRW): written report which addresses
opportunities for reduction, reuse, or recycling of materials generated by project.
Specifies diversion goals, implementation and reporting procedures, anticipated
results and responsibilities. Waste Reduction Workplan (Schedule B) information
acquired from Waste Audit.

2 Reference Standards:

A Canadian Construction Association (CCA)
A CCA 81-2001: A Best Practices Guide to Solid Waste Reduction.
2 Public Works and Government Services Canada (PWGSC)

.1 2002 National Construction, Renovation and Demolition Non-Hazardous
Solid Waste Management Protocol.
2 CRD Waste Management Market Research Report (available from

PWGSC's Environmental Services).
3 Sustainable Development Strategy 2007-2009: Target 2.1

Environmentally Sustainable Use of Natural Resources.
1.3 DOCUMENTS

A Post and maintain in visible and accessible area at job site, one copy of following
documents:

A Waste Audit (Schedule A).

2 Waste Reduction Workplan (Schedule B).
3 Waste Source Separation Program..

4 Schedules A and B completed for project.

1.4 SUBMITTALS
A Submit in accordance with Section 01 33 00 - Submittal Procedures.
2 Prepare and submit following prior to project start-up.

. 1 copy and 1 electronic copy of completed Waste Audit (WA): Schedule A.
2 1 copy and 1 electronic copy of completed Waste Reduction Workplan (WRW):

Schedule B.

3 1 copy and 1 electronic copy of Cost/Revenue Analysis Workplan (CRAW):
Schedule E.

4 1 copy and 1 electronic copy of Waste Source Separation Program (WSSP).

3 Prepare and submit on monthly basis, throughout project or at intervals agreed to by

Departmental Representative the following:

A Receipts, scale tickets, waybills, and/or waste disposal receipts that show
quantities and types of materials reused, recycled, or disposed of.
Updated Waste Materials Tracking form (Schedule D).

3 Written monthly summary report detailing cumulative amounts of waste
materials reused, recycled and landfilled, and brief status of ongoing waste
management activities.

4 Submit prior to final payment the following:
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A Waste Diversion Report, indicating final quantities in tones by material types
salvaged for reuse, recycling or disposal in landfill and recycling centres, re-use
depots, landfills and other waste processors that received waste materials (See
Schedule C).

2 Provide receipts, scale tickets, waybills, waste disposal receipts that confirm
quantities and types of materials reused, recycled or disposed of and destination.

1.5 WASTE AUDIT (WA)

A Departmental Representative will prepare WA prior to project start-up. WA will be
provided with bid documentation (see Schedule A).

2 WA provides detailed inventory, estimated quantities and types of waste materials that
will be generated as well as their potential to be reused and/or recycled and project's
waste diversion goals and objectives.

3 After award of contract, contractor to review WA and confirm that anticipated quantities
of waste generated are accurate and goals achievable.

4 If after review, contractor determines that indicated quantities or opportunities in WA are
not accurate or achievable, contractor to provide written details of discrepancies and
revised quantities for areas of concern. Contractor to meet with Departmental
Representative to review and justify revisions.

5 Post on-site WA where contractor and sub-contractors are able to review content.
1.6 WASTE REDUCTION WORKPLAN (WRW)
A Prepare and submit WRW (Schedule B) at least 10 days prior to project start-up.
2 WRW identifies strategies to optimize diversion through reduction, reuse, and recycling
of materials and comply with applicable regulations, based on information acquired from
WA.

3 WRW should include but not limited to:

A Applicable regulations.

2 Specific goals for waste reduction, identify existing barriers and develop
strategies to overcome them.

3 Destination of materials identified.

4 Deconstruction/disassembly techniques and schedules.

5 Methods to collect, separate, and reduce generated wastes.
.6 Location of waste bins on-site.

7 Security of on-site stock piles and waste bins.

8 Protection of personnel, sub-contractors.

9 Clear labelling of storage areas.

.10 Training plan for contractor and sub-contractors.

A1 Methods to track and report results reliably (Schedule D).
A2 Details on materials handling and removal procedures.

13 Recycler and reclaimer requirements.

14 Quantities of materials to be salvaged for reuse or recycled and materials sent to

landfill.
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15 Requirements for monitoring on-site wastes management activities.

4 Structure WRW to prioritize actions and follow 3R's hierarchy, with Reduction as first
priority, followed by Reuse, then Recycle.

.5 Post WRW or summary where workers at site are able to review content.

.6 Monitor and report on waste reduction by documenting total volume (in metric tons) and

cost of actual waste removed from project (Schedule D).

1.7 COST/REVENUE ANALYSIS WORKPLAN (CRAW)
A Prepare CRAW (see Schedule E) and include the following:
A Cost of current waste management practices.
2 Implementation cost of waste diversion program.
3 Savings and benefits resulting from waste diversion program.
1.8 WASTE SOURCE SEPARATION PROGRAM (WSSP)
A As part of Waste Reduction Workplan, prepare WSSP prior to project start-up.
2 WSSP will detail methodology and planned on-site activities for separation of reusable
and recyclable materials from waste intended for landfill.
3 Provide list and drawings of locations that will be made available for sorting, collection,
handling and storage of anticipated quantities of reusable and recyclable materials.
4 Provide sufficient on-site facilities and containers for collection, handling, and storage of
anticipated quantities of reusable and recyclable materials.
5 Locate containers to facilitate deposit of materials without hindering daily operations.
.6 Provide training for the contractor in handling and separation of materials for reuse or
recycling.
i Locate separated materials in areas which minimizes material damage.
.8 Clearly and securely label containers to identify types/conditions of materials accepted

and assist the contractor in separating materials accordingly.

9 Monitor on-site waste management activities by conducting periodic site inspections to
verify: state of signage, contamination levels, bin locations and condition, personnel
participation, use of waste tracking forms and collection of waybills, receipts and

invoices.
.10 On-site sale of salvaged materials is not permitted.
1.9 USE OF SITE AND FACILITIES
A Execute Work with minimal interference and disturbance to normal use of premises.
2 Maintain security measures established by facility provide temporary security measures

approved by Departmental Representative.
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1.10 WASTE PROCESSING SITES

A Contractor is responsible to research and locate waste diversion resources and service
providers. Salvaged materials are to be transported off site to approved or authorized
recycling facilities or to users of material for recycling.

2 Submit to the Departmental Representative the complete name and address of the leading
waste managers for the Work according to their phases, for example, the demolisher, the
land clearer, the waste manager during construction as well as those of their own
facilities and those of each reclamation streams.

1.11 QUALITY ASSURANCE
A After award of Contract, a mandatory site examination will be held for this contract for
Contractor.
1 Date, time and location will be arranged by Departmental Representative.
2 Waste Management Meeting: Waste Management Co-ordinator is to provide an update

on status of waste diversion and management activities at each meeting. Written monthly
Waste Diversion Report summary to be provided by Waste Management Coordinator
(refer to the Waste Diversion Report form in Schedule C and Waste Materials Tracking
form in Schedule D).

1.12 STORAGE, HANDLING AND PROTECTION

A Store, materials to be reused, recycled and salvaged in locations as directed by
Departmental Representative..

2 Unless specified otherwise, materials for removal become Contractor's property.
Protect, stockpile, store and catalogue salvaged items.

4 Separate non-salvageable materials from salvaged items. Transport and deliver
nonsalvageable items to licensed disposal facility.

.5 Protect structural components not removed and salvaged materials from movement or
damage.

.6 Support affected structures. If safety of building is endangered, cease operations and
immediately notify by Departmental Representative.

i Protect surface drainage, mechanical and electrical from damage and blockage.

.8 Provide on-site facilities and containers for collection and storage of reusable and
recyclable materials.

9 Separate and store materials produced during project (Work) in designated areas.

.10 Prevent contamination of materials to be salvaged and recycled and handle materials in
accordance with requirements for acceptance by designated processing facilities.
A On-site source separation is recommended.
2 Remove co-mingled materials to off site processing facility for separation.

3 Obtain waybills, receipts or scale tickets for separated materials removed from
site.

4 Materials reused on-site are considered to be diverted from landfill and as such
are to be included in all reporting.
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DISPOSAL OF WASTES
Do not bury rubbish or waste materials.

Do not dispose of waste volatile materials, mineral spirit, oil, paint thinner into
waterways, storm, or sanitary sewers.

Keep records of construction waste including :
Number and size of bins.
Waste type of each bin.

Total tonnage generated.
Tonnage reused or recycled.

(O O VCR SR

Reused or recycled waste destination.

Remove materials on-site as Work progresses.

Prepare a waste management summary to verify destination and quantities on a
materialby-material basis as identified in the waste audit.

SCHEDULING

Co-ordinate Work with other activities at site to ensure timely and orderly progress of
Work.

APPLICATION

Do Work in compliance with WRW and WSSP.

Handle waste materials not reused, salvaged, or recycled in accordance with appropriate
regulations and codes.

CLEANING

Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.

A Leave Work area clean at end of each day.

Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment
in accordance with Section 01 74 11 - Cleaning.

DIVERSION OF MATERIALS

From following list, separate materials from general waste stream and stockpile in
separate piles or containers, as reviewed by Departmental Representative, and consistent
with applicable fire regulations.

A Mark containers or stockpile areas.
2 Provide instruction on disposal practices.
WASTE DIVERSION REPORT

At completion of Project (Work), prepare written Waste Diversion Report indicating
quantities of materials reused, recycled or disposed of as well as the following:

A Identify final diversion results and measure success against goals from Waste
Reduction Workplan.
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2 Compare final quantities/percentages diverted with initial projections in Waste
Audit and Waste Reduction Workplan and explain variances.
A Supporting documentation.
2 Waybills and tracking forms.
3 Description of issues, resolutions and lessons learned.
Part2 Products
2.1 NOT APPLICABLE

A Not applicable.

Part 3 Execution

3.1 NOT APPLICABLE
A Not applicable.

END OF SECTION



