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ARCHITECTURE 

N° plan Titre  Rev. 

A-000  TITLE PAGE   5 

A-001  SITE PLAN   5 

A-010  SCOPE OF WORKS AND PHASING - MASONRY   5 

A-020  SCOPE OF WORKS AND PHASING – CURTAIN WALL  5 

A-021  SCOPE OF WORKS AND PHASING – CURTAIN WALL   4 

A-100  CONSTRUCTION PLAN  4 

A-130  REFLECTED CEILING PLAN AND TEMPORARY PARTITION   5 

A-200  ELEVATIONS   5 

A-201  ELEVATIONS   5 

A-300  TYPICAL WALL SECTIONS – DEMOLITION - MASONRY  5 

A-301  TYPICAL WALL SECTIONS – DEMOLITION – CURTAIN WALL  5 

A-302  TYPICAL WALL SECTIONS – NEW - MASONRY  5 

A-303  TYPICAL WALL SECTIONS – NEW – CURTAIN WALL  4 

A-304  WALL SECTIONS - NEW  4 

A-310  SECTION DETAILS - MASONRY   4 

A-311  SECTION DETAILS – CURTAIN WALL  4 

A-312  SECTION DETAILS  4 

A-420  PLAN DETAILS  4 

A-421  PLAN DETAILS   4 

A-800  DOORS AND FRAMES SCHEDULE   4 

A-900  CURTAIN WALL SCHEDULE   4 
 

STRUCTURE 

N° plan Titre  Rév. 

S01 STRUCTURAL / LEVEL GROUND FLOOR  5 

S02 STRUCTURAL / LEVEL 2  5 

S03 STRUCTURAL / LEVEL 3  5 

S04 STRUCTURAL / ROOF LEVEL  5 

S05 STRUCTURAL / SECTIONS AND DETAILS  5 

S06 STRUCTURAL / SECTIONS AND DETAILS  3 
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MECHANICHAL 

N° plan Titre  Rév. 

M01 MECHANICAL / LEGEND, DRAWINGS LIST AND DETAIL  5 

M02 MECHANICAL / GROUND FLOOR PLAN  5 

M03 MECHANICAL / OUTSIDE WORKS PLAN  5 

M04 MECHANICAL / 2ND FLOOR PLAN  5 

M05 MECHANICAL / 3RD FLOOR PLAN  5 
 

ELECTRICAL 

N° plan Titre  Rév. 

E01 LEGEND AND DRAWING LIST  4 

E02 
PHASE 1 
LIGHTING AND SERVICES 
DEMOLITION / CONSTRUCTION

 
4 

E03 
PHASE 1 - ELEVATION 
LIGHTING AND SERVICES 
DEMOLITION / CONSTRUCTION

 
4 

E04 
PHASE 1 - ELEVATION 
LIGHTING AND SERVICES 
DEMOLITION / CONSTRUCTION

 
4 

E05 
PHASE 2 - GROUND FLOOR 
LIGHTING AND SERVICES 
DEMOLITION / CONSTRUCTION

 
4 

E06 
PHASE 2 - 2ND FLOOR 
LIGHTING AND SERVICES 
DEMOLITION / CONSTRUCTION

 
4 

E07 
PHASE 2 - 3RD FLOOR 
LIGHTING AND SERVICES 
DEMOLITION / CONSTRUCTION

 
4 

E08 
PHASE 2 - GROUND FLOOR 
LIGHTING AND SERVICES 
TEMPORARY CONSTRUCTION

 
4 

E09 
PHASE 2 - 2ND FLOOR 
LIGHTING AND SERVICES 
TEMPORARY CONSTRUCTION

 
4 

E10 
PHASE 2 - 3RD FLOOR 
LIGHTING AND SERVICES 
TEMPORARY CONSTRUCTION

 
4 
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