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PART 1 - GENERAL INFORMATION 

1.1 Introduction 
The bid solicitation is divided into seven parts plus attachments and annexes, as follows: 
 
Part 1 General Information: provides a general description of the requirement; 
 
Part 2 Bidder Instructions: provides the instructions, clauses and conditions applicable to the bid 

solicitation; 
 
Part 3 Bid Preparation Instructions: provides bidders with instructions on how to prepare their bid; 
 
Part 4 Evaluation Procedures and Basis of Selection: indicates how the evaluation will be conducted, 

the evaluation criteria that must be addressed in the bid, and the basis of selection; 
 
Part 5 Certifications: includes the certifications to be provided; 
 
Part 6 Security, Financial and Other Requirements: includes specific requirements that must be 

addressed by bidders; and 
 
Part 7 Resulting Contract Clauses: includes the clauses and conditions that will apply to any resulting 

contract. 
 
The Annexes include the Statement of Work, the Basis of Payment, Insurance Requirements, Warranty, 
Financial Bid Presentation Sheet, and other Annexes. 
 

1.2 Requirement 
1.2.1 The requirement is as follows: 
 

a. The docking, maintenance and alterations of the Department of Fisheries and Oceans-Canadian 
Coast Guard Vessel W. George in accordance with the Requirement at Annex A. 
 

b. any approved unscheduled work not covered in the above paragraph (a). 
 
 
1.2.2 There are no industrial security requirements associated with this requirement. For additional 

information, consult Part 6 - Security, Financial and Other Requirements, and Part 7 - Resulting 
Contract Clauses. 

 
1.2.3 The requirement is exempt from the provisions of the World Trade Organization Agreement on 

Government Procurement (WTO-AGP), and the North American Free Trade Agreement 
(NAFTA), (1001.2b Para 1.  It is subject to the Agreement on Internal Trade (AIT)  

 
This requirement is limited suppliers in Eastern Canada in accordance with the Shipbuilding, 
Refit, and Modernization Policy (Supply Manual 3.170.10) 

 
1.2.4 The Federal Contractors Program (FCP) for employment equity applies to this procurement; see 

Part 5 - Certifications, Part 7 - Resulting Contract Clauses and Annex E. 

1.3 Debriefings 
 
Bidders may request a debriefing on the results of the bid solicitation process. Bidders should make the 
request to the Contracting Authority within 15 working days from receipt of the results of the bid 
solicitation process. The debriefing may be in writing, by telephone or in person. 
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PART 2 - BIDDER INSTRUCTIONS 

2.1 Standard Instructions, Clauses and Conditions 
All instructions, clauses and conditions identified in the bid solicitation by number, date and title are set 
out in the Standard Acquisition Clauses and Conditions Manual (https://buyandsell.gc.ca/policy-and-
guidelines/standard-acquisition-clauses-and-conditions-manual) issued by Public Works and Government 
Services Canada. 
Bidders who submit a bid agree to be bound by the instructions, clauses and conditions of the bid 
solicitation and accept the clauses and conditions of the resulting contract. 
 
The 2003 ( 2016-04-04) Standard Instructions - Goods or Services - Competitive Requirements, are 
incorporated by reference into and form part of the bid solicitation. 
 

2.2 Submission of Bids 
Bids must be submitted only to Public Works and Government Services Canada (PWGSC) Bid Receiving 
Unit by the date, time and place indicated on page 1 of the bid solicitation. 

2.3 Enquiries - Bid Solicitation 
All enquiries must be submitted in writing to the Contracting Authority no later than five working days 
before the bid closing date.  Enquiries received after that time may not be answered. 
 
Bidders should reference as accurately as possible the numbered item of the bid solicitation to which the 
enquiry relates. Care should be taken by Bidders to explain each question in sufficient detail in order to 
enable Canada to provide an accurate answer. Technical enquiries that are of a proprietary nature must 
be clearly marked "proprietary" at each relevant item. Items identified as “proprietary” will be treated as 
such except where Canada determines that the enquiry is not of a proprietary nature. Canada may edit 
the question(s) or may request that the Bidder do so, so that the proprietary nature of the question(s) is 
eliminated and the enquiry can be answered to all Bidders. Enquiries not submitted in a form that can be 
distributed to all Bidders may not be answered by Canada. 
 

2.4 Applicable Laws 
Any resulting contract must be interpreted and governed, and the relations between the parties 
determined, by the laws in force in Newfoundland and Labrador 
 
Bidders may, at their discretion, substitute the applicable laws of a Canadian province or territory of their 
choice without affecting the validity of their bid, by deleting the name of the Canadian province or territory 
specified and inserting the name of the Canadian province or territory of their choice. If no change is 
made, it acknowledges that the applicable laws specified are acceptable to the Bidders. 
 

2.5 Bidders' Conference 
A bidders' conference will be held at Public Works and Government Services Canada @ 11:00 at John 
Cabot Building, 2nd floor on April 18, 2018 
The scope of the requirement outlined in the bid solicitation will be reviewed during the conference and 
questions will be answered. It is recommended that bidders who intend to submit a bid attend or send a 
representative. 
 
Bidders are requested to communicate with the Contracting Authority before the conference to confirm 
attendance. Bidders should provide, in writing, to the Contracting Authority, the name(s) of the person(s) 
who will be attending and a list of issues they wish to table no later than 2 working days prior to the date 
indicated. 
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Any clarifications or changes to the bid solicitation resulting from the bidders' conference will be included 
as an amendment to the bid solicitation. Bidders who do not attend will not be precluded from submitting 
a bid. 

2.6 Optional Site Visit  
It is recommended that the Bidder or a representative of the Bidder visit the work site. Arrangements have 
been made for the site visit. Advise if interested! 
 
Bidders are requested to communicate with the Contracting Authority no later than two working days prior 
to the date indicated to confirm attendance and provide the name(s) of the person(s) who will attend. 
Bidders may be requested to sign an attendance sheet. Bidders who do not attend or do not send a 
representative will not be given an alternative appointment but they will not be precluded from submitting 
a bid. Any clarifications or changes to the bid solicitation resulting from the site visit will be included as an 
amendment to the bid solicitation. 
 
2.7  Work Period – Marine 
Work must commence and be completed as follows: 
Commence: May 9th, 2018 ( refer to Spec for specifics) 
Complete: June 27th, 2018 
By submitting a bid, the Bidder certifies that they have sufficient material and human resources allocated 
or available and that the above work period is adequate to both complete the known work and absorb a 
reasonable amount of unscheduled work. 
 
2.8  Public Bid Opening  
N/A  
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PART 3 - BID PREPARATION INSTRUCTIONS 

3.1 Bid Preparation Instructions 
 
Canada requests that Bidders provide their bid in separately bound sections as follows: 
 
Section I: Financial Bid (1 hard copies)  
 
Section II:  Certifications (1 hard copies) 
 
 
Prices must appear in the Financial Bid at Annex F only.  No prices must be indicated in any other section 
of the bid. 
 
Canada requests that Bidders follow the format instructions described below in the preparation of their 
bid: 
 

(a) use 8.5 x 11 inch (216 mm x 279 mm) paper; 
(b) use a numbering system that corresponds to the bid solicitation. 

 
 
In April 2006, Canada issued a policy directing federal departments and agencies to take the necessary 
steps to incorporate environmental considerations into the procurement process Policy on Green 
Procurement (http://www.tpsgc-pwgsc.gc.ca/ecologisation-greening/achats-procurement/politique-policy-
eng.html). To assist Canada in reaching its objectives, Bidders should: 
 

1) use 8.5 x 11 inch (216 mm x 279 mm) paper containing fiber certified as originating from a 
sustainably-managed forest and containing minimum 30% recycled content; and  

 
2) use an environmentally-preferable format including black and white printing instead of colour 

printing, printing double sided/duplex, using staples or clips instead of cerlox, duotangs or 
binders. 

 
 
Section I: Financial Bid 
 
Bidders must submit their financial bid in accordance with the Financial Bid in Annex F.  Bidders must 
also complete APPENDIX 1 TO Annex F “ Pricing Data Sheet” The total amount of Applicable Taxes must 
be shown separately. 
 
 
Section II: Certifications 
 
Bidders must submit the certifications required under Part 5, Section 5.1. 
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PART 4 - EVALUATION PROCEDURES AND BASIS OF SELECTION 

4.1 Evaluation Procedures 
(a) Bids will be assessed in accordance with the entire requirement of the bid solicitation.  
 
(b) An evaluation team composed of representatives of Canada will evaluate the bids. 
 
4.1.2 Financial Evaluation 

4.1.2.1 Mandatory Financial Criteria  
 
SACC Manual Clause A0220T (2014-06-26)   Evaluation of Price  

 

4.2 Basis of Selection 
A bid must comply with all requirements of the bid solicitation to be declared responsive. The responsive 
bid with the lowest evaluated price will be recommended for award of a contract. 
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PART 5 – CERTIFICATIONS AND ADDITIONAL INFORMATION 

Bidders must provide the required certifications and additional information to be awarded a contract.  
 
The certifications provided by Bidders to Canada are subject to verification by Canada at all times. 
Canada will declare a bid non-responsive, or will declare a contractor in default if any certification made 
by the Bidder is found to be untrue, whether made knowingly or unknowingly, during the bid evaluation 
period or during the contract period. 
 
The Contracting Authority will have the right to ask for additional information to verify the Bidder’s 
certifications. Failure to comply and to cooperate with any request or requirement imposed by the 
Contracting Authority will render the bid non-responsive or constitute a default under the Contract. 
 

5.1 Certifications Required with the Bid 
Bidders must submit the following duly completed certifications as part of their bid. 
 
5.1.1 Integrity Provisions - Declaration of Convicted Offences  

In accordance with the Ineligibility and Suspension Policy (http://www.tpsgc-pwgsc.gc.ca/ci-if/politique-
policy-eng.html), the Bidder must provide with its bid the required documentation, as applicable, to be 
given further consideration in the procurement process. 

 
 
5.1.2 Additional Certifications Required with the Bid 
 

1. This document fully completed and signed 
2. Pricing Information as per Part 3 and Annex F 

5.2 Certifications Precedent to Contract Award and Additional Information 
The certifications and additional information listed below should be submitted with the bid but may be 
submitted afterwards. If any of these required certifications or additional information is not completed and 
submitted as requested, the Contracting Authority will inform the Bidder of a time frame within which to 
provide the information. Failure to provide the certifications or the additional information listed below 
within the time frame specified will render the bid non-responsive. 
 
5.2.1 Integrity Provisions – List of Names 

 
Bidders who are incorporated, including those bidding as a joint venture, must provide a complete 
list of names of all individuals who are currently directors of the Bidder. 
 
Bidders bidding as sole proprietorship, as well as those bidding as a joint venture, must provide 
the name of the owner(s). 
 
Bidders bidding as societies, firms or partnerships do not need to provide lists of names. 
 
Bidders may use the form provided in Annex G for this purpose.     

 
 
5.2.2 Federal Contractors Program for Employment Equity - Bid Certification 
 

Canada will also have the right to terminate the Contract for default if a Contractor, or any 
member of the Contractor if the Contractor is a Joint Venture, appears on the “FCP Limited 
Eligibility to Bid” list during the period of the Contract. 
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The Bidder must provide the Contracting Authority with a completed Annex E: Federal 
Contractors Program for Employment Equity - Certification, before contract award.  If the Bidder 
is a Joint Venture, the Bidder must provide the Contracting Authority with a completed annex 
Federal Contractors Program for Employment Equity - Certification, for each member of the Joint 
Venture. 

 
5.2.3 Additional Certifications Precedent to Contract Award    
 

1. Insurance Certification as per Part 6.3 and Annex “C” 
2. Workers compensation letter of good standing as per Part 6.4 
3. Welding Certification as per Part 6.5  
4. Labour agreement as per Part 6.6 
5 . Project Schedule as per Part 6.7 
6. Safety Measures for Fuel information as per Part 6.8 
7. ISO registration documentation as per Part 6.9    
8. Docking facility certification as per Part 6.10        
9. Subcontractors list as per Part 6.11 
10. Quality Plan documentation as per Part 6.12   
11. Inspection and Test Plan documentation as per Part 6.13   
12. Federal Contractors Program for Employment Equity - Certification as per Annex “E” 
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PART 6 - SECURITY, FINANCIAL AND OTHER REQUIREMENTS 

6.1 Security Requirements 
There is no industrial security requirement associated with this requirement.  
 

6.2 Financial Capability 
 

SACC Manual clause A9033T  (2012 07-16)  Financial Capability 
 

6.3 Insurance Requirements 
The Bidder must provide a letter from an insurance broker or an insurance company licensed to operate 
in Canada stating that the Bidder, if awarded a contract as a result of the bid solicitation, can be insured 
in accordance with the Insurance Requirements specified in Annex C. 
If the information is not provided in the bid, the Contracting Authority will so inform the Bidder and provide 
the Bidder with a time frame within which to meet the requirement. Failure to comply with the request of 
the Contracting Authority and meet the requirement within that time period will render the bid non-
responsive. 

6.4  Workers Compensation Certification – Letter of Good Standing 
The Bidder must have an account in good standing with the applicable provincial or territorial Workers' 
Compensation Board. 
The Bidder must provide, within three working days following a request from the Contracting Authority, a 
certificate or letter from the applicable Workers' Compensation Board confirming the Bidder's good 
standing account. Failure to comply with the request may result in the bid being declared non-responsive. 
 

6.5  Welding Certification 
 

1. Welding must be performed by a welder certified by the Canadian Welding Bureau and in 
accordance with the requirements of the following Canadian Standards Association (CSA) 
standards:  

a. CSA W47.1-09 (R2014), Certification of Companies for Fusion Welding of Steel 2.1; and 
b. CSA W47.2-11, Certification of Companies for Fusion Welding of Aluminum 2.0. 

2. Before contract award and within three working days of the written request by the Contracting 
Authority, the successful Bidder must submit evidence demonstrating its certification to the 
welding standards. 

 

6.6  Valid Labour Agreement 
Where the Bidder has a labour agreement, or other suitable instrument, in place with its unionized labour, 
it must be valid for the proposed period of any resulting contract. Documentary evidence of the 
agreement or suitable instrument must be provided within three working days following a request from the 
Contracting Authority 
 

6.7  Project Schedule 
The Bidder must propose its preliminary project schedule, in Gantt chart or detailed bar chart format. The 
project schedule must include the Bidder's work breakdown structure, the scheduling of main activities 
and milestone events, and any potential problem areas involved in completing the Work. The Bidder must 
provide, within three working days following a request from the Contracting or Technical Authority 
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6.8  Safety Measures for Fueling and Disembarking Fuel  
Fueling and disembarking fuel from Canadian government vessels must be conducted under the 
supervision of a responsible supervisor trained and experienced in these operations. 
 
Before contract award and within three (3) working days of written notification by the Contracting 
Authority, the successful Bidder must provide details of its safety measures for fueling and disembarking 
fuel, together with the name and experience of the person in charge of this activity.  
 

6.9  ISO 9001:2008 - Quality Management Systems 
Before contract award and within three working days of written notification by the Contracting Authority, the 
successful Bidder must provide its current ISO Registration Documentation indicating its registration to ISO 
9001:2008. Documentation and procedures of bidders not registered to the ISO standards may be subject 
to a Quality System Evaluation (QSE) by the Inspection Authority before award of a contract. 
  

6.10 Docking Facility Certification 
Before contract award, the successful Bidder may be required to demonstrate to the satisfaction of 
Canada that the certified capacity of the docking facility, including any means or conveyance to remove 
the vessel from the water, is adequate for the anticipated loading in accordance with the related dry 
docking plans and other documents detailed in the Contract.  The successful Bidder will be notified in 
writing and will be allowed a reasonable period of time to provide detailed keel block load distribution 
sketches and blocking stability considerations, along with the supporting calculations to show the 
adequacy of the proposed docking arrangement. 
 
Before contract award and within three working days of written notification by the Contracting Authority, 
the successful Bidder must provide current and valid certification of the capacity and condition of the 
docking facility to be used for the Work.  The certification must be provided by a recognized consultant or 
classification society and must have been issued within the past two years. Although a dry docking facility 
may have a total capacity greater than the vessel to be docked, the weight distribution of the vessel may 
cause individual block loading to be exceeded.  While the physical dimensions of a dry docking facility 
may indicate acceptability for docking of a specific vessel, other limitations such as spacing of rails on a 
marine railway, concrete piers of abutments adjoining the dry dock may, preclude the facility from being 
considered as a possible dry docking site and render the bid non-responsive.    
    

6.11 List of Proposed Subcontractors 
If the bid includes the use of subcontractors, the Bidder agrees, within three working days of written 
notification from the Contracting Authority, to provide a list of all subcontractors including a description of 
the things to be purchased, a description of the work to be performed and the location of the performance 
of that work.  The list should not include the purchase of off-the-shelf items, software and such standard 
articles and materials as are ordinarily produced by manufacturers in the normal course of business, or 
the provision of such incidental services as might ordinarily be subcontracted in performing the Work. 
 
6.12 Quality Plan    
Before contract award and within three (3) working days of written notification by the Contracting Authority 
the successful Bidder may be required to provide an example of its Quality Plans as utilized on past  
projects of similar scope and nature.  
 
The Plan must be in the same format that will be used after award of contract. The Quality Plan may 
reference other documents.  Where referenced documents do not already exist, but are required by the 
Quality Plan, the plan must identify them and also identify when, how and by whom they will be prepared 
and approved.  
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6.13 Inspection and Test Plan    
Before contract award and three (3) working days of written notification by the Contracting Authority the 
Successful Bidder may provide an example of its Inspection Test Plans as utilized on past projects of 
Similar scope and nature.  
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PART 7 - RESULTING CONTRACT CLAUSES  
 
The following clauses and conditions apply to and form part of any contract resulting from the bid 
solicitation.  

1. Statement of Work  
 
The Contractor must: 
 
  a) Carry out the maintenance and alterations of the Canadian Coast Guard Vessel W George, in 

accordance with the associated Technical Specifications detailed in the  Statement of Work 
attached as Annex “A”; and 

  
  b)  Carry out any approved unscheduled work not covered in paragraph (a) above. 
 

2. Standard Clauses and Conditions 
All clauses and conditions identified in the Contract by number, date and title are set out in the Standard 
Acquisition Clauses and Conditions Manual(https://buyandsell.gc.ca/policy-and-guidelines/standard-
acquisition-clauses-and-conditions-manual) issued by Public Works and Government Services Canada. 
 
2.1 General Conditions 

2030 (2016-04-04), General Conditions - Higher Complexity - Goods, apply to and form part of 
the Contract. 
 
1031-2 (2012-07-16), Contract Cost Principles, apply to and form part of the Contract. 
 

 
2.2 Supplemental General Conditions 
 

1029 (2010-08-16), Ship Repairs apply to and form part of the Contract. 
 

Security Requirements 
3.1 There is no industrial security requirement applicable to this Contract. 
 
3.2 Access to Port Facilities and Government vessels is controlled.  The Contractor must  comply 

with applicable requirements.  A system of positive identification, sign-in and out, and wearing of 
identification badges while within Port facilities or on board Government vessels is required.  

 
3.3 The Contracting and the Technical Authority reserve the right to direct that Contractor’s 

personnel be security cleared as necessary. 
 

4. Term of Contract 
4.1  Work Period- Marine 
 1. Work must commence and be completed as follows:  
 Commence: May 9th, 2017 (refer to Spec for specifics) 

Complete: June 27th, 2017 
 
 2. The Contractor certifies that they have sufficient material and human resources allocated  

  or available and that the above work period is adequate to both complete the known work  
  and absorb a reasonable amount of unscheduled work. 
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5. Authorities 
 
5.1  The Contracting Authority for the Contract is: 
   
   Art Rice 
   Public Works and Government Services Canada 
   Acquisitions Branch,   The John Cabot Building, 10 Barter's Hill 
   P.O. Box 4600, St. John's, NL  A1C 5T2 
 
    Telephone: (709) 772-4392 
    Facsimile:    (709) 772-4603 
         E-mail address:    art.rice@pwgsc.gc.ca 
 

The Contracting Authority is responsible for the management of the Contract and any changes to 
the Contract must be authorized in writing by the Contracting Authority. The Contractor must not 
perform work in excess of or outside the scope of the Contract based on verbal or written 
requests or instructions from anybody other than the Contracting Authority. 

 
 
5.2   Inspection Authority 

The Inspection Authority will be named at contact award. 
   

The Inspection Authority is responsible for inspection of the Work and acceptance of the 
finished work. The Inspection Authority will be represented on-site by an assigned on-site 
Inspector and any other departmental inspectors who will from time to time be assigned in 
support of the designated inspector.  

 
Inspection and Acceptance 

 
All reports, deliverable items, documents, goods and all services rendered under the Contract 
are subject to inspection by the Inspection Authority or representative. Should any report, 
document, good or service not be in accordance with the requirements of the Statement of Work 
and to the satisfaction of the Inspection Authority, as submitted, the Inspection Authority will 
have the right to reject it or require its correction at the sole expense of the Contractor before 
recommending payment. 

 
5.3   Technical Authority 
  The onsite Technical Authority for the Contract will be named at contract award. 
     

The Technical Authority is the onsite representative of the department or agency for whom the 
Work is being carried out under the Contract and is responsible for day to day on site technical 
matters.  The onsite technical authority is the designated authority for work arising including 
signatory authority for 1379s.  Technical matters may be discussed with the Technical Authority; 
however, the Technical Authority has no authority to authorize changes to the scope of the 
Work.  Changes to the scope of the Work can only be made through a contract amendment 
issued by the Contracting Authority.   
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5.4     Project Authority 
 

The Project Authority will be named at time of contract award 
 

The Project Authority is the representative of the department or agency for whom the Work is being 
carried out under the Contract and is responsible for all matters concerning the technical content of 
the Work under the Contract. Technical matters may be discussed with the Project Authority; 
however, the Project Authority has no authority to authorize changes to the scope of the Work. 
Changes to the scope of the Work can only be made through a contract amendment issued by the 
Contracting Authority. 

6.        Payment 
 
6.1     Basis of Payment - Firm Price or Firm Lot Price  

In consideration of the Contractor satisfactorily completing all of its obligations under the Contract, 
the Contractor will be paid a "firm price", as specified in Annex "B” of  $ _________). Customs 
duties are included and Goods and Services Tax or Harmonized Sales Tax is extra, if applicable.    

 
Canada will not pay the Contractor for any design changes, modifications or interpretations of the 
Work, unless they have been approved, in writing, by the Contracting Authority before their 
incorporation into the Work.  

 
6.2    Method of Payment - Single Payment   
     
    Canada will pay the Contractor upon completion and delivery of the Work in accordance with the 
    payment provisions of the Contract if: 
 
   a) an accurate and complete invoice and any other documents required by the Contract  
        have been submitted in accordance with the invoicing instructions provided in the   
    Contract; 
        
   b) all such documents have been verified by Canada; 
        
     c) the Work delivered has been accepted by Canada. 
 
6.3 SACC Manual Clauses 

C0705C (2010-01-11)  Discretionary Audit 
C0711C (2008-05-12) Time Verification 
C6000C (2011-05-16) Limitation of Price 
H4500C (2010-01-11) Liens- Section 427 of the Bank Act     

 

7.  Invoicing Instructions  
The Contractor must submit invoices in accordance with the section entitled "Invoice Submission" of the 
general conditions. Invoices cannot be submitted until all work identified in the invoice is completed.  
 
Each invoice must on the request of the contracting officer be supported by:  
 

a. a copy of time sheets to support the time claimed; 
b. a copy of the release document and any other documents as specified in the Contract; 
c. a copy of the invoices, receipts, vouchers for all direct expenses, and all travel and living 

expenses; 
d. a copy of the monthly progress report. 

 
Invoices must be distributed as follows:  
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One (1) copy must be forwarded to the Contracting Authority identified under the section entitled 
"Authorities" of the Contract. 
 

8.  Certifications   
 
8.1  Compliance 
 

The continuous compliance with the certifications provided by the Contractor in its bid and the 
ongoing cooperation in providing additional information are conditions of the Contract. Certifications 
are subject to verification by Canada during the entire period of the Contract. If the Contractor does 
not comply with any certification, fails to provide the additional information, or if it is determined that 
any certification made by the Contractor in its bid is untrue, whether made knowingly or 
unknowingly, Canada has the right, pursuant to the default provision of the Contract, to terminate 
the Contract for default. 

 
8.2  Federal Contractors Program for Employment Equity - Default by the Contractor 
 

The Contractor understands and agrees that, when an Agreement to Implement Employment 
Equity (AIEE) exists between the Contractor and Employment and Social Development Canada 
(ESDC)-Labour, the AIEE must remain valid during the entire period of the Contract. If the AIEE 
becomes invalid, the name of the Contractor will be added to the "FCP Limited Eligibility to Bid" list. 
The imposition of such a sanction by ESDC will constitute the Contractor in default as per the terms 
of the Contract. 

9.  Applicable Laws 
The Contract must be interpreted and governed, and the relations between the parties determined, by the 
laws in force in Newfoundland. 

10.  Priority of Documents 
 
If there is a discrepancy between the wordings of any documents that appear on the list, the wording of 
the document that first appears on the list has priority over the wording of any document that 
subsequently appears on the list. 
 
(a) the Articles of Agreement; 
(b) the Supplemental General Conditions Ship Repair 1029 ( 2010-8-16); 
(c) the General Conditions 2030 (2016-04-04); 1031-2 (2012-07-16), Contract Cost Principles 
(d) Annex A, Statement of Work; 
(e) Annex B, Basis of Payment; 
(f) Annex C, Insurance Requirements  
(g) Annex D, Warranty 
(h) Annex E, Federal Contractors Program for Employment Equity 
(i) Annex F, Financial Bid 
(j)  Annex H, Inspection/Quality Assurance/Quality Control 
(K) Annex I, Vessel Custody 
(L) the Contractor's bid dated ______,  
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11.  Insurance Requirements 
 
The Contractor must comply with the insurance requirements specified in Annex C.  The Contractor must 
maintain the required insurance coverage for the duration of the Contract. Compliance with the insurance 
requirements does not release the Contractor from or reduce its liability under the Contract. 
The Contractor is responsible for deciding if additional insurance coverage is necessary to fulfill its 
obligation under the Contract and to ensure compliance with any applicable law. Any additional insurance 
coverage is at the Contractor's expense, and for its own benefit and protection. 
The Contractor must forward to the Contracting Authority within ten (10) days after the date of award of 
the Contract, a Certificate of Insurance evidencing the insurance coverage and confirming that the 
insurance policy complying with the requirements is in force. For Canadian-based Contractors, coverage 
must be placed with an Insurer licensed to carry out business in Canada, however, for Foreign-based 
Contractors, coverage must be placed with an Insurer with an A.M. Best Rating no less than “A-”. The 
Contractor must, if requested by the Contracting Authority, forward to Canada a certified true copy of all 
applicable insurance policies. 
 

12.  Limitation of Liability 
 
This section applies despite any other provision of the Contract and replaces the section of the general 
conditions entitled "Liability". Any reference in this section to damages caused by the Contractor also 
includes damages caused by its employees, as well as its subcontractors, agents, and representatives, 
and any of their employees. 
Whether the claim is based in contract, tort, or another cause of action, the Contractor's liability for all 
damages suffered by Canada caused by the Contractor's performance of or failure to perform the 
Contract is limited to $10,000,000.00 per incident or occurrence, to  an annual aggregate of $20,000,000 
for damages caused in any one year of carrying out of the Contract, each such year starting on the date 
of coming into force of the Contract or its anniversary, and to a total maximum liability of $40,000,000.00.  
 
The Limitation of the contractor’s liability does not apply to nor include 
 

(a) any infringement of intellectual property rights; or 
 

(b) any breach of warranty obligations. 
 
Each Party agrees that it is fully liable for any damages that it causes to any third party in  connection with 
the Contract, regardless of whether the third party makes its claim against Canada or the Contractor. If 
Canada is required, as a result of joint and several liability, to pay a third party in respect of damages 
caused by the Contractor, the Contractor must reimburse Canada for that amount. 
 

13.  Sub-Contractors List 
   
The Contracting Authority is to be notified, in writing, of any changes to the list of subcontractors before 
commencing the work.  When the Contractor sub-contracts work, a copy of the sub-contract purchase 
order is to be passed to the Contracting Authority.  In addition, the Contractor must monitor progress of 
sub-contracted work and inform the Inspection Authority on pertinent stages of work to permit inspection 
when considered necessary by the Inspection Authority. 
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14.  Work Schedule and Reports 
No later than three (3) Working Days after contract award, the preliminary schedule must be revised and 
expanded as necessary and resubmitted before commencement of the Work.  The Contractor must 
provide a detailed work schedule showing the commencement and completion dates for the Work in the 
available work period, including realistic target dates for significant events.  During the work period the 
schedule is to be reviewed on an ongoing basis by the Inspection Authority and the Contractor, updated 
when necessary, and available in the Contractor's office for review by Canada's authorities to determine 
the progress of the Work. 
 
The schedules must be revised on a predefined basis. The revised schedules must show the effect of 
progressed work and approved work arising. Changes in scheduled completion dates due to unscheduled 
work will not be accepted except as negotiated under Design Change or Additional Work clause. 
   

15.  Insulation Materials - Asbestos Free 
All materials used to insulate or re-insulate any surfaces on board the vessel must meet Transport 
Canada Marine standards, for commercial marine work, and, for all work, be free from asbestos in any 
form. The Contractor must ensure that all machinery and equipment located below or adjacent to 
surfaces to be re-insulated are adequately covered and protected before removing existing insulation.  
 

16.  Loan of Equipment - Marine 
The Contractor may apply for the loan of the Government special tools and test equipment particular to 
the subject vessel as identified in the Specifications. The provision of other equipment required for the 
execution of work in the Specifications is the sole responsibility of the Contractor. 
 
Equipment loaned under this provision must be used only for work under this Contract and may be 
subject to demurrage charges if not returned on the date required by Canada. In addition, equipment 
loaned under the above provision must be returned in a like condition, subject to normal wear and tear. 
 
A list of Government equipment that the Contractor intends to request must be submitted to the 
Contracting Authority within three (3) days of Contract Award to permit timely supply or for alternate 
arrangements to be made. The request must state the time frame for which the equipment is required. 
 

17.  Trade Qualifications 
The Contractor must use qualified, certified (if applicable) and competent tradespeople and supervision to 
ensure a uniform high level of workmanship. The Inspection Authority may request to view and record 
details of the certification and/or qualifications held by the Contractor’s tradespeople.  This request should 
not be unduly exercised but only to ensure qualified tradespeople are on the job. 
 

18. ISO 9001:2008 - Quality Management Systems   
In the performance of the Work described in the Contract, the Contractor must comply with the 
requirements of  ISO 9001:2008 - Quality management systems - Requirements, published by the 
International Organization for Standardization (ISO), current edition at date of submission of the 
Contractor's bid.  It is not intended that the Contractor be registered to ISO 9001; however, the 
Contractor's quality management system must address all requirements appropriate to the scope of the 
Work.  Only exclusions in accordance with clause 1.2 of ISO 9001 are acceptable. 
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Assistance for Government Quality Assurance (GQA): 
 
The Contractor must provide the Inspection Authority with the accommodation and facilities required for 
the proper accomplishment of GQA and must provide any assistance required by the Inspection Authority 
for evaluation, verification, validation, documentation or release of product.  
 
The Inspection Authority must have the right of access to any area of the Contractor's or Subcontractor's 
facilities where any part of the Work is being performed. The Inspection Authority must be afforded 
unrestricted opportunity to evaluate and verify Contractor conformity with Quality System procedures and 
to validate product conformity with contract requirements.  The Contractor must make available, for 
reasonable use by the Inspection Authority, the equipment necessary for all validation purposes.  
Contractor personnel must be made available for operation of such equipment as required. 
 
When the Inspection Authority determines that GQA is required at a subcontractor's facilities, the 
Contractor must provide for this in the purchasing document and forward copies to the Inspection 
Authority, together with relevant technical data as the Inspection Authority may request.  
  
The Contractor must notify the Inspection Authority of non-conforming product received from a 
subcontractor when the product has been subject to GQA. 
 
 
19.  Inspection and Test Plan 
The Contractor must, in support of its QCP, implement an approved Inspection and Test Plan (ITP).  The 
Contractor must provide at no additional cost to Canada, all applicable test data, all Contractor technical 
data, test pieces and samples as may reasonably be required by the Inspection Authority to verify 
conformance to contract requirements.  The Contractor must forward at his expense such technical data, 
test data, test pieces and samples to such location as the Inspection Authority may direct.  

20.  Welding Certification 
The Contractor must ensure that welding is performed by a welder certified by the Canadian Welding 
Bureau (CWB) in accordance with the requirements of the following Canadian Standards Association 
(CSA) standards:  
 
 a. CSA W47.1-09 (R2014), Certification of Companies for Fusion Welding of Steel 2.1; and 

b. CSA W47.2-11, Certification of Companies for Fusion Welding of Aluminum 2.0. 
 
In addition, welding must be done in accordance with the requirements of the applicable drawings and 
specifications. 
 
Before the commencement of any fabrication work, and upon request from the Inspection Authority, the 
Contractor must provide approved welding procedures and/or a list of welding personnel he intends to 
use in the performance of the Work. The list must identify the CWB welding procedure qualifications 
attained by each of the personnel listed and must be accompanied by a copy of each person's current 
CWB welding certification. 

21.  Environmental Protection 
The Contractor and its subcontractors engaged in the Work on a Canadian Government vessel must 
carry out the Work in compliance with applicable municipal, provincial and federal environmental laws, 
regulations and industry standards.    
 
The Contractor must have detailed procedures and processes for identifying, removing, tracking, storing, 
transporting and disposing of all potential pollutants and hazardous material encountered, to ensure 
compliance as required above.  All waste disposal certificates are to be provided to the Inspection 
Authority, with information copies sent to the Contracting Authority. Furthermore, additional evidence of 
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compliance with municipal, provincial and federal environmental laws and regulations is to be furnished 
by the Contractor to the Contracting Authority when so requested. 
 
The Contractor must have environmental emergency response plans and/or procedures in place. 
Contractor and subcontractor employees must have received the appropriate training in emergency 
preparedness and response. Contractor personnel engaging in activities which may cause environmental 
impacts or potential non compliance situations, must be competent to do so on the basis of appropriate 
education, training, or experience. 

22.  Supervision of Fueling and Disembarking Fuel 
The Contractor must ensure that fueling and disembarking of fuel from Canadian government vessels are 
conducted under the supervision of a responsible supervisor trained and experienced in these 
procedures. 

23.  Procedures for Design Change or Additional Work   
The following procedures must be followed for any design change or additional work. 
 
1. When Canada requests design change or additional work:          
(a)  The Technical Authority will provide the Contracting Authority with a description of the  design  
  change or additional work in sufficient detail to allow the Contractor to provide the following  
  information: 
                (i) any impact of the design change or additional work on the requirement of the    
     Contract;  
                (ii) a price breakdown of the cost (increase or decrease) associated with the      
     implementation of the design change or the performance of the additional work using  
     either the Form PWGSC1686, Quotation for Design Change or Additional Work, or   
     the Form PWGSC 1379, Work Arising or New Work,  or any other form required by   
     Canada; 
                (iii)  a schedule to implement the design change or to perform the additional work and the 
      impact on the contract delivery schedule. 
 
(b)  The Contracting Authority will then forward this information to the Contractor. 
 
(c)  The Contractor will return the completed form to the Contracting Authority for evaluation and   
  negotiation.  Once agreement has been reached, the form must be signed by all parties in the  
  appropriate signature blocks.  This constitutes the written authorization for the Contractor to   
  proceed with the work, and the Contract will be amended accordingly. 
 
2. When the Contractor requests design change or additional work: 

(a)  The Contractor must provide the Contracting Authority with a request for design change or        
additional work in sufficient detail for review by Canada. 
 

(b)  The Contracting Authority will forward the request to the Technical Authority for review. 
 
  (c) If Canada agrees that a design change or additional work is required, then the procedures  
   detailed in paragraph 1 are to be followed. 
 

The Contracting Authority will inform the Contractor in writing if Canada determines that the    
 design change or additional work is not required. 
 
3. The Contractor must not proceed with any design change or additional work without the written   
 authorization of the Contracting Authority.  Any work performed without the Contracting Authority's  
 written authorization will be considered outside the scope of the Contract and no  payment will be 
 made for such work.   
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24 .  Vessel Unmanned Refit    
The vessel will be unmanned during the work period and will be considered to be out-of commission. The 
vessel during that period will be in the care or custody of the Contractor and under its control.  Custody 
transfer will take place as per Annex I.  

25.  Pre-Refit Meeting 
A Pre-Refit meeting will be convened and chaired by the Contracting Authority at the repair facility after 
the arrival of the ship and before the commencement of the work period. 

26.  Progress Meetings 
Progress meetings, chaired by the Contracting Authority, will take place at the Contractor's facility as and 
when required, generally once a month.  Interim meetings may also be scheduled.  Contractor's 
attendees at these meetings will, as a minimum, be its Contract (Project) Manager, Production Manager 
(Superintendent) and Quality Assurance Manager.  Progress meetings will generally incorporate technical 
meetings to be chaired by the Technical Authority.  

27.  Outstanding Work and Acceptance 
1.  The Inspection Authority, in conjunction with the Contractor, will prepare a list of outstanding work 
 items at the end of the work period.  This list will form the annexes to the formal acceptance  
 document for the vessel.  A contract completion meeting will be convened by the Inspection Authority 
 on the work completion date to review and sign off the form PWGSC-TPSGC1205, Acceptance.  In 
 addition to any amount held under the Warranty Holdback Clause, a holdback of twice the estimated 
 value of outstanding work will be held until that work is completed. 
 
2.  The Contractor must complete the above form in three (3) copies, which will be distributed by the 
 Inspection Authority as follows: 
     
 (a) original to the Contracting Authority; 
 (b) one (1) copy to the Technical Authority; 
 (c) one (1) copy to the Contractor. 
 

28.  Licensing 
The Contractor must obtain and maintain all permits, licenses and certificates of approval required for the 
Work to be performed under any applicable federal, provincial or municipal legislation.  The Contractor is 
responsible for any charges imposed by such legislation or regulations.  Upon request, the Contractor 
must provide a copy of any such permit, license or certificate to Canada. 

29.  Hazardous Waste - Vessels 
SACC Manual Clause A0290C (2008-05-12) Hazardous Waste – Vessels 

30.  Government Site Regulations 
SACC Manual Clause A9068C (2010-01-11) Government Site Regulations 

31.  Scrap and Waste Material 
SACC Manual Clause A9055C (2010-08-16) Scrap and Waste Material 

32.  Stability  
The Contractor will be solely responsible for the stability and trim of the ship during the period the vessel 
is in the Contractor's facility, including docking and undocking.  The Contractor must maintain weight 
change information pertinent to the vessel's stability during the docking period.  The Technical Authority 
will supply the Contractor with cross curves of stability, hydrostatic curves, tank status, location of center 
of gravity, and other information relevant to the ship's condition upon handing over of the vessel.  
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33.  Vessel Access by Canada   
 
SACC Manual Clause A9066C (2008-05-12) Vessel - Access by Canada 
 

34.  Title to Property - Vessel 
 
SACC Manual Clause A9047C (2008-05-12) Title to Property - Vessel  
 

35.  Workers Compensation  
 
SACC Manual Clause A0285C (2007-05-25) Workers Compensation 
 
 
-05-25  
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ANNEX A:  STATEMENT OF WORK  

 
The entire Statement of Work (including amendments) is incorporated into and forms part of this 
document.  It is attached hereto as a separate electronic document entitled  
 
 
 CCGS W George Refit  
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ANNEX B: BASIS OF PAYMENT 

THE FOLLOWING WILL BE COMPLETED BY PWGSC PRIOR TO CONTRACT AWARD AND WILL 
FORM THE BASIS OF PAYMENT FOR THE RESULTING CONTRACT AS PER PART 7, CLAUSE 6.1.     
 
B1  Contract Price 
  Firm Price for Known Work            $______________ 
  For completion of work specified as per Annex A  
 
  HST                   $______________ 
 
  Total Contact Price              $______________ 
 
 
  Firm Hourly Charge-out Labour Rate            $______________ 
 
B2  Unscheduled Work   

1. Price Breakdown:  
The Contractor must, upon request, provide a price breakdown for all unscheduled work, by 
specific activities with trades, person-hours, material, subcontracts and services. 
 

2. Pro-rated Prices:  
Hours and prices for unscheduled work will be based on comparable historical data applicable to 
similar work at the same facility, or will be determined by pro-rating the quoted work costs in the 
Contract when in similar areas of the vessel. 
 

3. Payment for Unscheduled Work:  
The Contractor will be paid for unscheduled work arising, as authorized by the contracting 
authority in accordance with clause 23 of the contract.  
 
The authorized unscheduled work will be calculated as follows:  
 
Number of hours (to be negotiated) x $_____ , being the Contractor's firm hourly charge-out 
labour rate which includes overhead and profit, plus net laid-down cost of materials to which will 
be added a mark-up of 10 percent, plus Applicable Taxes. The firm hourly charge-out labour rate 
and the material mark-up will remain firm for the term of the Contract and any subsequent 
amendments. 

 
B3  Overtime – Marine 

1. The Contractor must not perform any overtime under the Contract unless authorized in advance 
and in writing by the Contracting Authority. Any request for payment must be accompanied by a 
copy of the overtime authorization and a report containing the details of the overtime performed 
pursuant to the written authorization. Payment for authorized overtime will be calculated as 
follows:  

a. For known work, the Contractor will be paid the Contract Price plus authorized overtime 
hours paid at the following premium rates:  
For time and one half: $_________ per hour, or  
For double time: $__________ per hour. 
 

b. For unscheduled work, the Contractor will be paid the authorized overtime hours at the 
quoted charge-out labour rate, plus the following premium rates:  
For time and one half: $_________ per hour, or  
For double time: $__________ per hour. 
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2. The above premiums will be calculated by taking the average hourly direct labour rate premiums, 
plus certified fringe benefit, plus profit of 7.5 percent on labour premium and fringe benefits. 
These rates will remain firm for the duration of the Contract, including all amendments and are 
subject to audit if considered necessary by Canada. 

 
 
B4  Daily Services Fees 
  In the event of a delay in the performance of the Work, and if such delay is recognized and 

agreed upon by the Contracting Authority as being attributable to Canada, Canada agrees to pay 
the Contractor the daily services fee, described below, for each day of such delay.  This fee will 
be the sole liability of Canada to the Contractor for the delay. 

 
i) five (5) working days on drydock         X $               =   $ 
 
ii) two (2) non-working days on drydock X $               =   $ 
 
iii) three (3) working days at berth          X $               =   $ 
 
iv) two (2) non-working days at berth    X $               =   $ 

 
  The above fees will include but not be limited to, all aspects of the following costs: Administrative 
  Support, Production Services, Quality Assurance, Material Support, Planned Maintenance and  
  Ship Services, and all other resources and direct costs needed to maintain the Vessel at the   
  Contractor's facility.  These fees are firm and not subject to any additional charges for mark-up or 
  profit. 
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ANNEX C:  INSURANCE REQUIREMENT    

C1  Ship Repairers Liability 

The Contractor must obtain Ship Repairer's Liability Insurance and maintain it in force throughout the 
duration of the Contract, in an amount usual for a contract of this nature, but for not less than 
$10,000,000 per accident or occurrence and in the annual aggregate. 

2. The Ship Repairer's Liability insurance must include the following:  

a. Additional Insured: Canada is added as an additional insured, but only with respect to 
liability arising out of the Contractor's performance of the Contract. The interest of 
Canada as additional insured should read as follows: Canada, represented by Public 
Works and Government Services Canada. 

b. Waiver of Subrogation Rights: Contractor's Insurer to waive all rights of subrogation 
against Canada as represented by The Canadian Coast Guard and Public Works and 
Government Services Canada for any and all loss of or damage to the vessel, however 
caused. 

c. Notice of Cancellation: The Insurer will endeavor to provide the Contracting Authority 
thirty (30) days written notice of cancellation. 

d. Contractual Liability: The policy must, on a blanket basis or by specific reference to the 
contract, extend to assumed liabilities with respect to contractual provisions. 

e. Cross Liability/Separation of Insureds: Without increasing the limit of liability, the policy 
must protect all insured parties to the full extent of coverage provided. Further, the policy 
must apply to each Insured in the same manner and to the same extent as if a separate 
policy had been issued to each.  

C2  Commercial General Liability Insurance 

   1. The Contractor must obtain Commercial General Liability Insurance, and maintain it in force 
throughout the duration of the Contract, in an amount usual for a contract of this nature, but for 
not less than $2,000,000 per accident or occurrence and in the annual aggregate. 

 
  2. The Commercial General Liability Insurance policy must include the following: 
    
   (a) Additional Insured: Canada is added as an additional insured, but only with respect to 

liability arising out of the Contractor's performance of the Contract.  The interest of 
Canada should read as follows:  Canada, as represented by Public Works and 
Government Services Canada.  

   (b) Bodily Injury and Property Damage to third parties arising out of the operations of the 
Contractor. 

   (c) Personal Injury:  While not limited to, the coverage must include Violation of Privacy, 
Libel and Slander, False Arrest, Detention or Imprisonment and Defamation of Character. 

   (d) Cross Liability/Separation of Insureds:  Without increasing the limit of liability, the policy 
must protect all insured parties to the full extent of coverage provided.  Further, the policy 
must apply to each Insured in the same manner and to the same extent as if a separate 
policy had been issued to each. 
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   (e) Blanket Contractual Liability:  The policy must, on a blanket basis or by specific reference 
to the Contract, extend to assumed liabilities with respect to contractual provisions.  

   (f) Employees and, if applicable, Volunteers must be included as Additional Insured. 
   (g) Employers' Liability (or confirmation that all employees are covered by Worker's 

compensation (WSIB) or similar program)  
   (h) Notice of Cancellation:  The Insurer will endeavor to provide the Contracting Authority 

thirty (30) days written notice of policy cancellation.  
   (i) If the policy is written on a claims-made basis, coverage must be in place for a period of 

at least 12 months after the completion or termination of the Contract.  
   (j) Owners' or Contractors' Protective Liability: Covers the damages that the Contractor 

becomes legally obligated to pay arising out of the operations of a subcontractor. 
   (k) Sudden and Accidental Pollution Liability (minimum 120 hours):  To protect the 

Contractor for liabilities arising from damages caused by accidental pollution incidents. 
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ANNEX D:  WARRANTY 

 
2030 General Conditions - Goods (Higher Complexity), are hereby amended as follows: 
   
  Delete Section 2030 (22)  Warranty, and Insert the following: 
   

1. At the discretion of the Minister, the Contractor will replace or make good at its own expense 
any finished work, excluding Government Issue incorporated therein, which becomes defective 
or which fails to conform to contract requirements as a result of faulty or inefficient 
manufacture, material or workmanship. 

 
2. Notwithstanding prior acceptance of the finished work, and without restricting any other term of 

the Contract or any condition, warranty or provision implied or imposed by law, the Contractor 
hereby warrants that the following are free from all defects and conform with the requirements 
of the contract:  

 
 . The painting of the underwater portion of the hull for a period of three hundred sixty five 

(365) days commencing from the date of undocking, except that the Contractor will only 
be liable to repair and/or replace to a value to be determined as follows: 
Original cost to Canada of the underwater painting Work, divided by three hundred sixty 
five (365) days and multiplied by the number of days remaining in the warranty period. 
The resultant would represent the "Dollar Credit" due to Canada from the Contractor. 

 
All other painting Work for a period of three hundred sixty five (365) days commencing 
from the date of acceptance of the Work; 

 
a. All parts and materials supplied for the Work for a period of three hundred and sixty five 

(365)  days commencing from the date of acceptance of the Work; 
 

b. All other items of Work for a period of ninety (90) days commencing from the date of 
acceptance of the Work, except that: 

 
i. the warranty on the Work related to any system or equipment not immediately 

placed in continuous use or service  must  extend for a period of ninety (90) days 
from the date of acceptance of the vessel; 

ii. for all outstanding defects, deviations, and Work items listed on the Acceptance 
Document at Delivery, the Warranty will be ninety (90) days from the subsequent 
date of acceptance for each item. 

 
3. The Contractor agrees to pass to Canada, and exercise on behalf of Canada, all warranties on 

the Materials and/or labour supplied or held by the Contractor which exceed the periods indicated 
above. 
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Warranty Procedures 
   
1. Scope 
    
The following are the procedures which suit the particular requirements for warranty considerations for a 
vessel on completion of a refit.  
 
2. Definition 
    
There are a number of definitions of “warranty” most of which are intended to describe its force and effect 
in law. One such definition is offered as follows: 
 

“A warranty is an agreement whereby the vendor’s or manufacturer’s responsibility for 
performance of its product is extended for a specific period of time beyond the date at which the 
title to the product passes to the buyer.” 

 
3. Warranty Conditions 
    

a. General Conditions 2030 General Conditions - Goods (Higher Complexity) are augmented by 
clauses incorporated into the subject Contract. 
 

 b. The warranty periods may be stated in more than one part: 
i. 90 days commencing from the day the PWGSC 1205 Acceptance Document is signed for 

workmanship provided by the contractor for the refit work specified; 
  ii. 365 days from the date of acceptance for the specified areas of painting; 

iii. 365 days commencing from the day the PWGSC 1205 Acceptance Document is signed for 
parts and material provided by the contractor for the refit work specified; 

iv Any other specific warranty periods that may be required in the contract or offered by the 
Contractor.  

 
c. The foregoing does not cover the disposition of other deficiencies that will be directly related to 

Technical Authority problem areas of the following nature: 
  i. items becoming unserviceable that were not included in the refit specification; 

ii. refit specifications or other related documentation requiring amendments or corrections to 
increase viability; and 

  iii. work performed that is directly related to the Technical Authority.  
 
4. Reporting Failures With Warranty Potential 
    

a. The initial purpose of a report of a failure is to facilitate the decision as to whether or not to involve 
warranty and to generate action to effect repairs. Therefore in addition to identification, location 
data, etc. the report must contain details of the defect. Warranty decisions as a general rule are to 
be made locally and the administrative process is to be in accordance with procedures as 
indicated. 
 

b. These procedures are necessary as invoking a warranty does not simply mean that the warrantor 
will automatically proceed with repairs at his expense. A review of the defect may well result in a 
disclaimer of responsibility, therefore, it is imperative that during such a review the Department is 
directly represented by competent technical authority qualified to agree or disagree with the 
warrantor’s assertions.  
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5. Procedures 
    

a. Immediately it becomes known to the Ship's Staff that an equipment/system is performing below 
accepted standards or has become defective, the procedures for the investigation and reporting 
are as follows: 
i. The vessel advises the Technical Authority when a defect, which is considered to be directly 

associated with the refit work, has occurred. 
ii. On review of the Specification and the Acceptance Document, the Technical Authority in consort 

with Ship's Staff is to complete the Tombstone Data and section 1 of the Warranty Claim Form 
and forward the original to the Contractor for review with a copy to the PWGSC contracting 
Authority. If the PWGSC Contracting or Inspection Authority is unable to support warranty 
action, the Claim Form will be returned to the originator with a brief justification. (It is to be noted 
that in the latter instance PWGSC will inform the Contractor of its decision and no further action 
will be required of the Contractor. 
Warranty defect claims may be forwarded in hard copy, by fax or by e-mail whichever format is 
the most convenient. 

iii Assuming the Contractor accepts full responsibility for repair, the Contractor completes Section 
2 and 3 of the Warranty Claim Form, returns it to the Inspection Authority who confirms 
corrective action has been completed, and who then distributes the form to the Technical 
Authority and the PWGSC Contracting Authority. 

 
b. In the event that the Contractor disputes the claim as a warranty defect, or agrees to share, the 

contractor is to complete Part 2 of the Warranty Claim Form with the appropriate information and 
forward it to the Contracting Authority who will distribute copies as necessary. 
 

c. When a warranty claim is disputed by the Contractor, the Technical Authority may arrange to 
correct the defect by in-house resources or by contracting the work out.  All associated costs must 
be tracked and recorded as a possible charge against the contractor by PWGSC action. Material 
costs and manhours expended in correcting the defect are to be recorded and entered in Section 
5 of the warranty claim by the Technical Authority who will forward the warranty claim to the 
PWGSC Contracting Authority for action. Defective parts of equipment are to be retained pending 
settlement of claim. 
 

d. Defective equipment associated with potential warranty should not normally be dismantled until the 
contractor’s representative has had the opportunity to observe the defect. The necessary work is to 
be undertaken through normal repair methods and costs must be segregated as a possible charge 
against a contractor by PWGSC action. 

   
6. Liability  
    

a. Agreement between the Contracting Authority, Inspection Authority, Technical Authority and the 
Contractor will result in one of the following conditions: 

 
i. The contractor accepts full responsibility for costs to repair or overhaul under the warranty 

provisions of the contract; 
ii. The Technical Authority accepts full responsibility for repair and overhaul of item concerned; 
iii. The Contractor and the Technical Authority agree to share responsibility for the costs to repair 

or overhaul the unserviceable item, in such cases the PWGSC Contracting Authority will 
negotiate the best possible sharing arrangement. 

 
b. In the event of a disagreement as in paragraph 5c, PWGSC will take necessary action with the 

contractor while the Technical Authority informs its Senior Management including pertinent data 
and recommendations. 

c. The total cost of processing warranty claims must include accommodation and travel costs of the 
contractor’s employees as well as equipment/system down time and operational constraints. 
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Accordingly, the cost to remediate the defect, in manhours and material, will be discussed between 
the Contracting/Inspection Authorities and the Technical Authority to determine the best course of 
action. 

 
7. Alongside Period For Warranty Repairs and Checks 
    

a. If at all possible, an alongside period for the vessel is to be arranged just before the expiration of 
the 90 day warranty period. This alongside period is to provide time for warranty repair and check 
by the contractor.  

 
b. In respect to the underwater paint, should it become defective during the associated warranty 

period the contractor is only liable to repair to a value determined as follows: 
 

“Original cost to Canada for painting and preservation of the underwater section of the hull, 
divided by three hundred sixty five (365) days and multiplied by the number of days 
remaining in the period. The resultant would represent the ‘Dollar Credit’ due to Canada from 
the Contractor.” 

 
c. The Underwater paint system, before expiration of the warranty, should be checked by divers. The 

Technical Authority, is to arrange the inspection and inform the Contracting Authority of any 
adverse results. 
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Public Works and Government 
Services Canada 

 

 
Warranty Claim Form 

Réclamation De Garantie 
Vessel Name – Nom de navire 

 

File No. – N° de 
dossier 

 

Contract No. - N ° de contrat 

 

Customer Department – Ministère client 

 

Warranty Claim Serial No. 

Numéro de série de réclamation de 
garantie 

 
Contractor – Entrepreneur Effect on Vessel Operations 

Effet sur des opérations de navire   

Critical                   Degraded       
Operational           Non-operational 

 
1.  Description of Complaint – Description  de plainte 
 
Contact Information – l'information de contact 

______________________________         ________________________ 

  Name – Nom                                                 Tel. No. - N °  Tél 

__________________________________________            ____________________________ 

  Signature – Signature                                                           Date 

 
2.  Contractor’s Investigative Report – Le rapport investigateur de l'entrepreneur 
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3.  Contractor’s Corrective Action – La modalité de reprise de l'entrepreneur  
 

 

 

 

 

 

Contractor’s Name and Signature – Nom et signature de l’entrepreneur                               Date  
of Corrective Action - Date de modalité de reprise  

____________________________________________________________________        __________ 

Client Name and Signature - Nom et signature de client                                                                          
Date 

_____________________________________________________________________      __________ 

 
4.  PWGSC Review of Warranty Claim Action – Examen d'action de réclamation de garantie par 
TPSGC 
 

 

     

Signature – Signature                                                                                      Date                                     
5.  Additional Information – Renseignements supplémentaires 
 

 

PWGSC-TPSGC 
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ANNEX E:   FEDERAL CONTRACTORS PROGRAM FOR EMPLOYMENT EQUITY – CERTIFICATION 

I, the Bidder, by submitting the present information to the Contracting Authority, certify that the 
information provided is true as of the date indicated below. The certifications provided to Canada are 
subject to verification at all times. I understand that Canada will declare a bid non-responsive, or will 
declare a contractor in default, if a certification is found to be untrue, whether during the bid evaluation 
period or during the contract period. Canada will have the right to ask for additional information to verify 
the Bidder's certifications. Failure to comply with any request or requirement imposed by Canada may 
render the bid non-responsive or constitute a default under the Contract.  
 
For further information on the Federal Contractors Program for Employment Equity visit Employment and 
Social Development Canada (ESDC) – Labour's website. 
 
Date:___________(YYYY/MM/DD) (If left blank, the date will be deemed to be the bid solicitation closing 
date.) 
 
Complete both A and B. 
 
A. Check only one of the following: 
 
(   ) A1. The Bidder certifies having no work force in Canada. 
  
(   ) A2. The Bidder certifies being a public sector employer. 
 
(   ) A3. The Bidder certifies being a federally regulated employer being subject to the Employment 

Equity Act. 
 
(   ) A4.  The Bidder certifies having a combined work force in Canada of less than 100 employees 

(combined work force includes: permanent full-time, permanent part-time and temporary 
employees [temporary employees only includes those who have worked 12 weeks or more 
during a calendar year and who are not full-time students]). 

 
A5.  The Bidder has a combined workforce in Canada of 100 or more employees; and  
 

(   ) A5.1. The Bidder certifies already having a valid and current Agreement to Implement 
Employment Equity (AIEE) in place with ESDC-Labour.  

OR 
(   ) A5.2. The Bidder certifies having submitted the Agreement to Implement Employment Equity 

(LAB1168) to ESDC-Labour. As this is a condition to contract award, proceed to 
completing the form Agreement to Implement Employment Equity (LAB1168), duly 
signing it, and transmit it to ESDC-Labour. 

 
B. Check only one of the following: 
 
(   ) B1. The Bidder is not a Joint Venture. 
 
OR 
 
(   ) B2.  The Bidder is a Joint venture and each member of the Joint Venture must provide the 

Contracting Authority with a completed annex Federal Contractors Program for Employment 
Equity - Certification. (Refer to the Joint Venture section of the Standard Instructions) 
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ANNEX F:     FINANCIAL BID  

1  Evaluation of Price 
 
To be completed and submitted with the Invitation to Tender at bid closing.  
   
The price of the bid will be evaluated in Canadian dollars, the Goods and Services Tax or the Harmonized 
Sales Tax excluded.  
 
Location of the work: ______________________________________________________ 
 

a)  Known Work  
For work as stated in Annex “A” and detailed in the attached Pricing  Data 
Sheet Annex “I”, Appendix 1 a FIRM PRICE of: 
 

 
 
$______________ 

b)  Unscheduled Work  
 
Estimated labour hours at a firm Charge-out Labour Rate, including  
overhead and profit: 
700 person hours X $_____ per hour for a PRICE of: 
Hours in excess of 700 will also be charged at this rate. 
Bidders are to include any premiums / surcharges or fees that are 
applicable to the hourly rate. 
 
Estimated unknown materials cost for this refit are $138,000.00. Bidders 
are to include percentage of mark-up applicable to unknown materials 
 
$22,150.00 x _____ % =  
 
 

 
 
 
$______________ 
 
 
 
 
 
 
 
 $22,150.00 

c) Daily Services Fees   (for docking only) 
As  per article I4   
  i) five (5) working days on drydock         X $               =   $               
  
  Ii) two (2) non-working days on drydock X $               =   $               
 
  iii) three (3) working days at berth          X $               =   $               
 
   iv) two (2) non-working days at berth    X $               =   $               
 

 
 
 
 
$_____________ 

d) Vessel Transfer Cost   (for docking only) 
As per article I5: 
 

 
$______________ 
 

e) EVALUATION PRICE 
HST or GST Excluded, [a + b + c + d ]: 
                                                 For an EVALUATION TOTAL of : 

 
 
$______________ 
 

 
2  Unscheduled Work 
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  Unscheduled work arising, as authorized by the Minister, will be calculated in the following 
manner.   Hours in excess of the estimate given above at (b), should they be required, will also be 
charged at the firm charge-out labour rate.   

 
  Number of hours (to be negotiated)  X  your firm hourly Charge-out Labour Rate which includes 

Overhead and profit, plus net laid-down cost of materials to which will be added a 10% mark-up, 
plus Goods and Services Tax or Harmonized Sales Tax as applicable, of the total cost of material 
and labour. The firm hourly Charge-out Labour Rate and the material mark-up will remain firm for 
the duration of the Contract and any subsequent amendments. 

  
2.1  Notwithstanding definitions or usage elsewhere in this document, or in the Bidder’s Cost 

Management System, when negotiating Hours for unscheduled work, PWGSC will consider only 
those hours of labour directly involved in the production of the subject work package. 

 
  Elements of Related Labour Costs identified in 2.2 will not be negotiated, but will be compensated 

for in accordance with 2.2  It is therefore incumbent upon the Bidder to enter values in the above 
table which will result in fair compensation, regardless of the structure of their Cost Management 
System.  

 
2.2  Allowance for Related Labour Costs such as: Management, Direct Supervision, Purchasing and 

Material Handling, Quality Assurance and Reporting, First Aid, Gas Free Inspecting and 
Reporting, and Estimating will be included as overhead for the purposes of determining the 
Charge-out Labour Rate entered in Table 1 above. 

 
2.3  The 10% mark-up rate for materials will also apply to subcontracted costs.  The mark-up rate 

includes any allowance for material and subcontract management not allowed for in the 
Chargeout Labour Rate.  A separate labour component for the purchase and handling of 
materials or subcontract administration is not allowable. 

 
3  Overtime Fees 
   
   Compensation for authorized overtime will be calculated in the following manner: 
 
  a. For Known Work, the contract price plus agreed overtime hours paid at the following premium 

rates; or,  
  b. For Unscheduled Work, agreed overtime hours at the quoted Charge-out Labour Rate plus the 

following premium rates: 
   For Time and one half:  $ ______ per hour; or, 
   For Double time    $ ______ per hour 
   
4      Daily Services Fees 
 

Daily services fees are to be provided by the Bidder and entered in the table at I.1. In the event of a 
delay in the performance of the Work, and if such delay is recognized and agreed upon by the 
Contracting Authority as being attributable to Canada.  These fees will be the sole liability of 
Canada to the Contractor for the delay. 

 
  The fees will include but not be limited to, all aspects of the following costs: Administrative   
  Support, Production Services, Quality Assurance, Material Support, Planned Maintenance and  
  Ship Services, and all other resources and direct costs needed to maintain the Vessel at the   
  Contractor's facility.  These fees are firm and not subject to any additional charges for mark-up or 
  profit. 
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5  Vessel Transfer Costs 
 
1.   The evaluation price must include the cost for transferring the vessel from its home port to the  
  shipyard/ship repair facility where the Work will be performed and the cost of transferring the   
  vessel to its home port following completion of the Work, in accordance with the following: 
  (a)  The Bidder must provide the location of the shipyard/ship repair facility where it     
    proposes to perform the Work together with the applicable vessel transfer cost from the  
    list provided under paragraph 2 of this clause:  
     Proposed shipyard/ship repair facility: _________________  
     Applicable vessel transfer cost: __________________.  
 
  (b)  If the list in paragraph 2 of this clause does not provide the shipyard/ship repair     
    location where the Bidder intends to perform the Work, then the Bidder must advise the  
    Contracting Authority, in writing, at least __5___ calendar days before the bid closing   
    date, of its proposed location for performing the Work.  
    The Contracting Authority will confirm to the Bidder, in writing, at least ___5 __ calendar  
    days before the bid closing date, the location of the shipyard/ship repair and the     
    applicable vessel transfer cost.  

A bid that specifies a location for executing the Work which is not on the list of paragraph  2 of this 
clause, and for which a notification in writing has not been received by the Contracting Authority as 
required above, will be considered non-responsive. 

 
2.List of shipyard/ship repair facilities and applicable vessel transfer costs Vessel:     
 

Vessel Name : W George 
 Home port: St. John’s, Newfoundland 
 Transfer costs in the case of vessels transferred using a government delivery crew include the  
 fuel cost at the vessel's most economical speed of transit and for unmanned refits only, crew  
 transportation costs for the delivery crew based on the location of the vessel's home port and the  
 shipyard/ship repair facility. Crew transportation costs do not include any members of the delivery  
 crew who remain at the shipyard/ship repair facility in order to discharge project responsibilities  
 related to the vessel being transferred.  
 Transfer costs in the case of vessels transferred unmanned by either commercial towing, railway,  
 highway or other suitable means of transportation must be: (i) included as part of the Bidder's  
 financial bid in the case where the Bidder is responsible for the transfer; or (ii) identified as the  
 applicable vessel transfer cost, as given in the list below, in the case when Canada is responsible  
 for the transfer.  

 
 
St. John’s Dockyard      $3,385.00 
Burry's Shipyard Inc      $4,468.00 
Harbour Grace Ocean Industries  $3,796.00 
CME Marine        $4,057.00 
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Appendix 1 to Annex  “F” 
Detailed  Pricing Data Sheet 

 
Pricing Data sheet will be provided in a separate electronic document with the bidders conference 
minutes. 
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ANNEX G:  INTEGRITY PROVISION – LIST OF NAMES 

The Integrity Provision of General Conditions 2030 requires that bidders supply the following: : 

List of Names  

(a) Bidders who are incorporated, including those bidding as a joint venture, must provide a 
complete list of names of all individuals who are currently directors of the Bidder. Bidders 
bidding as sole proprietorship, as well as those bidding as a joint venture, must provide the 
name of the owner(s). Bidders bidding as societies, firms, or partnerships do not need to 
provide lists of names. 

(b) If the required list of names has not been received by the time the evaluation of bids is 
completed, Canada will inform the Bidder of a time frame within which to provide the 
information. Failure to provide the names within the time frame specified will render the bid 
non-responsive. Providing the required names is a mandatory requirement for contract award. 

(c) The Bidder must immediately inform Canada in writing of any changes affecting the list of 
names of directors during this procurement process. 

 

Complete Legal Name _____________________________________________________________ 

PBN ____________________________________________________________________________ 

List of names of individuals currently on the Board of Directors or Owners: 

___________________________________________ 

___________________________________________ 

___________________________________________ 

___________________________________________ 

___________________________________________ 

___________________________________________ 

___________________________________________ 

___________________________________________ 

___________________________________________ 

___________________________________________ 

___________________________________________ 
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ANNEX H:  INSPECTION/QUALITY ASSURANCE/QUALITY CONTROL 

 
1   Inspection and Test Plan (ITP):   
  

1. The Contractor may prepare an Inspection and Test Plan (ITP) comprising individual 
inspection and test plans for each specification item of this project, in accordance with the 
Quality Standard and its Quality Control Plan. The ITP must be submitted to the Inspection 
Authority for review and amended by the Contractor to the satisfaction of the Inspection 
Authority. 

 (a) Each ITP must contain all inspection points identified in the Specification highlighting any 
mandatory points that must be witnessed by the Inspection Authority and other "hold" 
points imposed by the Contractor to ensure the quality of the work.  

 (b) Milestone delivery date for the ITP is given in the Contract, however individual ITPs 
should be forwarded for review as developed. 

 
2. Coding: 

   (a) Each Inspection and Test Plan (ITP) is to be coded for identification clearly 
demonstrating a systematic approach similar to the following: 

    (Contractor's system should be defined in its Quality Control Plan): e.g. Prefixes for 
Inspections, Test and Trials: 

  i. Prefix "1" is a Contractor inspection, 
  ii. Prefix "2" is a Contractor post repair test,  
  iii. Prefix "3" is a Contractor post repair trial, 
 (b) Specification items followed by assigned sequence numbers for inspection processes 

within each Specification Item; and 
(c) Cross reference to a verification document number 

 
3. Inspection and Test Plan Criteria: 

Inspection criteria, procedures and requirements are stated in the specifications, drawings, 
technical orders and reference standards invoked by the Specifications. Test and trial 
documentation may also be included or referenced in the Specifications. An individual 
Inspection and Test Plan (ITP) is required for each Specification item.  
(a) All ITPs must be prepared by the Contractor in accordance with the above criteria, its 

Quality Plan, and must provide the following reference information: 
i. the ship's name;  
ii. the Specification item number; 
iii. equipment/system description and a statement defining the parameter which is being 

inspected; 
iv. a list of applicable documents referenced or specified in the inspection procedure; 
v. the inspection, test or trial requirements specified in the Specification; 
vi. the tools and equipment required to accomplish the inspection; 
vii. the environmental conditions under which the inspections are to be conducted and 

the tolerances on the inspection conditions; 
viii. a detailed step-by step procedure of how each inspection is to be performed, 

conformance parameters, accept/reject criteria and recording of results, deficiencies 
found and description of corrective action(s) required; 

ix. name and signature of the person who prepared the plan, date prepared and 
amendment level; and, 

x. names and signatures of the persons conducting and witnessing the inspection, test 
or trial. 

 
4. Contractor Imposed Testing:  
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Tests and trials in addition to those given in the Specification must be approved by the 
Inspection Authority. 
(a) Amendments: Amendment action for the Inspection and Test Plans must be ongoing 

throughout the refit and reflect the inspection requirements for unscheduled work. 
Amendments must be submitted as developed, but not less frequently than once every 
second week. 

     
2 Conduct of Inspection 
 1. Inspections shall be conducted in accordance with the ITP and as detailed in D4. 
 
 2. The Contractor shall provide their own staff or subcontracted staff to conduct inspections, tests 

and trials; excepting that Technical Authority or Inspection Authority personnel may be 
designated in the specifications, in which case the Contractor shall ensure that their own staff are 
provided in support of such inspection/test/trial. 

 
 3. The Contractor shall ensure that the required conditions stated in the ITP prevail at the 

commencement of, and for the duration of, each inspection/test/trial. 
 
 4. The Contractor shall ensure that personnel required for equipment operation and records taking 

during the inspection/test/trial are briefed and available at the start and throughout the duration of 
the inspection/test/trial.  Tradesmen or FSRs who may be required to effect minor changes or 
adjustments in the installation shall be available at short notice. 

 
 5. The Contractor is to coordinate the activities of all personnel taking part in each 

inspection/test/trial and ensure that safe conditions prevail throughout the inspection/test/trial. 
 
3 Inspection Records and Reports 
 1. The Contractor on the inspection record, test or trials sheets as applicable shall record the results 

of each inspection.  The Contractor shall maintain files of completed inspection records consistent 
with the Quality Standard and their Quality Plan for this project. 

 
 2. The Contractor's QC representative (and the FSR when required) shall sign as having witnessed 

the inspection, test or trial on the inspection record.  The Contractor shall forward originals of 
completed inspection records, together with completed test(s) and/or trials sheets to the Inspector 
as they are completed. 

 3. Unsatisfactory inspection/test/trial results, for which corrective action cannot be completed during 
the normal course of the inspection/test/trial, will require the Contractor to establish and record 
the cause of the unsatisfactory condition to the satisfaction of the Inspector.  The Crown 
representatives may assist in identification where appropriate.  

 
 4. Corrective action to remove cause of unsatisfactory inspections shall be submitted to the 

Inspector in writing by the Contractor, for approval prior to affecting such repairs and rescheduling 
of the unsatisfactory inspection/test/trial.  Such notices shall be included in the final records 
passed to the Inspector. 

 
 5. The Contractor shall undertake rectification of defects and deficiencies in the Contractor's 

installation or repair as soon as practicable. The Contractor is responsible to schedule such 
repairs at their own risk. 

 
 6. The Contractor shall reschedule unsatisfactory inspections after any required repairs have been 

completed.  
 
 7. Quality Control, Inspection and Test records that substantiate conformance to the specified 

requirements, including records of corrective actions, shall be retained by the Contractor for three 
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(3) years from the date of completion or termination of the Contract and shall be made available 
to the Inspection Authority upon request. 

 
4 Inspection and Trials Process 
 1. Drawings and Purchase Orders 
  a. Upon receipt of two (2) copies of each drawing or purchase order, the Designated Inspector 

will review their content  against the provisions of the specification.  Where discrepancies are 
noted, the Inspector will formally advise all concerned, in writing using a Discrepancy Notice. 
The resolution of any such discrepancy is a matter for consultation between the Contractor 
and other Crown Authorities.  

   The Inspector is NOT responsible for the resolution of discrepancies. 
 
 2. Inspection 
  a. Upon receipt and acceptance of the Contractor’s ITP, inspection will consist of a number of 

Inspection Points supplemented by such other inspections, tests, demonstrations and trials 
as may be deemed necessary by the Inspector to permit him to certify that the work has been 
performed in compliance with the provisions of the specification.  The Contractor shall be 
responsible for notifying the Designated Inspector of when the work will be available for 

   inspection, sufficiently in advance to permit the Designated Inspector to arrange for the 
appropriate inspection.  

  b. The Inspector will inspect the materials, equipment and work throughout the project against 
the provisions of the specification and, where non-conformances are noted, will issue 
appropriate INSPECTION NON-CONFORMANCE  REPORTS. 

 
  c. The Contract requires the implementation of a Quality Assurance/Quality Control system, so 

the Inspector shall require that the Contractor provide a copy of its internal inspection report 
pertaining to a work item before conducting the requested inspection. If third party 
inspections are required by the Contract (e.g. inspections by a certified CWB 178.2 welding 
inspector), the reports of these inspections shall be required before the Work is inspected by 
the Inspection Authority . 

 
  d. The QA/QC system is a requirement, so if the documentation is presented to the Inspector 

prior to an inspection stating that the Work is satisfactory but the Inspector finds that the 
Work has not been satisfactorily inspected, the Inspector shall issue an Inspection Non-
conformance Report against the Work and another against the failure of the Contractor's 
QA/QC system. 

 
  e. Before carrying out any inspection, the Inspection Authority shall review the requirements for 

the Work and the acceptance and/or rejection standards to be applied. Where more than one 
standard or requirement is called up and they are potentially conflicting, the Inspector shall 
refer to the order of precedence in the Contract to determine the standard or requirement to 
be applied. 

 
 3. Inspection Non-conformance report 
  a. An Inspection Non-conformance  Report will be issued for each non-conformance noted by 

the Inspector.  Each report will be uniquely numbered for reference purposes, will be signed 
and dated by the Inspector, and will describe the non-conformance. 

 
  b. When the non-conformance has been corrected by the Contractor and has been re-inspected 

and accepted by the Inspector, the Inspector will complete the Report by adding an 
appropriate signed and dated notation. 

 
  c. At the end of the project, the content of all Inspection Non-conformance Reports which have 

not been signed-off by the Inspector will be transferred to the Acceptance Documents prior to 
the Inspector's certification of such documents. 
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 4. Tests, Trials, and Demonstrations 
  a. To enable the Inspector to certify that the Work has been performed satisfactorily, in 

accordance with the Contract and Specifications, the Contractor shall schedule, co-ordinate, 
perform, and record all specified Tests, Trials and Demonstrations required by the Inspector 
as detailed in H4. 

  b. Where the Specifications contain a specific performance requirement for any component, 
equipment, sub-system or system, the Contractor shall test such component, equipment, 
sub-system or system to the satisfaction of the Inspector, to prove that the specified 
performance has been achieved and that the component, equipment, sub-system or system 
performs as required by the specifications. 

 
  c. Tests, trials and demonstrations shall be conducted in accordance with a logical, systematic 

schedule which shall ensure that all associated components and equipment are proven prior 
to sub-systems demonstration or testing, and that sub-systems are proven prior to system 
demonstration or testing. 

 
 d. Where the Specifications do not contain specific performance requirements for any 

component, equipment, sub-system or system, the Contractor shall demonstrate such 
component, equipment, sub-system or system to the satisfaction of the Inspector. 

 
 e. The Contractor shall submit their Inspection and Test Plan as detailed in H2. 
 
 f. The Contractor shall co-ordinate each test, trial and demonstration with all interested parties, 

including the Inspector; Contracting and Technical Authorities; regulatory authorities; 
Classification Society; Sub-contractors; etc. The Contractor shall provide the Inspector and 
other Crown Authorities with a minimum of five working days notice of each scheduled test, 
trial, or demonstration. 

 
 g. The Contractor shall keep written records of all tests, trials, and demonstrations conducted as 

detailed in H4.  The Contractor may utilize the PWGSC STANDARD TESTS & TRIALS 
RECORD SHEETS which can be customized by the Contractor to suit individual test or trial 
requirements. These Record Sheets are available from the Inspection Authority in digital 
format. 

 
 h. The Contractor shall in all respects be responsible for the conduct of all tests and trials in 

accordance with the requirements of the Contract. 
 

i. The Inspection Authority and the Technical Authority reserve the right to defer starting or 
continuing with any sea trials for any reasonable cause including but not limited to adverse 
weather, visibility, equipment failure or degradation, lack of qualified personnel and 
inadequate compliance with safety standards   
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ANNEX I:  VESSEL CUSTODY 

  
1  Vessel Custody 
 
  1. This work is to take place with the vessel “out of commission” and therefore in the “care,   

 control and custody” of the Contractor. 
 
  2. An “ACCEPTANCE CERTIFICATE - ASSUMPTION OF CUSTODY BY THE CONTRACTOR 

shall be completed as     required and a copy passed to the Inspection Authority.  
 
  3. To facilitate this turnover, representatives of the Contractor and Canada shall confirm the   

 condition of the vessel.  
 
  4. A vessel condition report shall be appended to the above noted certificate and shall be   

 accompanied by colour photographs or videos in either conventional or digital format. 
 
  5. When the vessel is to be returned to the “care, control and custody” of Canada, an 

“ACCEPTANCE CERTIFICATE - RESUMPTION OF CUSTODY BY CANADIAN COAST 
GUARD shall be completed and a signed copy passed to Canada for distribution. 

 
 
2.  During the majority of the contract period, the vessel shall be unmanned.  As a result, the ship 

shall be placed in the care and custody of the Contractor as described in the specification.  
However, access to the vessel shall not be denied to CCG, PWGSC and TCMSB personnel by the 
Contractor.  Every effort will be taken to ensure that vessel access by these personnel shall not 
interfere or conflict with the Contractor's work. 
 
Cleaning:  Contractor to ensure that all spaces, compartments and areas of the ship are “as 
clean as found” when work is completed.  The cost of clean-up work shall be included in the 
quote for each specification item. 
 
Office Access: notwithstanding the fact that the vessel will be unmanned, the Contractor shall 
respect the directives included in the technical specification in regard to the protection and the 
layout of the cabins onboard the vessel. 
 
Parking:  Sufficient parking for CCG and PWGSC representatives shall be provided conveniently 
close to the berthed or docked vessel.  The available parking should be sufficient for a maximum 
of three (3) vehicles at any given time.  
 

 
3.  The services as described in the specification shall be supplied, fitted and/or connected upon formal 

handover to the Contractor, and maintained throughout the period that the ship is under the 
Contractor's control.   Contractor to be responsible for any additional disconnections and re-
connections required when the ship is moved between dock / slipway and any berth at the 
Contractor's premises.  

 
 

Care and Custody:  During the contract period, the ship shall be placed in the custody of the 
Contractor who shall be responsible for all safety and security matters pertaining to the vessel.  
As the ship will not be de-stored, the Contractor shall provide whatever security arrangements are 
required to safeguard CCG and DFO equipment and material that remains onboard during the 
contract period. 
 



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de l'acheteur 
F6855-180191/001/olz  OLZ008 
 Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME 
F6855-180191  olz-8-41003 

 

Page 45 of - de 47 
 
 

Security Watches:  During the contract period, the Contractor shall provide and maintain a 
continuous, 24 hour-per-day, 7 day-per-week security watch consisting of at least one (1) mobile 
security patroller.  The patroller are to provide mobile safety and security checks throughout the 
vessel.  The patrols shall be adequate to ensure integrity against personal injury, fire and flood in 
accordance with Part II of the Canada Labour Code, as well as to ensure that the ship remains 
free from damage and/or theft resulting from unauthorized entry or activity.  
 
Turnover:  The turnover of the ship to and from the Contractor shall be carried out on a 
compartment-by-compartment basis with a Contractor's Representative and the Chief Engineer 
(or Representative) in attendance.    
 
As part of the initial turnover, the Contractor shall provide the services of a qualified photographer  
to accompany the abovementioned persons and take a minimum of six (6) digital colour 
photographs of each compartment and passageway:  one (1) each looking forward, aft, port, 
starboard, up and down.  The Contractor shall supply two (2) sets of printed copies of the 
photographs, bound and organized by deck level and compartment name, to the Chief Engineer 
within seven (7) days of the ship's arrival at the Contractor's facilities.   
 
In addition to the photographs, the Contractor is to prepare compartment inspection sheets for 
each space for signature at the time of turnover.  After sign-off, copies of the inspection sheets 
are to be given to the Chief Engineer or representative and placed on the door of each 
compartment or in each passageway.   
 
On completion of the photographic survey and compartment inspections, and once the inspection 
sheets have been posted, the Chief Engineer shall provide the Contractor's Representative with 
keys as required for access to all areas of the ship's interior spaces.  Turnover to the Contractor 
shall be finalized by completion of an "Assumption of Custody Certificate" to be supplied by CCG. 
  
When custody is returned to CCG, a "Resumption of Custody Certificate" shall be completed after 
completion of a second compartment inspection survey and return of all keys to the Chief 
Engineer.  
 

The Contractor shall be responsible for the safe transfer of the ship between it’s pre/post-docking berth 
and it’s docking blocks.  During docking and undocking of the ship, radio contact is to be maintained 
between the vessel's Commanding Officer and the Contractor's Docking Officer if the vessel is crewed 
at these times. If the ship is unmanned at the docking and undocking, the safe movement of the ship 
shall be the sole responsibility of the Contractor.   
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ACCEPTANCE CERTIFICATE  
ASSUMPTION OF CUSTODY BY THE CONTRACTOR 
  

1. The undersigned, on behalf of the Canadian Coast Guard and the Contractor 
acknowledge to have handed over and received respectively the CCGS Vessel 
Name for the purpose of refit, all in accordance with the terms and conditions of the 
contract and such documents which form part of the said contract. 

2. It is mutually agreed by all parties that the condition report by compartment or area 
shall be considered as an addendum to this Contract, and shall be a valid document 
in the taking over of the vessel by the Contractor, even if the inspection and signing 
occur after the signing of the Contract but within the agreed ten (10) day period. 

 
SIGNED AT_____________________________PROVINCE_____________  
DATE____________________ 
TIME_____________________. 
 
 
FOR CANADIAN COAST GUARD  
NAME:______________________________________________ 
SIGNATURE:_________________________________________ 
 
 
FOR  CONTRACTOR 
NAME:______________________________________________ 
SIGNATURE:_________________________________________ 
 
 
WITNESSED By 
NAME:______________________________________________ 
SIGNATURE:_________________________________________ 
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ACCEPTANCE CERTIFICATE 
RESUMPTION OF CUSTODY BY CANADIAN COAST GUARD 

 
The undersigned, on behalf of the contactor and of the Canadian Coast Guard, 
acknowledge to have handed over and to have received respectively the VESSEL NAME 
said vessel having been received by the contractor on ___________________ (date), for 
the purpose of refit in accordance with the terms and conditions of the contract.  
 
It is mutually agreed by all parties that the liabilities and responsibilities of the contractor 
as defined in Article 9 of PWGSC 1029 Supplemental General Conditions for Ship 
Repairs, for a vessel out of commission, shall automatically cease  
At     Time________________ 
 Date ________________ 
 
and that effective from that time Article 8 of PWGSC 1029 for a vessel “in commission” 
shall apply, and that responsibility for the care and protection of the said vessel shall 
revert to Canada.  
 

SIGNED AT_____________________________PROVINCE_____________  
DATE____________________ 
TIME_____________________. 
 
FOR CANADIAN COAST GUARD  
NAME:______________________________________________ 
SIGNATURE:_________________________________________ 
 
FOR  CONTRACTOR 
NAME:______________________________________________ 
SIGNATURE:_________________________________________ 
 
WITNESSED By 
NAME:______________________________________________ 
SIGNATURE:_________________________________________ 


