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0 ISSUED FOR TENDER 2018/03/16
& =] “nwohﬂmﬂ.\ Description/Description Date/Date,
v Client/client
Immigration, Refugees and
(2 Citizenship Canada
Saskatoon
Saskatchewan
Project title/Titre du projet
Government of Canada Building
101 - 22 Street East
IRCC Relocation Fit-up
Saskatoon, Saskatchewan
Approved by/Approuve par
m_umO._.m_O>_| Um_/\_o_u_._._OZ >ZU m>_|<>Om _w_.o_ﬁo:oa by/Concept par
1. UNLESS OTHERWISE NOTED ALL EXISTING ELECTRICAL SYSTEMS WHICH BECOME REDUNDANT SHALL BE o. v
REMOVED BY THE CONTRACTOR. rawn by/Dessine par
2. REMOVE ALL REDUNDANT EXISTING CONDUIT WHERE ACCESSIBLE \j \_m._. _H_|OOm Um_/\_o_l_._._oz - ﬂo<<mm ma m<m._.m_<_m B _
| | \etg/ w00 e
3. REMOVE ALL REDUNDANT EXISTING CONDUCTORS TO POINT OF SOURCE. AR
4. CUT AND PATCH EXISTING WALLS WHERE REQUIRED TO ACCOMMODATE NEW EQUIPMENT OR CONDUIT. P irchitectural jand Engineering Resources Manager/
LEAVE FINISHED SURFACE OF WALL IN "READY TO PAINT" CONDITION.
5. TURNALL SALVAGE MATERIAL OVER TO BUILDING OWNER. Client/client

6. CONTRACTOR SHALL VISIT SITE PRIOR TO TENDER TO DETERMINE EXTENT OF DEMOLITION REQUIRED.
NO EXTRAS WILL BE CONSIDERED FOR WORK RESULTING FROM CONDITIONS THAT WOULD HAVE BEEN Drawing title/Titre du dessin

EVIDENT UPON THOROUGH EXAMINATION OF THE SITE.
1ST FLOOR - DEMOLITION
7. CONTRACTOR SHALL UPDATE AND CONFIRM PANEL SCHEDULES AND LOADS FOR ALL PANELS AFFECTED
BY THIS RENOVATION. POWER & SYSTEMS

8. MAINTAIN CONTINUITY OF EXISTING BRANCH CIRCUITS AS REQUIRED TO PROVIDE POWER TO REMAINING
EQUIPMENT, DEVICES AND LUMINAIRES THAT ARE NOT BEING REMOVED.

9. ANY EXISTING CONDITIONS INDICATED ARE BASED UPON INFORMATION PROVIDED BY OTHERS. THE
CONTRACTOR SHALL ADJUST FOR ACTUAL FIELD CONDITIONS AT NO ADDITIONAL EXPENSE TO THE

OWNER.
10.  ALLIT CABLING SHALL BE DEMOLISHED BACK TO IT ROOM. CONTRACTOR RESPONSIBLE FOR DEMOLITION -
OF ALL CONDUIT & PATHWAYS IN ADDITION TO CABLING INFRASTRUCTURE. Project No./No. du projet Sheet/ Feuille __.M_oﬁ%u a...o.\
R.076325.006 E1.2 0
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