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Project Title:  Addendum No: 1 
New Daycare, Iqaluit   
Project Location:  Project Number: 
Iqaluit, NU  R082769.001 
Consultant's Name:  Date: 2018‐04‐12 
EVOQ Architecture   
 
The following changes in the bid documents are effective immediately. 
This addendum will form part of the contract documents. 
 
Drawings 
 
ARCHITECTURE 

 
1. Drawing A‐102‐CONSTRUCTION PLAN – GROUND FLOOR 

  Replace by the attached drawing. 
 

2. Drawing A‐602‐EXTERIOR STAIRS, RAMP & TERRACE 
  Replace by the attached drawing. 
 

3. Drawing A‐604‐EXTERIOR STAIRS, RAMP & TERRACE 
  Replace by the attached drawing. 
 

4. Drawing A‐451‐ENVELOPE DETAILS 
a. In reference to detail 2/A‐451, provide two layers of plywood backing (2‐19mm) 

for shades’ anchoring. 
 

5. Drawing A‐801‐DOOR SCHEDULE, DOOR & WINDOW ELEVATIONS 
  Replace by the attached drawing. 

 
STRUCTURE 

 
1. Drawing  S‐302‐FONDATION SECTIONS & DETAILS 

  Replace by the attached drawing. 
 
MECHANICAL 

 
1. Drawing M‐200‐PLUMBING ‐ DOMESTIC WATER DISTRIBUTION – CRAWL SPACE & 

GROUND FLOOR 
  Replace by the attached drawing. 
 

2. Drawing M‐300‐HEATING AND CONTROLS – CRAWL SPACE & GROUND FLOOR 
  Replace by the attached drawing. 
 

3. Drawing M‐600‐ MECHANICAL – CONTROL DIAGRAMS 
  Replace by the attached drawing. 
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4. Drawing M‐603‐ MECHANICAL – CONTROL DIAGRAMS 
Replace by the attached drawing. 

 
ELECTRICAL 

 
1. Drawing E‐000‐ELECTRICITY – COVER PAGE 

  Replace by the attached drawing. 
 

2. Drawing E‐200‐ELECTRICITY – SITE PLAN – ELECTRICAL SERVICES AND EXTERIOR 
LIGHTING 
  Replace by the attached drawing. 
 

3. Drawing E‐300‐ELECTRICITY – LIGHTING –  CRAWL SPACE & GROUND FLOOR 
  Replace by the attached drawing. 
 

4. Drawing E‐301‐ELECTRICITY – LIGHTING – 2nd FLOOR 
  Replace by the attached drawing. 
 

5. Drawing E‐400‐ELECTRICITY‐ RECEPTACLES AND SERVICES – CRAWL SPACE & GROUND 
FLOOR 
  Replace by the attached drawing. 
 

6. Drawing E‐401‐ELECTRICITY ‐ RECEPTACLES AND SERVICES – 2nd FLOOR 
  Replace by the attached drawing. 
 

7. Drawing E‐500‐ELECTRICITY ‐ FIRE ALARM – CRAWL SPACE & GROUND FLOOR 
  Replace by the attached drawing. 
 

8. Drawing E‐851‐ELECTRICITY – DETAILS 2/4 
  Replace by the attached drawing. 

 
Specifications 
 
Volume 1 – General Requirements 

 
1. Section 01 11 00 – General Requirements  

1.9 Use of Premises, add: 
 

1.9.8 Adjacent existing residence : The adjacent existing residence #474 belongs to 
Canada. It will not be occupied during the project. The contractor must ensure 
adequate measures and protection for the existing residence during all 
construction work. The contractor will provide the Departmental Representative a 
complete set of photos of the residence, interior and exterior, prior to start of 
construction work to. The contractor will be responsible to correct and make good 
any damage sustained to the existing residence during the whole duration of the 
construction period. The Contractor will provide access to the residence to the 
Departmental Representative at any time. 
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1.9.9 Coordination with the City of Iqaluit : During the summer of 2018, the City of 
Iqaluit is planning on building the Joamie Court street extension as part of the 
future Joamie Court Development. This project’s scope of work includes the 
construction of the remaining street portion abutting the Daycare’s section of 
Joamie Court street, with aqueduct and sewer services connecting to the north side 
of Apex Road (Niaqunngusiaraq). The City’s preliminary schedule for this work is 
between August and November 2018, to be confirmed by the City of Iqaluit. During 
this period, the City of Iqaluit is to coordinate with the Contractor to ensure 
continuous access to the Daycare’s site. The Contractor will coordinate with the 
Joamie Court street extension project to ensure that it does not affect the Daycare 
project’s schedule. 

 
The Daycare’s section of Joamie Court street will need to be completed prior to the 
City of Iqaluit starting the construction of the Joamie Court street extension. The 
Contractor will need to ensure that the work related to that scope of work is 
complete and reviewed by the Departmental Representative prior to that date. 

 
2. Section 01 78 00 – Closeout submittals 

1.7 Equipment and Systems, add: 
.16 On the date of Substantial Performance of the Work, the project’s heating oil 
tanks must be full. 

 

 
Volume 2 – Technical Divisions 

 
1. Section 08 11 00 ‐ Metal doors and frames 

3.3 Installation of Doors, add: 
3.3.4 In door assemblies having a fire‐protection rating of 20mins, the door shall 
have clearances of not more than 6mm at the bottom and not more than 3mm at 
the sides and top as per NBC requirements. 

 

 

 


