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PART 1 GENERAL 
 
1.1  WORK INCLUDED 
 

.1  This Section specifies requirements for supplying and installing 
interior and exterior hollow metal doors, frames, and hardware as 
indicated.  

 
1.2  RELATED WORK 
 

.1  Caulking of joints between frames and other building components: 
Section 07 92 00  

 
.2  Painting: Section 09 91 23  

 
1.3  REFERENCES 
 

.1  Canadian Steel Door and Frame Manufacturers' Association, (CSDFMA).  
.1  CSDFMA, Specifications for Commercial Steel Doors and Frames.  
.2  CSDFMA, Recommended Selection and Usage Guide for Commercial Steel 
Doors.  
.3  CSDFMA, Recommended Locations for Hardware for Steel Doors and 
Frames.  

 
.2  National Fire Protection Association (NFPA):  

.1  NFPA 80-2016, Fire Doors and Windows.  

.2  NFPA 252-2017, Methods of Fire Test of Door Assemblies.  
 
.3  ASTM A653/A653M-2015E1, Specification for Steel Sheet, Zinc-coated 

(Galvanized) or Zinc-Iron Alloy-Coated (Galvannealed) by the Hot-dip 
Process.  

 
.4  CAN/CGSB-1.181-99, Ready-Mixed Organic Zinc-Rich Coating.  
 
.5  CSA G40.20/G40.21-2013, General Requirements for Rolled or Welded 

Structural Quality Steel/Structural Quality Steel.  
 
.6  ULC S104-2015, Fire Test of Door Assemblies.  

 
1.4  SHOP DRAWINGS 
 

.1  Submit shop drawings and hardware schedule in accordance with Section 
01 33 00 using D.H.I. (Door and Hardware Institute) formats.  

 
.2  Indicate type of door and frame, material, steel core thicknesses, 

mortises, reinforcements, location of exposed fasteners, finishes and 
fire ratings.  

 
.3  Indicate proposed hardware including make, model, material, function, 

finish and all other pertinent information.  
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1.5  PRODUCT DELIVERY, STORAGE AND HANDLING 
 

.1  Brace frame units to prevent distortion in shipment and protect 
finished surfaces by sturdy protective wrapping.  

 
.2  Store doors and finishing hardware in a secure, dry location. Remove 

wrappings when finally stored in location, secure from damage. Store 
doors vertically with blocking between to allow air to circulate.  

 
.3  Repair damage to finishes immediately after it occurs to prevent 

rusting. Use primer for painted surfaces and zinc primer for galvanized 
surfaces.  

 
.4  Package each item of hardware separately or in like groups of hardware, 

label each package as to item definition and location.  
 
.5  Maintain inventory list with hardware schedule.  

 
1.6  REQUIREMENTS OF REGULATORY AGENCIES 
 

.1  Steel fire rated doors and frames: labelled and listed by an 
organization accredited by Standards Council of Canada in conformance 
with ULC S104M and NFPA 252 for ratings specified or indicated.  

 
PART 2 PRODUCTS 
 
2.1  DOOR MATERIAL 
 

.1  Sheet steel: 1.2 mm base thickness, commercial grade steel to ASTM 
A653, hot dipped galvanized, coating designation Z275 for exterior 
doors.  

 
.2  Door Core:  

.1  Exterior hollow steel: vertically stiffened with steel ribs and 
all voids filled with semi-rigid fibrous insulation minimum density 1.5 
pcf.  
.2  Interior honeycomb: structrual core consisting of Kraft paper 
having 24.5mm cell size to thickness indicated.  

 
.3  Exterior doors to have caps at top of door.  

 
2.2  FRAME MATERIAL 
 

.1  Sheet steel: commercial grade steel to ASTM A653, hot dipped 
galvanized, coating designation Z275 for exterior frames.  
.1  Frames: 1.6 mm base steel thickness.  
.2  Floor anchors, channel spreaders and wall anchors: minimum 1.6 mm 
base steel thickness.  
.3  Guard boxes: minimum 0.8 mm base steel thickness.  
.4  Hinge reinforcements: minimum 2.6 mm base steel thickness.  

 
.2  Top and bottom reinforcing channels: to CSA G40.21-M, type 300W.  
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.3  Door bumpers: black neoprene single stud, three (3) for each single 
door, and two (2) for each double door.  

 
.4  Frames for exterior doors to be thermally broken and must accommodate 

expansion and contraction with surface temperature range of -34 deg.C 
to 76 deg.C. Deflection must not exceed 1/175th of span under wind 
loads for building locality in accordance with the National Building 
Code, 2010. Pack frames with fibreglass insulation and/or polyurethane 
insulation.  

 
2.3  ADHESIVES 
 

.1  Honeycomb cores and steel components: heat resistant, spray grade, 
resin reinforced neoprene/rubber (polychloroprene) based, low 
viscosity, contact cement.  

 
.2  Polystyrene and polyurethane cores: heat resistant, epoxy resin based, 

low viscosity, contact cement.  
 
2.4  PRIMER 
 

.1  Touch up primer for doors and frames to CAN/CGSB-1.181.  
 
2.5  DOOR AND FRAME FABRICATION 
 

.1  Steel doors to be 45 mm thick unless otherwise indicated.  
 
.2  Interior frames to be 145 mm butt-mounted; exterior frames to be 

thermally broken, 146 mm butt mounted; unless otherwise noted on the 
drawings.  

 
.3  Fabricate steel doors and frames as detailed, in accordance with Steel 

Door and Frame Manufacturers' Association, "Canadian Manufacturing 
Specifications for Steel Doors and Frames".  

 
.4  Mortise, reinforce, drill and tap doors and reinforcements to receive 

hardware using templates provided by finish hardware supplier.  
 
.5  Shop prime cold rolled steel sheet.  
 
.6  Touch up doors and frames at factory with primer where galvanized 

finish damaged during fabrication.  
 
.7  Cut mitres and joints of frames accurately and weld continuously on 

inside of frame profile.  
 

.8 Grind welded corners and joints of frames to flat plane, fill with 
metallic paste filler and sand to uniform smooth finish.  

 
.9  Prepare doors and frames for installation of hardware. Provide all 

steel reinforcements. Drill and tap to template information.  
 
.10  Reinforce all doors and frames for door closers whether closers are 
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scheduled or not.  
 
.11  Install three (3) door bumpers on strike jamb for each single door and 

two (2) door bumpers at head for double doors.  
 
.12  Reinforce heads of frames wider than 1200 mm.  
 
.13  Provide floor anchors, adjustable tee anchors, and steel anchors in 

accordance with Canadian Steel Door and Frame Manufacturers 
Association. Weld floor anchors to frame.  

 
.14  Close tops and bottoms of doors with recessed spot welded channel and 

closures. Mechanically interlock longitudinal edges.  
 
.15 Install galvanized steel top caps for all exterior doors.  
 
.16  Construct thermally broken frames using steel core, separating exterior 

portion of frame from interior portion with polyvinyl chloride thermal 
break.  

 
.17  Insulate exterior frame components with polyurethane insulation.  

 
2.6  THERMALLY BROKEN DOORS AND FRAMES 
 

.1  Fabricate thermally broken doors by using insulated core and separating 
exterior parts from interior parts with continuous interlocking thermal 
break.  

 
.2  Thermal break: rigid polyvinylchloride extrusion conforming to CGSB 41-

GP-19Ma.  
 
2.7  HARDWARE MATERIAL 
 

.1  To Section 08 71 10.  
 
PART 3 EXECUTION 
 
3.1  DOOR INSTALLATION 
 

.1  Install doors in accordance with manufacturer's instructions.  
 
.2  Fit doors with 6 mm clearance at jambs and head of frame, and 10 mm 

clearance over threshold.  
 
.3  Fabricate thermally broken frames separating exterior parts form 

interior parts with continuous interlocking thermal break.  
 
.4  Apply insulation.  

 
3.2  HARDWARE INSTALLATION 
 

.1  To Section 08 71 10.  
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3.3  ADJUSTMENT 
 

.1  Adjust hinged doors to swing freely and easily, to remain stationary at 
any point of swing, to close evenly and tightly against stops without 
binding, and to latch positively when doors are closed with moderate 
force.  

 
3.4  DOOR & HARDWARE SCHEDULE 
 

.1  Door: sizes and materials as shown on Drawings.  
 
.2  Hardware: as shown on Drawings.  

 
3.5  FINISH REPAIRS 
 

.1  Touch up finishes damaged during installation.  
 
.2  Fill exposed frame anchors, and surfaces with imperfections, 

marks/scratches/dents, etc with metallic paste filler and sand to a 
uniform smooth finish. Prime areas affected.  

 
.3  Finish paint doors and frames as specified in section 09 91 23.  

 
END OF SECTION 
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PART 1 GENERAL 
 
1.1  WORK INCLUDED 
 

.1  This Section specifies requirements for supplying, transporting and 
installing aluminum fixed and operable double/double hung type exterior 
windows, complete with glazing and caulking.  

 
1.2  RELATED WORK 
 

.1  Concrete block sills and infill: Section 04 20 00  
 
.2  Insulating space between frames and other building components: Section 

07 21 00  
 
.3  Caulking of joints between frames and other building components: 

Section 07 92 00  
 
1.3  REFERENCE 
 

.1  CAN/CSA-A440-11(R2016), North American Fenestration 
Standard/Specification for Windows, Doors and Skylights.  

 
.2  CAN/CGSB-12.3-M91, Flat, Clear Float Glass.  
 
.3  CAN/CGSB-12.8-M97 "AMEND", Insulating Glass Units.  
 
.4  CAN/CGSB-79.1-M91, Insect Screens.  

 
1.4  SHOP DRAWINGS 
 

.1  Submit shop drawings in accordance with Section 01 33 00.  
 
.2  Clearly indicate materials and large scale details for head, jamb and 

sill, profiles of components, elevations of unit, anchorage details, 
location of isolation coating, description of related components and 
exposed finishes and fasteners.  

 
1.5  MAINTENANCE DATA 
 

.1  Provide maintenance data for cleaning and maintenance of aluminum 
windows for incorporation into maintenance manual specified in Section 
01 78 00.  

 
1.6  PRODUCT DELIVERY, STORAGE AND HANDLING 
 

.1  Package or crate units for shipment and storage before installation.  
 

.2  Provide methods for lifting or hoisting units into place without 
causing damage.  

 
.3  Protect prefinished surfaces of metal work with protective coating or 

wrappings to remain in place until construction completion. Use 
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materials recommended by finishers or manufacturers of metals to ensure 
that method is sufficiently protective, easily removed and harmless to 
finish.  

 
.4  Remove all protective coatings and wrappings upon completion of work.  

 
PART 2 PRODUCT 
 
2.1  WINDOWS 
 

.1  Units: thermally broken unit to CAN/CSA-A440, Classification A3, B7, 
C5, I53 constructed of minimum extruded aluminum alloy 6063-T5, minimum 
1.6 mm thick. Rigid insulation strips to be installed in frame voids 
and caulked-in-place.  

 
.2  Type: Fixed units with 152 deep frames complete with insulating glass. 
 
.3  Type: Casement, outward projecting, complete with insulating glass, and 

insect screen.  
 
.4  Provide all windows from the same manufacturer.  

 
2.2  MATERIALS 
 

.1  Extruded aluminum: Aluminum Association alloy AA6063-T5, minimum 1.6 mm 
wall thickness. Exposed surfaces of aluminum shall be free of die 
marks, blisters, "leave-off" marks, or other blemishes. Rigid 
insulation strips to be installed in frame voids and caulked-in-place. 

 
.2  Finish exposed surfaces of aluminum components in accordance with 

Aluminum Association Designation System for Aluminum Finishes, finish 
and colour to match the existing building.  

 
.3  Sealants: in accordance with Section 07 92 00, colour to match window 

frames.  
 

.4  Isolation coating: alkali resistant bituminous paint.  
 
.5  Glazing:  

.1  Factory sealed double glazed unit 25 mm overall thickness to 
CAN/CGSB-12.8-M, glazed in accordance with manufacturer's instructions. 
Glass thickness 5 mm, float, each lite, CAN/CGSB-12.3-M.  
.2  For operable units, install 5 mm clear float on exterior sashes 
and 5 mm clear float on interior sashes.  

 
.6  Wood blocking, furring, etc.: S2S; standard or better grade, pressure 

preservative treated.  
 
.7  Fasteners: corrosion resistant stainless steel.  
 
.8  Fly screens meeting CAN/CGSB-79.1 and CAN/CSA-A440, rating heavy duty 

having extruded aluminum frame and screen cloth of 18 x 14 fiberglass 
mesh. Fly screens mounted between exterior and interior glazing sashes 
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for double/double hung units and removable from interior of building.  
 
2.3  FABRICATION 
 

.1  Window Members:  
.1  Fabricate generally to dimensions and profiles indicated on 
Drawings and to meet specified requirements. Maintain sight lines 
indicated and clearances to other construction components.  

 
.2  Fabricate units square and true with maximum tolerance of plus or minus 

1.5 mm for units with a diagonal measurement of 1800 mm or less and 
plus or minus 3 mm for units with a diagonal measurement over 1800 mm. 

 
.3  Thermal Movement: fabricate window units and assemblies to provide for 

expansion and contraction of component members and between window units 
when subjected to surface temperatures from -24 deg. C to 82 deg. C.  

 
.4  Air Vapour Retarder: caulking with backer rod, to provide the 

air/vapour barrier seal on interior side and similarly on exterior side 
for weather sealing to building.  

 
.5  Dissimilar Materials:  

.1  Protect material from electrolytic action when dissimilar metals 
are in contact with one another.  
.2  Protect aluminum concealed in contact with masonry with a heavy 
coating of bituminous paint. Where exposed to view, use lacquer.  

 
.6  Anchors: incorporate anchorage to structure for window units at sills, 

heads and jambs to suit masonry coursing, and to support window 
adequately when subjected to specified loads.  

 
.7  Sills and interior trim:  

.1  Fabricate sills and interior trim of extruded aluminum as 
indicated on Drawings and finish as specified for frames.  
.2  Include cover plates at joints between lengths and jamb 
deflectors.  
.3  Fabricate sills and interior trim in continuous length from corner 
to corner.  
.4  Incorporate concealed anchorage of sills, and means for adjustment 
of level and position during installation.  

 
PART 3 EXECUTION 
 
3.1  INSTALLATION 
 

.1  General:  
.1  Install windows plumb, level and in accordance with shop drawings, 
and fabricator's instructions.  
.2  Do not force window units into place, nor superimpose on them 
loads for which they were not designed.  
.3  Provide for thermal movement to take place between window and 
adjacent construction.  
.4  Secure windows by non-corrosive and inorganic anchorage materials. 
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.5  Conceal anchors, clips, blocking, and all other attachments.  

.6  Install reinforcing and supporting members as specified or 
indicated as part of the Work of this Section.  
.7  Seal metal-to-metal joints between components included in the Work
of this Section to ensure a weathertight assembly, and in accordance 
with sealant manufacturer's specifications.  
.8  Fill voids between frames and rough openings, with spray applied 
polyurethane insulation each side after filling voids with batt 
insulation as specified in Section 07 21 00.  
.9  Support metal sills throughout their length, bed in place and 
level.  

 
.2  Caulking:  

.1  Caulk between window unit and adjacent construction at openings 
(each face), as a part of the Work of this Section and in accordance 
with Section 07 92 00.  

 
3.2  ADJUSTMENT AND CLEANING 
 

.1  Cleaning on completion of installation:  
.1  Remove deposits which affect appearance or operation of window 
units.  
.2  Clean interior and exterior surfaces by washing with clear water; 
or with water, and soap or detergent; followed by a clear water rinse. 
.3  Clean and restore stained metal surfaces in accordance with 
manufacturer's recommendations. Replace if cleaning is impossible.  

 
END OF SECTION 
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PART 1 GENERAL 
 
1.1  WORK INCLUDED 
 

.1  This Section specifies requirements for supplying and installing finish 
hardware in the locations indicated in the hardware schedule and as 
specified herein.  

 
1.2  RELATED WORK 
 

.1  Hollow Metal Doors and Frames: Section 08 11 14.  
 
.2  Rough Carpentry: Section 06 10 00.  

 
1.3  REFERENCE STANDARDS 
 

.1  Standard hardware location dimensions in accordance with Canadian 
Metric Guide for Steel Doors and Frames (Modular Construction) prepared 
by Canadian Steel Door and Frame Manufacturer's Association.  

 
.2  ANSI/BHMA A156.1-2016, Butts and Hinges.  
 
.3  ANSI/BHMA A156.2-2011, Bored and Pre-assembled Locks and Latches.  
 
.4  ANSI/BHMA A156.4-2013, Door Controls (Closers).  
 
.5  ANSI/BHMA A156.5-2014, Auxiliary Locks and Associated Products.  
 
.6  ANSI/BHMA A156.7-2016, Template Hinge Dimensions.  
 
.7  ANSI/BHMA A156.18-2016, Materials and Finishes.  

 
1.4  REQUIREMENTS OF REGULATORY AGENCIES 
 

.1  Install only ULC/ULI listed hardware for fire rated doors and frames. 
Provide latching devices and closing devices where necessary.  

 
.2  All hardware must comply with all applicable fire, building, life 

safety, and barrier free codes.  
 
.3  Hardware for doors in fire separations exit doors certified by ULC, 

accredited by Standards Council of Canada.  
 
1.5  SAMPLES 
 

.1  Submit samples in accordance with Section 01 33 00.  
 
.2  Identify each sample by label indicating applicable specification 

paragraph number, brand name and number, finish and hardware package 
number.  

 
.3  After approval samples will be returned for incorporation in the Work. 
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.4  Upon award of Contract, check the schedule of hardware and all 
applicable drawings and specifications and furnish promptly to the 
applicable trades all templates and information required for proper 
preparation and application of hardware, in ample time to facilitate 
the progress of work.  

 
.5  Submit maintenance, operating, and installation instructions for 

installation purposes and to incorporate in project data book.  
 
1.6  DELIVERY AND STORAGE 
 

.1  Each item of hardware must be clearly itemized and labelled in 
accordance with the schedule and delivered in the original 
manufacturer's containers.  

 
.2  Arrange delivery time and date, to the job site, of all hardware so 

that all work may progress without delay or interruptions.  
 
.3  Store and protect all hardware.  

 
1.7  CERTIFICATION 
 

.1  Have the Hardware Supplier provide a qualified Architectural Hardware 
Specialist who will cooperate with the installer and clarify the 
location and/or installation methods of particular items.  

 
.2  Have the Architectural Hardware Specialist make periodic inspections of 

the hardware installations and report improper or unsatisfactory 
conditions to the Departmental Representative and expedite the 
replacement of faulty hardware. Have this Specialist attend job site 
meetings when so requested.  

 
.3  After installation, have a regular member of the Architectural Hardware 

Consultants (AHC) inspect and certify in writing that all items and 
their installation are in accordance with specified requirements.  

 
1.8  HARDWARE LIST 
 

.1  Submit contract hardware list in accordance with Door and Hardware 
Institute vertical format.  

 
.2  Indicate specified hardware, including make, model, material, function, 

size, finish and other pertinent information.  
 
.3  Prepare and supply and complete itemized hardware schedule for review. 

Schedule to list all doors by number (in sequence) and location, with 
complete details of the hardware supplied, including installation 
heights and special instructions. Format of schedule to be Door and 
Hardware Institute (DHI) formula.  

 
.4  Allow for checking all changes to the work of this Section that may be 

issued and revise the reviewed hardware schedule accordingly. All 
revisions to the Hardware Schedule shall be submitted for approval.  
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1.9  EXAMINATION 
 

.1  Examine the plans and schedules to determine the dimensions, size and 
quantity of required hardware items and confirm the hardware listed 
will fit and operate properly. Report all unsatisfactory conditions 
before ordering.  

 
PART 2 PRODUCTS 
 
2.1  HARDWARE ITEMS 
 

.1  Only door locksets and latchsets listed on CGSB Qualified Products List 
are acceptable for use on this project.  

 
.2  Use one manufacturer's products only for all similar product groups.  
 
.3  Furnish warranty for all hardware items for a period of one(1) year 

from date of acceptance of the installation. Ten (10) year warranty for 
closers and two (2) year warranty on handicap operators.  

 
.4  All hardware applied to metal doors and frames shall be made to 

templates together with instructions necessary for door and frame 
preparation.  

 
.5  Hardware of same materials shall have consistent colour and finish 

throughout project.  
 
.6  Use one (1) manufacturer's products for all similar items.  
 
.7  Provide a warranty that expressly covers all hardware for a period of 

one (1) year from date of substantial completion. The warranty must 
state all hardware will be replaced on the doors and frames at no cost 
to the Owner in event of breakage or other defect occurring, willful 
damage, or defective installation excluded.  

 
2.2  MANUFACTURERS 
 

.1  Certain manufacturer's catalogue numbers are used in the schedule of 
Finishing Hardware, but it is not the intent that these items are 
specified exclusively. The manufacturer's numbers are used to indicate 
quality, style, design, function, finish, and features.  

 
.2  Other manufacturers will be considered, providing the items meet or 

exceed the performance, function, and quality requirements of those 
specified, and are approved by the Consultant.  

 
2.3  DOOR HARDWARE 
 

.1  Locks and latches:  
.1  Bored and preassembled locks and latches: to ANSI/BHMA A156.2, 
series 4000 bored lock, grade 1, designed for function and keyed as 
stated in Hardware Schedule. Thru-bolted mechanism. Concealed mounting 
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screws. ULC listed for 3 hour doors. Backset: 70 mm throughout. Orbit 
as listed in Schedule Finished to C26D, Satin Chromium plated.  
.2  Mortise locks and latches: Series 1000 mortise lock, grade 1, 
designed for function and keyed as stated in Hardware Schedule. Orbit 
design, C26D finish.  

 
.2  Butts and Hinges: to ANSI/BHMA A156.1 designated by numeral 

identifiers, followed by size and finish, listed in Hardware Schedule. 
Use NRP feature on exterior hinges and for reverse swing locked doors. 
Use anti-friction bearing as noted.  
.1  Hinges: apply hinges to manufacturer's guidelines, supply ball 
bearing hinges, size as per manufacturer's guidelines. Supply NRP 
hinges for all locked out-swing doors and non-ferrous hinges in wet or 
corrosive areas.  

.1  Two (2) hinges on doors up to 1500 mm high.  

.2  Three (3) hinges on doors 1500 mm to 2250 mm high.  

.3  Four (4) hinges on doors 2250 mm to 3000 mm high.  
 

.3  Door Closers and Accessories:  
.1  Door controls (closers): to ANSI/BHMA A156.4, designated by 
numeral identifiers listed in Hardware Schedule, factory sized, 
finished to EN. Provide the product of one manufacturer for closer 
units throughout the Work. Full rack and pinion type cylinder with 
removable non-ferrous case and cast iron body. Double heat treated 
pinion shaft, single piece forged piston, chrome-silicon steel spring. 
Forged steel main arm. Units stamped with date of manufacture. Ten (10) 
year warranty on all closers.  
.2  Door controls - overhead holders/stops finished to C26D.  
 

.4  Door bottom seal: heavy-duty door seal of extruded aluminum frame and 
brush seal, clear anodized finish.  

 
.5  Thresholds: 108 mm and 127 mm wide x full width of frame opening, 

extruded aluminum, mill finish, serrated surface, with thermal break of 
rigid PVC.  

 
.6  Weatherstripping:  

.1  Head and Jamb seal: Extruded aluminum frame and solid closed cell 
neoprene insert, clear anodized finish.  

 
.7  Bolts: lock inactive leaf of pair of non-egress doors with lever 

extension flush bolts. Supply automatic flush bolts for fire rated 
egress doors. Apply to edge of door.  

 
.8  Locks: heavy duty cylindrical, function as listed in the Hardware 

Schedule. Knobs in all areas, except for lever design in assisted 
handicap areas, finished in C26D.  
 

.9  Push/pull trim: where pull is scheduled on one side of the door and 
push plate on the other side, supply fastening devices and install so 
pull can be secured through the door from reverse side. Install push 
plate to cover fasteners finished to C26D.  
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.10  Closing devices: door closers to be modern type, with covers, rack and 
pinion with compression spring adjusting, closing speed, latching 
speed, back check, to be controlled by separate valves. Provide all 
plates, spacers and brackets for proper mount. Factory sized with field 
adjustability, application as per Hardware Legend, 10 year warranty. 
Cast iron bodies.  

 
.11  Kickplates: kickplates to be satin, clear anodized aluminum, 1.3 mm 

(.050") thick, 305 mm high, and 50 mm less than door width.  
 
.12  Stops: provide dome, wall or overhead type to stop the door as listed 

in the Hardware Schedule, finished to C26D.  
 
.13  Weatherseal: supply aluminum extruded threshold width to the door 

opening width. Weatherstripping fixed head and jamb. Astragal full 
height of door. Door bottom full width of door.  

 
2.4  FASTENINGS 
 

.1  Supply screws, bolts, expansion shields and other fastening devices 
required for satisfactory installation and operation of hardware.  

 
.2  Exposed fastening devices to match finish of hardware.  
 
.3  Use fasteners compatible with materials through which they pass.  
 
.4  Supply all hardware complete with all necessary screws, bolts or other 

fastening of suitable size and type to anchor the hardware in position 
neatly and properly in accordance with the best practices and to the 
Departmental Representative’s approval.  

 
.5  All fasteners must harmonize with the hardware as to material and 

finish.  
 
2.5  KEYING 
 

.1  Key all exterior locks and cylinders alike.  
 
.2  Provide three (3) keys for each different keyed lock/cylinder.  

 
PART 3 EXECUTION 
 
3.1  INSTALLATION INSTRUCTIONS 
 

.1  Furnish metal door and frame manufacturers with complete instructions 
and templates for preparation of their work to receive hardware.  

 
.2  Furnish manufacturers' instructions for proper installation of each 

hardware component.  
 
.3  Install hardware to standard hardware location dimensions in accordance 

with Canadian Metric Guide for Steel Doors and Frames (Modular 
Construction) prepared by Canadian Steel Door and Frame Manufacturers' 
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Association.  
 
.4  Where door stop contacts door pulls, mount stop to strike bottom of 

pull.  
 
.5  Install hardware to standard location dimensions in accordance with 

Canadian Guide for Doors and Frames.  
 
.6  Only use tradesmen competent in the installation of Finishing Hardware 

for this project.  
 
.7  Accurately locate and adjust hardware to meet manufacturer's 

instructions. Use special tools and jigs as recommended.  
 
.8  Locate top hinges with top 125 mm below door top, bottom hinges with 

bottom 250 mm from floor, and intermediate hinges equidistant between 
top and bottom hinges.  

 
.9  Locate door stops to contact doors 75 mm from latch edge.  
 
.10  Install hardware and trim square and plumb to doors.  
 
.11  Replace missing hardware to ensure specified installation at time of 

building completion.  
 
.12  After installation, replace wrappings for hardware provided by 

manufacturer.  
 
.13  Safeguard keys to keep them out of unauthorized hands, tag them with 

opening number, and deliver them to person designated by the Owner at 
building completion.  

 
3.2  HARDWARE SCHEDULE 
 

.1  Provide all hardware listed on the Finishing Hardware Schedule.  
 
.2  The Finishing Hardware Schedule is furnished as a guide to the type of 

hardware to be used, but is not intended to be a complete schedule of 
quantities. Examine the Drawings and Specifications, and supply all 
hardware to complete the work.  

 
3.3  DOOR  HARDWARE SCHEDULE 
 

.1  Door hardware types are on the architectural drawing. 
 
3.4   ADJUSTMENT AND CLEANING 
 

.1  Adjust hardware so that latches and locks operate smoothly and 
without binding, and closers act positively with the least 
possible resistance in use. Lubricate hardware if required by 
supplier's instructions.  

 
.2  Clean hardware after installation in accordance with supplier's 
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instructions.  
 

END OF SECTION 


