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PART 1 GENERAL 
 
1.1  WORK INCLUDED 
 

.1  This section includes site applied or fabricated items of finished 
carpentry including wood trim, shelving and vanities.  

 
.2  This section also includes mill fabricated items of architectural 

woodwork including cabinetry.  
 
1.2  RELATED WORK 
 

.1  Sealants: Section 07 92 00  
 
.2  Hollow Metal Doors, Frames and Hardware: Section 08 11 14  
 
.3  Resilient tile and base: Section 09 65 00  
 
.4  Painting: Section 09 91 23  

 
1.3  REFERENCE STANDARDS 
 

.1  Do millwork to Millwork Standards of the Architectural Woodwork 
Manufacturers Association of Canada (AWMAC).  

 
.2  CAN/CSA O115-M1982(R2001), Hardwood and Decorative Plywood.  
 
.3  CAN/CSA O121-17, Douglas Fir Plywood.  
 
.4  CAN/CSA O141-05(R2014), Softwood Lumber.  
 
.5  CAN/CSA O151-17, Canadian Softwood Plywood.  

 
1.4  SAMPLES 
 

.1  Submit duplicate 300mm x 300mm nominal samples of each type of 
panelling and each type of solid wood or plywood to receive stain or 
natural finish.  

 
.2  Submit duplicate 305mm long samples of each type of trim and moulding. 

 
1.5  PRODUCT DELIVERY, STORAGE AND HANDLING 
 

.1  Do not deliver wood materials to site until storage areas are 
completed, and conditions are such that no damage or deterioration 
will occur to them while in storage and during installation.  

   
PART 2 PRODUCTS 
 
2.1  MATERIALS 
 

.1  Softwood lumber: to CSA 0141 and National Lumber Grades Authority 
requirements, with maximum moisture content of 7% for interior work, 
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yard lumber selected for (natural) paint finish, spruce, pine, fir 
species, to AWMAC premium grade.  

 
.2  Hardwood lumber: to National Hardwood Lumber Association (NHLA) 

requirements, moisture content of maximum 7%, birch species, to AWMAC 
premium grade.  

 
.3  Hardwood plywood: to CSA 0115 of thickness indicated, rotary cut face, 

birch species veneer of finish grade where exposed to view and sound 
grade where not exposed.  

 
.4  Canadian softwood plywood: to CSA 0151, S2S where both sides exposed 

to view and S1S where one side exposed, select grade.  
 
.5  Douglas fir plywood: to CSA 0121, G2S where both sides exposed to view 

and G1S where one side exposed, select grade.  
 
.6  Accessories:  

.1  Nails and staples: galvanized for exterior work, interior highly 
humid areas and for treated lumber; plain finish elsewhere.  
.2  Wood screws: type and size to suit application.  
.3  Splines: metal.  
.4  Adhesive: recommended by manufacturer.  

 
2.2  FABRICATION 
 

.1  General:  
.1  Assemble architectural woodwork in mill in units as large as 
possible. Design units to fit together as one unit if site assembly is 
required.  
.2  Incorporate services, fixtures and trim in work of this Section 
as indicated on Drawings or specified in mechanical or electrical, or 
both. Make necessary cutouts to template information.  
.3  Edge plywood where specified or indicated with solid wood to 
match face veneer, with profiled pressure glued edge joint and 
finished level with plywood surfaces.  

 
.2  Trim:  

.1  Rout or groove backs of flat trim members.  

.2  Kerf backs of wide flat members.  
 
.3  Fastening:  

.1  Fasten work with nails generally, but use screws or special 
fasteners at critical joints where strain, and excessive usage and 
shrinkage is anticipated, and where required by specified quality 
grade standards.  
.2  Glue built-up work as well as nailing and screwing.  
.3  Blind nail unless impossible.  
.4  Set finishing nails below finished surfaces.  

 
.4  Finishing:  

.1  Finish each surface of work of specified quality grade standard 
where exposed or semi-exposed. Consider that all visible surfaces are 
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exposed, including underside of work above 1200mm from floor. Consider 
that underside of work within 1200mm of the floor, tops of work more 
than 1800mm above the floor, interiors of fitments behind opaque doors 
and the backs of fitment doors are semi-exposed.  
.2  Fine sand surfaces level and smooth after fabrication.  

 
2.3  CABINETWORK 
 

.1  Cabinets: minimum 16 mm pressed particleboard with laminated melamine 
finish on all exposed surfaces, colour to be selected by Consultant.  

 
.2  Cabinet Doors: 19 mm MDF raised panel design with manufactured finish, 

colour as selected by the Departmental Representative.  
 
.3  Cabinet hardware:  

.1  Door hinges: white finished, 170 degree, full overlay 
application, concealed and self-closing.  
.2  Door catches: magnetic type, white finished.  
.3  Door catches: elbow type, for doors with one-leaf lock, provide 
on top and bottom of non-lock leaf.  
.4  Drawer slides: Accuride, fully extendable, of quality to operate 
adequately for size and capacity of drawer, white in finish.  
.5  Pilaster strips: recessed, slotted, pre-finished white steel, 
with shelf clips to match.  
.6  Drawer and pulls: 100mm centres, 6mm diameter satin aluminum or 
satin chrome, "D" shape.  
.7  Locks: Supply with two (2) keys.  
.8  Coat Hooks.  
.9  Cabinet hardware is generally noted as white in colour, but final 
colour selection will be by the Departmental Representative.  

 
.4  Refer to the Architectural drawings for details.  

 
2.4  FABRICATION OF CABINETS 
 

.1  Fabricate cabinets off site as indicated on the drawings.  
 
.2  Set nails and screws, apply plain wood filler to indentations, sand 

smooth and leave ready to receive finish.  
 
.3  Shop install cabinet hardware for doors, shelves and drawers. Recess 

shelf standards unless noted otherwise.  
 
.4  Shelving to cabinetwork to be adjustable unless otherwise noted.  
 
.5  Factory finish casework and cabinetwork on all surfaces. On site 

finishing limited to touch-up only.  
 
.6  Shop assemble work for delivery to site in size easily handled and to 

ensure passage through building openings.  
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2.6  SHELVING 
 

.1  Fabricate shelving units using minimum 19 mm pressed particleboard 
with laminated white melamine finish on all exposed surfaces. Stiffen 
shelving over 1200 wide from deflection.  

 
.2  Install shelving in locations as indicated on Architectural Drawings. 

 
PART 3 EXECUTION 
 
3.1  EXAMINATION 
 

.1  Before commencing installation ensure that grounds, strapping and 
other constructions and surfaces to which work is installed are 
satisfactory for fitting and adequate for securing work.  

 
.2  Take site measurements of construction to which work of this Section 

must conform, and through which access must be made, before work is 
delivered to site to ensure that adaptation is not required which 
would result in construction delay.  

 
3.2  INSTALLATION 
 

.1  General:  
.1  Do finish carpentry to Quality Standards of the Architectural 
Woodwork Manufacturers Association of Canada (AWMAC), except where 
specified otherwise.  
.2  Install work plumb, level and straight, and fasten it securely to 
backing to support itself and anticipated superimposed loads.  
.3  Install fire-rated doors and frames in accordance with National 
Fire Codes, Volume 4, produced by National Fire Protection Association 
(NFPA) 80.  

 
.2  Fastening:  

.1  Position items of finished carpentry work and architectural 
woodwork accurately, level, plumb, true and fasten or anchor securely. 
.2  Design and select fasteners to suit size and nature of components 
being joined. Use proprietary devices as recommended by manufacturer. 
.3  Set finishing nails to receive filler. Where screws are used to 
secure members, countersink screw in round cleanly cut hole and plug 
with wood plug to match material being secured.  
.4  Replace items of finish carpentry and architectural woodwork with 
damage to wood surfaces including hammer and other bruises.  

 
.3  Trim:  

.1  Install in single lengths except where material limitation makes 
impossible. Stagger joints where they occur and locate over solid 
backing for fastening.  

 
.4  Cutting and fitting:  

.1  Cut mouldings with sharp true profiles.  

.2  Cope trim and mouldings at interior corners and at returns.  

.3  Miter trim and mouldings at exterior corners. Glue and lock shop 
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miters that are over 150 mm from heel to point.  
.4  Scribe and joint work accurately together, and to other work, to 
fit tightly and with flat smooth surfaces. Fit properly into recesses 
and to accommodate piping, columns, fixtures, outlets, or other 
projecting, intersecting or penetrating objects. Install trim or 
filler panels to close gaps.  

 
.5  Installation of hollow metal frames: refer to Section 08 11 14.  
 
.6  Installation of doors: refer to Section 08 11 14.  
 
.7  Install finishing hardware in accordance with the manufacturer's 

written instructions.  
 
.8  Cabinetry schedule and installation: install cabinetry hardware, 

pilaster strips and clips, hinges, drawer slides and pulls, supplied 
as specified.  

 
3.3  ADJUSTMENT AND CLEANING 
 

.1  Adjust hinged doors to swing freely and easily, to remain stationary 
at any point of swing, to close evenly and tightly against stops 
without binding, and to latch positively when doors are closed with 
moderate force. Adjust sliding doors to operate smoothly without 
binding, and to close evenly and tightly against jambs.  

 
.2  Adjust hardware so that latches and locks operate smoothly and without 

binding, and closers act positively with the least possible resistance 
in use. Lubricate hardware if required by supplier's instructions.  

 
.3  Clean hardware after installation in accordance with supplier's 

instructions.  
 
.4  Sand clean woodwork to leave free from finished defects in any exposed 

part.  
 
.5  Install resilient base around perimeters of all cabinets/benches as 

per Section 09 65 00 and as indicated on Architectural Drawings, Room 
Finish Schedule.  

 
.6  Caulk sides, tops, bases and countertops of all cabinets/benches as 

per Section 07 92 00.  
 
  

END OF SECTION 
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PART 1 GENERAL 
 
1.1   WORK INCLUDED 
 

.1  This section specifies requirements for providing plastic laminate 
countertops for vanities and cabinetwork.  

 
1.2   RELATED WORK 
 

.1  Carpentry: Section 06 10 00  
 
.2  Sealants: Section 07 92 00  
 
.3  Cabinetry: Section 12 35 53  

 
1.3   REFERENCES 
 

.1  ASTM D 792-13: Standard Test Methods for Density and Specific Gravity 
(Relative Density) of Plastics by Displacement. 

 
.2 ASTM D 2583-13a: Standard Test Method for Indentation Hardness of Rigid 

Plastics by Means of a Barcollmpressor. 
 
.3 ASTM E 84-16: Standard Test Method for Surface Burning Characteristics 

of Building Materials. 
 
.4 ASTM G 21-15: Standard Practice for Determining Resistance of Synthetic

Polymeric Materials to Fungi. 
 
.5 ASTM G 155-13: Standard Practice for Operating Xenon Arc Light 

Apparatus for Exposure of Non-Metallic Materials. 
 
.6 NEMA LD 3-2005 (HDDL) High Pressure Decorating Laminates  
 
.7  CSA-O151-17, Canadian Soft Wood Plywood.  

 
1.4   SAMPLES 
 

.1  Submit duplicate 300 x 300 mm samples of plastic laminate, in 
accordance with Section 01 33 00.  

 
.2  Submit duplicate samples of plastic laminate joints, edging, cutouts 

and postformed profiles.  
 
1.5  SHOP DRAWINGS 
 

.1  Submit shop drawings in accordance with Section 01 33 00.  
 
1.6   PRODUCT HANDLING 
 

.1  Cover finished laminated plastic surfaces with heavy kraft paper or put 
in cartons during shipment. Protect installed laminated surfaces by 
approved means. Do not remove until immediately before final 
inspection.  
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.2  Do not store or install materials in areas where relative humidity is 

less than 25% or greater than 60% at 22°C.  
 
PART 2 PRODUCTS 
 
2.1   MATERIALS 
 

.1  Solid Surface Material: 
 .1 Physical Characteristics 
  .1 Hardness (Barcol lmpressor): 62; ASTM D 2583 . 
  .2 Impact Resistance: 1980 mm. drop with no fracture; NEMA LD-3, 

 Method 3.8. 
  .3 Light Resistance -Xenon: NEMA LD-3, Method 3.3 . 
  .4 Stain Resistance: ANSI Z 124.3, modified . 
  .5 Wear and Cleanability: ANSI Z 124.3 . 
  .6 Fungi Resistance: ASTM G 21 . 
  .7 Bacterial Resistance: ASTM G 22 . 
  .8 Boiling Water Resistance: NEMA LD-3, Method 3.5 . 
  .9 High Temperature Resistance: NEMA LD-3, Method 3.6 . 
  .10 Weatherability: Delta E less than 5; ASTM G 155 . 
  .11 Specific Gravity: 1. 78 gram/cm3; ASTM D 792 . 
  .12 Approximate Weight: 1 kg/0.1 m2 
  .13 Surface Burning Characteristics: Class II and Class B; ASTM E 

 84. 
 
.2 Seamless Solid surface Wall Panel System: 
 .1 Solid surface components: 
  .1 Acrylic resins, fire retardant mineral fillers and colouring 

 agents. Through-the- body colour for full thickness of sheet 
 material. 

  .2 Thickness: 6 mm 
  .3 Colour: as selected by Departmental Representative from 

 manufacturer's standard range. 
 
.3 Seamless solid surface Countertops: 
 .1 Solid surface components: 
  .1 Acrylic resins, fire retardant mineral fillers and colouring 

 agents. Through-the- body colour for full thickness of sheet 
 material. 

  .2 Thickness: 19 mm 
  .3 Backsplash; aprons and components: 19 mm 
  .4 Colour: as selected by Departmental Representative from 
  manufacturer's standard range . 
 
 .2  Accessories: 
  .1 316 stainless steel counter brackets installed with stainless 

 steel anchors. 
 
.4 Laminated plastic for postforming work: to NEMA LD-3, Grade postforming 

type, satin finish, 1 mm thick minimum, based on printed pattern colour 
range and textured finish, as selected by the Departmental 
Representative.  
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.5  Laminated plastic for vertical work: to NEMA LD-3 minimum 1.6 mm 
(0.06") thick; based on pattern colour range with satin finish.  

 
.6  Laminated plastic backing sheet: supplied by same manufacturer as 

facing sheet; same thickness and colour as face laminate. Sanded one 
side.  

 
.7  Plywood core: to CSA O151, solid two sides, 19 mm thick.  
 
.8  Particleboard core: to CAN3-O188.1, Grade R, sanded faces, 19 mm thick 

or of thickness indicated.  
 
.9  Laminated plastic adhesive: as recommended by manufacturer.  
 
.10  Sealant: clear silicone in accordance with Section 07 92 00. Mildew-

resistant  
 
.11  Sealer: water resistant sealer or glue acceptable to laminate 

manufacturer. Mildew-resistant 
 
.12  Seam Adhesive: Manufacturer's standard adhesive for chemically bonding 

solid surfacing seams. Colour complementary to solid surfacing panels. 
 
.13  Panel adhesive: Manufacturer's standard complying with ANSI A 136.1-

1967, UL listed. 
 
.14 Draw bolts and splines: as recommended by fabricator.  
 
.15 Waterproofing Membrane System: Minimum 8 mm thick fleece-backed 

polyethylene. Provide adhesive, all required components, products and 
accessories including preformed corners for complete waterproofing 
protection. 

 
2.2   FABRICATION 
 

.1  Comply with NEMA LD-3.  
 
.2  Obtain governing dimensions before fabricating items which are to 

accommodate or abut appliances, equipment and other materials.  
 
.3  Confirm adjacent parts of continuous laminate work match in colour and 

pattern.  
 
.4  Veneer laminated plastic to core material in accordance with adhesive 

manufacturer's instructions. Confirm core and laminate profiles 
coincide to provide continuous support and bond over entire surface. 
Use continuous lengths up to 2400 mm. Keep joints minimum 600 mm from 
sink cutouts.  

 
.5  Form shaped profiles and bends as indicated, using postforming grade 

laminate to laminate manufacturer's instructions.  
 
.6  Use straight self-edging laminate strip for flatwork to cover exposed 

edge of core material. Chamfer exposed edges uniformly at approximately 
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20 degrees. Do not mitre laminate edges.  
 
.7  Apply laminate backing sheet to reverse side of core of plastic 

laminate work.  
 
PART 3 EXECUTION 
 
3.1   INSTALLATION 
 

.1  Install work plumb, true and square, neatly scribed to adjoining 
surfaces.  

 
.2  Make allowances around perimeter where fixed objects pass through or 

project into laminated plastic work or chemical resistant countertops 
to permit normal movement without restriction.  

 
.3  Use draw bolts and splines in countertop joints. Maximum spacing 450 mm 

oc, 75 mm from edge. Make flush hairline joints.  
 
.4  Provide cutouts for inserts, grilles, outlet boxes and other 

penetrations. Round internal corners, chamfer edges and seal exposed 
core.  
.1  At junction of counter top and adjacent wall finish, apply small 
bead of sealant, also around perimeter of any sinks or other 
penetrations.  

 
3.2   ADJUSTMENT AND CLEANING 
 

.1  Cover all finished surfaces with heavy kraft paper or put in cartons 
during shipment. Protect installed surfaces by approved means. Do not 
remove until immediately before final inspection.  

 
3.3  SCHEDULING 
 

.1  Order countertop materials well in advance of scheduled installation to 
avoid delays in completion.  

 
 

END OF SECTION 


