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PART 1 GENERAL
1.1 WORK INCLUDED
1 This section specifies the requirements for supplying, transporting and
installing concrete formwork and falsework.
1.2 RELATED SECTIONS
A Concrete Reinforcement: Section 03 20 00
.2 Cast-In-Place Concrete: Section 03 30 00
.3 Excavating, Trenching and Backfilling: Section 31 23 10
1.3 REFERENCES
1 CAN/CSA-5269.3-M92(R2013), Concrete Formwork.
.2 CSA-A23.1/A23.2-14, Concrete Materials and Methods of Concrete
Construction/Test Methods and Standard Practices for Concrete.
-3 CSA 086-14, Consolidation, Engineering Design in Wood.
.4 CSA 0121-17, Douglas Fir Plywood.
.5 CSA 0151-17, Canadian Softwood Plywood.
.6 CSA 0153-13, Poplar Plywood.
-7 CSA S269.1-16, Falsework and Formwork.
1.4 WASTE MANAGEMENT AND DISPOSAL
1 Collect, separate and recycle all site generated waste materials in
accordance with Section 01 00 00.
.2 Place materials defined as hazardous or toxic waste iIn designated
contailners.
.3 Seal and store emptied containers safely for disposal.
-4 Use sealers, form release and stripping agents that are non-toxic,
biodegradable and have zero or low VOC"s.
PART 2 PRODUCTS
2.1 MATERIALS
1 Formwork lumber:

1 Plywood and wood formwork materials to CSA 0121, CSA 086, and CSA
0153.
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.2 Use formwork materials in accordance to CAN/CSA A23.1.
Falsework materials: to CSA S269.1.

Form ties: use removable or snap-off metal ties, fixed or adjustable
length, free of devices leaving holes larger than 25mm diameter in
concrete surface.

Form release agent: chemically active release agents containing
compounds that react with free lime present in concrete to provide water
insoluble soaps, preventing concrete from sticking to forms; having no
adverse effect on paint, adhesives, waterproofing, or other treatments
which are specified for application to concrete and containing no non-
drying ingredients such as mineral oil. Use biodegradable form release
agent with low VOC content.

EXECUTION

.10

ERECTION

Verify lines, levels and column centres before proceeding with
formwork/falsework and ensure dimensions agree with drawings.

Obtain the Departmental Representative’s approval for use of earth
forms.

Hand trim sides and bottoms and remove loose earth from earth forms
before placing concrete.

Fabricate and erect falsework iIn accordance with CSA S269.1.
Do not place shores and mud sills on frozen ground.

Provide site drainage to prevent washout of soil supporting mud sills
and shores.

Fabricate and erect formwork in accordance with CSA-S269.3 to produce
finished concrete conforming to shape, dimensions, locations and levels
indicated within tolerances required by CAN/CSA-A23.1.

Do not locate any services under foundations or their associate zone of
infFluence without written approval from the Departmental Representative.

Review all of the foundations and building services and submit to the
Departmental Representative the proposed footing Qlocations and
elevations to allow all of the services to be sleeved through the
foundation wall and/or provide the required frost cover.

Construction Joints:

1 In general iIncorporate either horizontal or vertical construction
joints 1n accordance with CAN/CSA-A23.1 and to the Departmental
Representative’s approval. Submit proposed joint locations for review
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prior to start of formwork erection.

.2 Provide construction joints in concrete where work is left off at
day"s end. Run reinforcement continuously through joints and shear key
unless indicated otherwise.

.3 Immediately before next pour, clean construction joint and brush
with grout of neat cement.

Coat formwork with form release agent before reinforcement, anchors or
other accessories are placed, unless soaking with water during hot
weather 1is acceptable. Do not coat plywood forms pre-coated with a
chemical release agent.

Prior to the concrete pour, review and correct as necessary formwork
tolerances and alignment.

Align form joints and make watertight. Keep form joints to minimum.
Use 25mm chamfer strips or as indicated on external corners.

Form chases, slots, openings, drips, recesses, expansion and control
joints as indicated.

Build in anchors, sleeves, and other iInserts required to accommodate
work specified in other sections. Confirm all anchors and inserts do not
protrude beyond surfaces designated to receive applied finishes,
including painting.

Clean formwork 1in accordance with CAN/CSA-A23.1, before placing
concrete.

REMOVAL AND RESHORING

Leave Tformwork in place until the concrete element has achieved at least
70% of the specified 28-day compressive strength for that element and a
minimum of three (3) days. Additional cylinders to be cast for the
purpose of early testing to verify 70% of compressive strength has been
achieved.

Safely maintain structure, both before and after removal of the forms,
until concrete has reached its specified 28 day strength.

Provide all necessary reshoring of members where early removals of forms
may be required or where members may be subjected to additional loads
during construction as required.

Space reshoring in each principal direction at not more than 3m apart.
Check all concrete formwork for alignment and levels prior to the placing
of concrete in these forms. Again check the formwork for alignment and
levels during and immediately after each concrete pour.

Provide and maintain during the total duration on site, properly
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constructed guard rails and toe boards at all slab edges and around all
slab openings. Build these In accordance with the Construction Safety
Act and to the approval of the Departmental Representative. When the
work of this trade is complete, all guard rails and toe boards are to
be left in proper condition and will become Owners property. The

dismantling of same will become the responsibility of subsequent
contractors.

Re-use of formwork and falsework subject to requirements of CAN/CSA-
A23.1.

END OF SECTION
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PART 1 - GENERAL

1.1 WORK INCLUDED

1 This section specifies the requirements for supplying,
fabricating, shipping and placing the reinforcing as detailed on
the drawings and as noted in these specifications.

1.2 RELATED SECTIONS

1 Concrete Forms and Accessories: Section 03 10 00

.2 Cast-in-Place Concrete: Section 03 30 00

-3 Excavating, Trenching and Backfilling: Section 31 23 10
1.3 REFERENCES

1 AASHTO M32-09(R2013), Standard Specification for Steel Wire,
Plain, for Concrete Reinforcement.

.2 ACI SP-66, ACI Detailing Manual, 2004.
.3 ASTM A1064/A1064-17, Standard Specification for Carbon-Steel
Wire and Welded Wire Reinforcement, Plain and Deformed for

Concrete.

4 CSA A23.1/A23.2-14, Concrete Materials and Methods of Concrete
Construction/Test Methods and Standard Practices for Concrete.

.5 CSA A23.3-14, Design of Concrete Structures.

.6 CSA G30.18-09(R2014), Carbon Steel Bars for Concrete
Reinforcement.

-7 CSA G40.20-13/G40.21-13, General Requirements for Rolled or
Welded Structural Quality Steel/Structural Quality Steel.

-8 CSA W186-M1990(R2016), Welding of Reinforcing Bars in Reinforced
Concrete Construction.

.9 Reinforcing Steel-Manual of Standard Practice, 4th Canadian
Edition by the Reinforcing Steel Institute of Canada.

1.4 SOURCE QUALITY CONTROL

1 Upon request, provide the Departmental Representative with:
1 Steel reinforcement - certified copy of mill test report of
reinforcing steel, showing physical and chemical analysis,
minimum four (4) weeks prior to commencing reinforcing work. Mill
test reports to include certification that reinforcing steel
recycled steel content rating meets or exceeds 90%. Certification
to also include a breakdown of the pre-consumer, post-industrial
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1.5

1.6

1.8

and post-consumer content percentages of recycled content.
Supply test reports at no additional cost to the Contract.

Upon request inform the Departmental Representative of proposed
source of material to be supplied.

SHOP DRAWINGS

Submit shop drawings, including reinforcement placing in
accordance with Section 01 33 00.

Indicate on shop drawing bar bending details, lists, quantities
of reinforcement, sizes, spacings, locations of reinforcement
and mechanical splices (if approved by Departmental
Representative) with identifying code marks to permit correct
placement without reference to structural drawings. Indicate
sizes, spacings and locations of chairs, spacers and hangers.
Prepare reinforcement drawings In accordance with Reinforcing
Steel Manual of Standard Practice - by Reinforcing Steel
Institute of Canada.

Detail lap lengths and bar development lengths to CAN/CSA-A23.3,
unless otherwise indicated. Provide Class B tension lap to
CAN/CSA-A23.3 unless otherwise indicated.

Reinforcement shop drawings must indicate the location of all
concrete pour joints. Obtain the Departmental Representative
approval for location of joints prior to cutting and bending of
reinforcement.

SUBSTITUTES

Substitute different size bars only if permitted in writing by
the Departmental Representative.

HANDL ING

Deliver, store and handle reinforcing in accordance with
manufacturer®s recommendation.

WASTE MANAGEMENT AND DISPOSAL

Collect, separate and recycle all site generated waste materials
in accordance with Section 01 00 00.

PRODUCTS

MATERIALS

Reinforcing steel: billet steel, Grade 400W (weldable), deformed
bars to CSA G30.18, unless indicated otherwise.



Fundy National Park

Headquarters and Wolfe Lake
Campgrounds — Phase 11

Project No. R.086534.001

Concrete Reinforcing Section 03 20 00

Page 3

March 9, 2018

2.2

PART 3

Cold-drawn annealed steel wire ties: to AASHTO M32.
Chairs, bolsters, bar supports, spacers: to CSA A23.1/A23.2.

Mechanical splices: subject to approval of the Departmental
Representative.

Plain round bars: to CSA G40.21.
Welded wire fabric: to ASTM A1064

FABRICATION

Fabricate reinforcing steel in accordance with CSA A23.1/A23.2,
ACI SP-66 and Reinforcing Steel Manual of Standard Practice by
the Reinforcing Steel Institute of Canada.

Obtain Departmental Representative’s approval for locations of
reinforcement splices other than those shown on placing
drawings.

Upon approval of Departmental Representative, weld reinforcement
in accordance with CSA W186.

Ship bundles of bar reinforcement, clearly identified in
accordance with bar bending details and lists.

EXECUTION

3.1

3.2

3.3

PREPARATION

All steel reinforcing bars to have the necessary net sectional
area and will be cut to the exact lengths, bent cold to the
exact forms and dimensions, shown on the approved plans, or
otherwise required, before being placed in position. Bending
must be accurately done, in a bending machine and no welding or
heating of any bars will be allowed, except with written
approval from the Departmental Representative.

FIELD BENDING

Do not field bend or field weld reinforcement except where
indicated or authorized by Departmental Representative.

When field bending is authorized, bend without heat, applying a
slow and steady pressure (for steel reinforcement only).

Replace bars which develop cracks or splits.

PLACING REINFORCEMENT

Examine formwork to ensure that it has been completed and
adequately braced in place before starting reinforcement
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placing.
2 Place reinforcing steel as indicated on drawings and in

3.4

accordance with CSA A23.1 and as follows:

1 Clean all reinforcing of millscale, oil grease, or other
deleterious material before and after erection.

.2 Secure reinforcing steel rigidly in position with annealed
wire or use approved clips at intersections supported on
reinforcing chairs.

.3 Do not allow the position of the bars to alter during
concreting and maintain the correct cover at all times.

Prior to placing concrete, obtain the Departmental
Representative’s approval of reinforcing material and placement.
Provide the Departmental Representative with a minimum of 48
hours” notice when reinforcing material will be installed and
ready for inspection.

Maintain cover to reinforcement during concrete pour. Cover to
be as noted on Drawings.

Use plain round bars as slip dowels in concrete. Paint portion
of dowel intended to move within hardened concrete with one (1)
coat of lead or asphalt paint. When paint is dry, apply a thick
even Tilm of mineral lubricating grease.

Place all reinforcing bars and hold rigidly in the exact
positions in the forms as shown on the approved plans, or
otherwise required, and there must be no displacement of the
same by the placing and tamping of the concrete. Adjusting or
moving the bars while the concrete is being placed will not be
permitted unless specified on the plans. Protect concrete
required for reinforcing steel in accordance with CSA A23.3. Tie
all bars properly, brace to prevent displacement. Do not place
concrete until the steel reinforcement, after being cleaned and
placed in position, has been examined by the Departmental
Representative.

STORAGE OF REINFORCEMENT ON SITE

Store reinforcing steel on site on blocks so that it is not in
direct contact with the ground. Cover reinforcing steel stored
on site with tarpaulins to protect it from rain and snow.

END OF SECTION
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PART 1 GENERAL
1.1 WORK INCLUDED
1 This section specifies the requirements for providing all labour,
tools, materials and equipment to perform all cast-in-place
concrete work.
1.2 RELATED SECTIONS
1 Concrete Forms and Accessories: Section 03 10 00
.2 Concrete Reinforcing: Section 03 20 00
.3 Air/Vapour Barrier: Section 07 28 00
-4 Site Grading: Section 31 22 13
-5 Excavating, Trenching and Backfilling: Section 31 23 10
1.3 REFERENCES
1 ACl 302.1R-15, Guide for Concrete Floor and Slab Construction.
.2 ASTM C109/C109M-16a, Standard Test Method for Compressive Strength
of Hydraulic Cement Mortars (using 2 in. or 50 mm Cube Specimens).
.3 ASTM  C260/C260M-10a(2016), Standard Specification Tfor Air-
Entraining Admixtures for Concrete.
-4 ASTM C309-11, Standard Specification for Liquid Membrane-Forming
Compounds for Curing Concrete.
.5 ASTM C494/C494M-16, Standard Specification for Chemical Admixtures
for Concrete.
.6 ASTM C827/C827M-16, Standard Test Method for Change In Height at
Early Ages of Cylindrical Specimens from Cementitious Mixtures.
-7 ASTM C939/C939M-16a, Standard Test Method for Flow of Grout for
Preplaced-Aggregate Concrete (Flow Cone Method).
-8 ASTM D412-16, Standard Test Method for Vulcanized Rubber and
Thermoplastic Elastomers - Tension.
-9 ASTM D624-00(R2012), Standard Test Method for Tear Strength of
Conventional Vulcanized Rubber and Thermoplastic Elastomers.
.10 ASTM D1653-13, Standard Test Methods for Water Vapour Transmission
of Organic Coating Films.
.11 ASTM D1709-16a, Standard Test Method for Impact Resistance of

Plastic Film by the Free-Falling Dart Method.
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1.4
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.18

219

.20

ASTM D1751-04(R2013)el, Standard Specification for Preformed
Expansion Joint Fillers for Concrete Paving and Structural
Construction (Nonextruding and Resilient Bituminous Types).

ASTM D2240-15, Standard Test Method for Rubber Property-Durometer
Hardness.

ASTM E1155-14, Standard Test Method for Determining FF Floor
Flatness and Floor Levelness Numbers.

ASTM E1745-11, Standard Specification for Plastic Water Vapor
Retarders Used 1n Contact with Soil or Granular Fill Under Concrete
Slabs.

ASTM F1249-13, Standard Test Method for Water Vapor Transmission
Rate Through Plastic Film and Sheeting Using a Modulated Infrared
Sensor.

CAN/CGSB 37.2-M88, Emulsified Asphalt, Mineral Coloid- Type,
Unfilled, for Dampproofing and Waterproofing and for Roof
Coatings.

CSA A23.1-14/A23.2-14, Concrete Materials and Methods of Concrete
Construction/Test Methods and Standard Practices for Concrete.

CSA A23.3-14, Design of Concrete Structures.

CSA A3000-13, Consolidation - Cementitious Materials Compendium.
SUBMITTALS

Provide submittals in accordance with Section 01 33 00.

Minimum of four (4) weeks prior to commencing concrete work, submit
shop drawings to Departmental Representative for review containing
the following for each concrete mix:

21 Cement type.

.2 Minimum compressive strength at 28 days.

.3 Class of exposure.

-4 Nominal size of coarse aggregate.

-5 Air content.

.6 Slump at time and point of discharge.

-7 Admixtures.

-8 Engineer®s stamp.

Provide two (2) copies of WHMIS MSDS.

Concrete pours: submit accurate records of poured concrete items
indicating date and location of pour, quality, air temperature and
test samples taken as described in PART 3 - FIELD QUALITY CONTROL.

Submit proposed isolation board material and joint sealer/filler
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products to the Departmental Representative for review.

1.5 CERTIFICATES

1 Minimum of four (4) weeks prior to starting concrete Work, submit
to the Departmental Representative the manufacturer®s test data
and certification by qualified independent inspection and testing
laboratory that the following materials will meet specified
requirements:

1 Portland cement.

.2 Supplementary cementing materials:
1 For fly ash, provide details of supply, supplier"s
quality control program, test data for at least three (3)
samples from the previous month"s supply and details of
proposed quality control tests to be made between shipment
to concrete supplier and use in the concrete.

-3 Grout.

4 Admixtures.

.5 Aggregates.

-6 Water.

2 Provide certification that plant, equipment and materials to be
used in concrete comply with requirements of CSA A23.1.

.3 Provide certification that mix proportions selected will produce
concrete of specified quality, yield and strength which will comply
with CSA A23.1 and that mix design is adjusted to prevent alkali
aggregate reactivity problems.

-4 Provide written confirmation from concrete supplier the percent
replacement of mass of Portland cement for fly ash/supplementary
cementing materials for all concrete mix designs.

1.6 QUALITY ASSURANCE

1 Minimum of four (4) weeks prior to starting concrete work, submit
proposed quality control procedures for review by the Departmental
Representative on following items:

1 Falsework erection.
.2 Hot weather concrete.
-3 Cold weather concrete.

-4 Curing.
.5 Finishes.
.6 Formwork removal.
7 Joints.
1.7 DELIVERY, STORAGE AND HANDLING

1 Concrete hauling time: deliver to site of Work and discharge within
120 minutes maximum after batching.
1 Do not modify maximum time limit without receipt of prior
written agreement from Consultant and concrete producer as
described in CSA A23.1/A23.2.
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.2 Submit deviations for review by Departmental Representative.

.2 Prepare to implement alternative concrete supply and placement
contingency plans in the event of concrete material supply issues,
batch plant malfunction and/or transport and placement equipment
malfunction.

1.8 WASTE MANAGEMENT AND DISPOSAL

A Separate waste materials for reuse and recycle in accordance with
Section 01 00 00.

.2 Use trigger operated spray nozzles for water hoses.

.3 Designate a cleaning area for tools to limit water use and runoff.

-4 Carefully coordinate the specified concrete work with weather
conditions.

-5 Seal and store emptied containers safely for disposal.

-6 Choose least harmful, appropriate cleaning method which will
perform adequately.

-7 Prevent plasticizers, water-reducing agents, air-
entraining/curing compounds from entering drinking water
supplies or streams. Using appropriate safety precautions,
collect liquid or solidify liquid with an inert, non-
combustible material and remove for disposal. Dispose of all
waste in accordance with applicable local, provincial and
national regulations.

PART 2 PRODUCTS
2.1 MATERIALS

1 Portland cement and supplementary cementing materials: to CSA
A3000.

2 Water: to CSA A23.1.

.3 Aggregates: to CSA A23.1. Coarse aggregates to be normal density.

-4 Air entraining admixture: to ASTM C260.

-5 Chemical admixtures: to ASTM C494. Departmental Representative to
approve accelerating or set retarding admixtures during cold and
hot weather placing.

.6 Shrinkage compensating grout: premixed compound consisting of non-

metallic aggregate, Portland cement, water reducing and
plasticizing agents.
1 Compressive strength: 50 MPa at 28 days.

Cast-In-Place Concrete Section 03 30 00
Page 4

March 9, 2018
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.2 Consistency:
1 Fluid: to ASTM C827. Time of efflux through flow cone
(ASTM C939), under 30 s.
.2 Flowable: to ASTM C827. Flow table, 5 drops in 3 s,
(ASTM C109, applicable portion) 125 to 145%.
-3 Plastic: to ASTM C827. Flow table, 5 drops in 3 s, (ASTM
C109, applicable portions) 100 to 125%.
-4 Dry pack to manufacturer®s requirements.

-7 Vapour Retarder Membrane: to be a 10mil (0.25mm) thick, polyolefin
resin sheet in accordance with ASTM E1745 such as Perminator 10mil
by W.R. Meadows Inc., or approved equivalent. Seal seams with a
100mm wide high density polyethylene tape with pressure sensitive
adhesive to suit a 150mm wide sheet overlap in accordance with the
manufacturer®s written recommendations.

-8 Curing compounds: to CSA A23.1 and to ASTM C309, Type 1-D with
fugitive dye for hidden or exterior use and Type 1 for exposed
concrete. Confirm compatibility with finish floor adhesives.

.9 Isolation board between concrete surfaces to be 13mm thick, closed
cell polyethylene joint filler with a pre-scored removable strip
to suit joint sealant installation.

.10 Joint sealer/filler: a two (2) component, polysulphide sealant,
self levelling for slabs.

.11 Rigid insulation: as specified in Section 31 23 10 - Excavating,
Trenching and Backfilling.

2.2 CONCRETE MIXES

1 General: Where practically possible, for all concrete mixes listed
below, except for concrete flat slab work, concrete supplier to
maximize the amount Portland cement replaced with fly ash or
another approved cementitious recycled material while maintaining
the characteristics listed for each concrete mix listed as well
as the workability of each mix. Concrete supplier to provide
written confirmation of the percent replacement of Portland cement
for fly ash/supplementary cementing materials for all mix designs.

.2 Proportion normal density concrete in accordance with CSA A23.1,
Alternative 1 to give the following properties for concrete in
building frost walls and footings:

Cement: Type GU.

2 Minimum compressive strength at 28 days: 25 MPa.

3 Class of exposure: F-2.

.4 Nominal size of coarse aggregate: 20 mm.

.5 Slump at time and point of discharge: 80 mm = 30 mm.

6

7

S

=

Alr content: 4-7%.
. Chemical admixtures: type as approved, and in accordance with
ASTM C494.



Fundy National Park Cast-In-Place Concrete Section 03 30 00
Headquarters and Wolfe Lake

Campgrounds — Phase 11

Project No. R.086534.001

.3 Proportion normal density concrete in accordance with CSA A23.1,
Alternative 1 to give the following properties for concrete in
slabs on grade within the building:

1 Cement: Type GU.
.2 Minimum compressive strength at 28 days: 30 MPa.
3 Class of exposure: N.
-4 Nominal size of coarse aggregate: 20 mm.
-5 Slump at time and point of discharge: 80 mm £30 mm.
6 Air content: 3% maximum.
-7 Chemical admixtures: type as approved, and in accordance with
ASTM C494.

.4 Proportion normal density concrete in accordance with CSA A23.1,
Alternative 1 to give the following properties for curbs and
walkways.

A Cement: Type GU.
2 Minimum compressive strength at 28 days: 25 MPa.
3 Class of exposure: C-2.
.4 Nominal size of coarse aggregate: 20 mm.
-5 Slump at time and point of discharge: 80 mm £30 mm.
6 Air content: 5 to 8%.
-7 Chemical admixtures: type as approved, and in accordance with
ASTM C494.

.5 Proportion normal density concrete in accordance with CSA A23.1,
Alternative 1 to give the following properties for concrete in mud
slabs:

A Cement: Type GU.
2 Minimum compressive strength at 28 days: 20 MPa.
3 Class of exposure: N.
.4 Nominal size of coarse aggregate: 20 mm.
.5 Slump at time and point of discharge: 80 mm £30 mm.
6 Air content: 4 to 7%.
-7 Chemical admixtures: type as approved, and in accordance with
ASTM C494.

.6 Provide concrete mix designs based on trial mixes that have been
designed and tested by a qualified professional engineer
registered or licensed to practice in the Province of New Brunswick
and submitted for review to the Departmental Representative.

PART 3 EXECUTION
3.1 EXAMINAT ION

1 Confirm founding material on which footings and other concrete
work are to be placed are free from water. Place concrete only on
frost-free ground. Remove previously frozen bearing surfaces.

.2 Confirm foundations bear on structural fill in accordance with

Section 31 23 10. All structural Tfill as directed by the
Geotechnical engineer and in the presence of the Geotechnical
engineer or one of their qualified representatives.

Page 6

March 9, 2018



Fundy National Park Cast-In-Place Concrete Section 03 30 00

Headquarters and Wolfe Lake Page 7

Campgrounds — Phase 11

Project No. R.086534.001 March 9, 2018
.3 Inspect all foundation bearing surfaces and obtain approval from

the Owner®s geotechnical engineer prior to placing concrete. IF
bearing surfaces are deemed unacceptable because conditions do not
meet those anticipated during design, make adjustments as
directed.

-4 Do not place plumbing and electrical conduit under foundations or
their associated zone of influence. Coordinate with mechanical and
electrical contractor so that all services either sleeve through
foundation walls or run above footings/zone of influence.

3.2 WORKMANSHIP

1 Obtain the Departmental Representative’s approval before placing
concrete. Provide 48 hours notice prior to placing of concrete.

.2 Pumping of concrete is permitted only after approval of equipment
and mix.

-3 Confirm vreinforcement and inserts are not disturbed during
concrete placement.

.4 Prior to placing of —concrete obtain the Departmental
Representative’s approval of proposed method for protection of
concrete during placing and curing.

.5 Do not place load upon new concrete until authorized by the
Departmental Representative.

.6 Concrete protective cover to reinforcement as noted on the
drawings.

-7 Support bars on plastic coated steel chairs to maintain exact cover
requirements.

.8 Confirm all concrete construction is moist cured using either an
approved curing compound or burlap maintained in moist conditions.

.9 In cold weather protect concrete work to CSA A23.1 and following:

A Cold weather is defined as a period when the mean air
temperature drops below 5°C for more than three successive days.
.2 When air temperature is above 0°C and is forecast to remain
so for 48 hours after placing, insulated tarps are acceptable
protection provided concrete temperatures are monitored and comply
with temperature limits specified in the following paragraph.
-3 For all other cold weather conditions protect concrete with
a windproof enclosure of canvas or other material to allow free
circulation of iInside air around fresh concrete. At no point let
walls of enclosure touch formwork and provide sufficient space for
removal of formwork and for TFfinishing. Supply approved heating
equipment capable of keeping inside air at sufficiently curing
temperatures:
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1 For an initial three days, at a temperature of not less
than 15°C.
.2 Maintain concrete at temperatures of not less than 10°C
for a total period of seven days plus the initial three days
specified above.
.3 At no time shall concrete temperatures exceed 30°C at
surfaces.
-4 Reduce enclosure air temperature at a rate not exceeding
10°C per day until outside air temperature has been reached.
-5 Take temperature readings both of air and of concrete
surfaces at several points within area protected at start and
at end of working day. Maintain complete records of
temperature readings.
.4 Monitor concrete so it cures without suffering damage. When
enclosure is provided, avoid rapid drying of the concrete.

.10 In hot weather protect concrete Work to CAN/CSA A23.1 and
following:
A When air temperature is at or above 25°C, do not use curing
compounds and keep concrete surfaces moist continually during
protection stage using burlap maintained in a moist condition.
.2 Regulate the generation of heat through hydration to control
thermal gradients to prevent thermal cracking.

.11 Monitor concrete temperature and moisture evaporation rates and
provide appropriate hot weather protection as defined in clause 7
of CSA A23.1. Maintain records of all measurements during hot
weather periods for review by the Departmental Representative.

.12 Maintain accurate records of poured concrete items to indicate
date, location of pour, quality, air temperature and test samples
taken.

3.3 CONSTRUCTION

1 Do cast-in-place concrete work In accordance with CSA A23.1.

.2 Concrete to be dense, homogenous and free of cold joints, voids
and honeycombing. Concrete to be fully bonded to reinforcing steel,
anchors and embedded parts.

.3 Consolidate concrete using a mechanical form vibrator method
complete with mechanical hand held vibrators, if required, and
subject to the approval of Departmental Representative.

-4 Place concrete in consolidated lifts and keep approximately
horizontal and evenly distributed throughout the formed assembly.
The rate of placement to be such that each successive lift is
vibrated into the preceding lift to achieve proper bonding.

.5 Place concrete monolithically without any cold and/or construction
jJjoints unless noted otherwise on the drawings.
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.6 Concrete placement and vibrating activities to be iIn accordance
with the formwork design data, limitations and parameters provided
by the Contractor.

-7 Foundations, sleeves and inserts:
A Set sleeves, ties, pipe hangers and other 1iInserts and
openings as indicated or specified elsewhere. Sleeves and openings
greater than 100mm x 100mm not indicated, must be approved by the
Departmental Representative.
.2 Do not eliminate or displace reinforcement to accommodate
hardware. 1f inserts cannot be Ulocated as specified, obtain
approval of modifications from Departmental Representative before
placing of concrete.
.3 Check Ilocations and sizes of foundations, sleeves and
openings shown on drawings. Provide confirmation by qualified
surveyor .
.4 Set special inserts for strength testing as indicated and as
required by non-destructive method of testing concrete.

-8 Finishing:
1 Finish concrete in accordance with CSA A23.1, and Part 3.7
Finishing of this section.
.2 Use procedures acceptable to Departmental Representative or
those noted in CAN/CSA-A23.1 to remove excess bleed water. Confirm
surface 1s not damaged.
.3 Use curing compounds compatible with applied finish on
concrete surfaces. Provide written declaration that compounds used
are compatible.
.4 Cut back form ties and plug openings in a manner acceptable
to Departmental Representative.
.5 Repair holes and surface defects to the satisfaction of
Departmental Representative.

-6 Remove honeycombed or otherwise defective concrete and repair
in a manner approved and to the satisfaction of Departmental
Representative.

.7 Confirm that all exposed concrete has neatly formed, 45
degree bevelled, 25mm chamfered edges where designated 1in
accordance with Section 03 10 00 - Concrete Forms and Accessories.

.9 Curing and protection:
1 Do not use curing compounds where bond is required for
subsequent topping or coating.
.2 Use approved curing compounds 1in accordance with the
manufacturer®s written instructions.

.10 Anchor bolts:

A Place anchor bolts to templates under supervision of trade
supplying anchors prior to placing concrete.
.2 Protect anchor bolt holes from water accumulations.

.11 Core-drilling/cutting of holes in any concrete element is not
permitted without written consent from the Departmental
Representative. Submit all proposed core-drilling/cutting to the
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Departmental Representative for review prior to execution of work.
Request for core- drilling/cutting must have 72 hours notice to
allow Departmental Representative adequate time to review proposed
locations.

3.4 PLACING CONCRETE

A Place concrete as specified in CSA A23.1.

.2 Inform the Departmental Representative at least 48 hours before
each concrete placing operation. Do not place concrete until
authorized by the Departmental Representative and TfTollowing
satisfactory site review and observations of geotechnical base
preparations, formwork, reinforcing steel and other associated
concrete batching and placement operations.

-3 Do not place concrete when it is raining or likely to rain. If
rain begins after concrete is placed, protect with waterproof
covers until set.

-4 Do not permit vertical free fall of concrete mix to exceed 1500mm.

.5 For exposed concrete, take special precautions when placing to
prevent segregation of concrete, and to avoid cold joints,
honeycombing or voids. Do not allow vibrator to touch formwork.

.6 Use form vibrators only when sections are too narrow for internal
type. Employ a sufficient number of vibrators to achieve complete
consolidation of concrete throughout entire volume of each layer.
Have available at least one extra vibrator on hand for emergency.

.7 Do not use vibrators for interior and exterior concrete slabs on
fill or for the use of moving concrete for concrete slabs.

-8 Use only tools and handling equipment that are clear of rust or
other harmful and foreign material to avoid efflorescence and
staining of slabs or hardened concrete.

.9 Use concrete pumps to place concrete only with approval of methods,
equipment and mix design.

.10 Provide continuous supervision during placement of concrete
including concrete grout to maintain reinforcing steel in the
correct position.

3.5 PLACING GROUT

1 Grout where 1iIndicated using procedures in accordance with
manufacturer®s recommendations which result in 100% contact over
grouted area.
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3.6 SAW CUTTING

1 Commence sawing as soon as the concrete has hardened sufficiently
to permit cutting without chipping, spalling or tearing and before
all controlled shrinkage cracking occurs. Refer to clause 7.3.2
of CSA A23.1. Locate and complete all saw cuts In accordance with
the Project Drawings and terminate all saw cuts at the face of
columns, foundation walls and other control joints as shown on the
Project Drawings.

3.7 FINISHING

i Finish concrete in accordance with CSA A23.1 and i1In accordance
with the drawings.

.2 Use smooth form finish for all concrete surfaces. Use form facing
material that will produce a smooth, hard, uniform texture on the
concrete. Do not use material with raised grain, torn surfaces,
worn edges, patches, dents or other defects that will impair the
texture of the concrete surface. Patch the holes and defects.
Completely remove fins.

.3 Use a smooth, hard steel troweled finish for the top of walls,
pedestals and foundations. Unless noted otherwise, the top surface
of exterior slab/pads to have a light broom Tfinish in even
continuous strokes applied in the transverse or short direction.
Do not power trowel slabs.

-4 Rub exposed sharp edges of concrete with carborundum to produce
5mm radius edges unless otherwise indicated.

.5 Apply curing compounds to concrete surfaces as required. Confirm
in writing the compatibility of curing compound with the applied
finish on each concrete surface.

-6 Tolerance:

1 All slabs/pads to have concrete surfaces finished to within
2mm in 1m as measured with a 1m straight edge placed on surface
unless noted otherwise.

.2 All interior slabs in accordance with CSA A23.1,
Classification B surfaces finished to suit slopes and grades. The
transition to existing, adjacent surfaces to be smooth and
continuous without hollows, bumps, ridges, or potential tripping
hazards.

-7 Elevation survey: if requested by Owner, carry out an elevation
survey on TFinished slabs in accordance with the measurement
procedures outlined in CSA A23.1, clause 7.5.1 to ensure all
concrete slabs meet the specified surface finishes/tolerances.

3.8 PLACING GROUT

1 Grout where iIndicated using procedures 1in accordance with
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manufacturer®s recommendations which results in 100% contact over
grouted area.

3.9 REPAIRS

1 In the event that the post-finishing survey shows that the slab
surface does not meet the specified tolerances, take corrective
action within five (5) working days, or as directed by the
Departmental Representative.

.2 Submit proposed corrective action in writing, with complete
details of methods, tools, and materials for the Departmental
Representative’s approval. Upon acceptance of the proposed method,
prepare a test area, and upon acceptance, this will be the standard
for the remainder of the repairs.

.3 Grind down high points to a smooth surface conforming to the
specifications and with a surface finish equal to the remainder
of the slab. If cutting or chipping by hammer is required at high
areas, then cut the area low with square saw cut edges and patched
as noted below.

.4 Fill low areas by patching with a bonded topping. Chip edges of
patch areas and saw cut square a minimum of 25mm deep.
Alternatively, the Departmental Representative may approve feather
edging if epoxy type topping is used and a properly bonded smooth
finish can be removed before placing patch material. Patches are
to be finished to a smooth surface equal to the finish on the
remainder of the slab, and cured adequately. Do all patching
procedures in strict accordance with the manufacturer®s directions
and to the approval of the Departmental Representative.

3.11 SLAB-ON-GRADE JOINTS

1 Provide construction joint between adjacent concrete pours.

.2 Provide an isolation joint where the slab-on-grade abuts a vertical
element.

.3 Provide saw cut control joints as indicated on the drawings except
at those locations where construction joints or isolation joints
are provided.

3.12 VAPOUR RETARDER MEMBRANE
1 Vapour retarder membrane:
A Install under slab vapour retarder membrane under all
concrete slabs-on-grade inside building.
.2 Install membrane in strict accordance with membrane

manufacturer~s printed instructions.

.3 Lap under slab vapour retarder membrane minimum 150mm at
joints and seals using high density polyethylene tape with pressure
sensitive adhesive to create vapour and gas tight joints.
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.4 Seal all pipe and conduit penetrations through the membrane
using "The Boot®" and high density polyethylene tape to create
vapour and gas tight seals.

.5 Seal to inside of concrete foundation walls to create a vapour
and gas tight connection.

.6 Seal punctures iIn damp-proof membrane before placing
concrete. Use patching material at least 150mm larger than puncture
and seal.

3.13 FIELD QUALITY CONTROL

1 Site observations and testing of concrete and concrete materials
will be carried out by a Testing Laboratory designated or
acceptable by Departmental Representative in accordance with CSA-

A23.1.
.2 Provide test cylinders (a minimum of three (3) cylinders), as
follows:
A Each day"s pour.
.2 Each change of supplier.

-3 Each 50m3 or fraction thereof.

-4 Additional test at the request of the Departmental
Representative.

.5 IT Contractor wants to strip Tformwork early, request
additional cylinders to be cast and pay for additional cylinders
and testing of the additional cylinders.

.3 The Departmental Representative will request additional test
cylinders during cold weather concreting. Cure cylinders on job
site under same conditions as concrete which they represent.

-4 Non-destructive Methods for Testing Concrete shall be in
accordance with CSA A23.2.

-5 Site observations or testing by Departmental Representative will

not augment or replace Contractor quality control nor relieve them
of their contractual responsibility.

END OF SECTION



