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1. GENERAL INFORMATION

1.1 WORK DESCRIPTION

1.1.1. This standing offer applies but is not limited to: the materials, skilled labour and tools
required by Carpenter and Apprentice Carpenter Services at the following Institutions :

a) Cowansville Institution
400 Fordyce
Cowansville, Quebec
J2K 3N7

b) Drummondville Institution
2025 Jean de Brébeuf
Drummondville, Québec
J2B 776

1.1.2. The work required for each call-up will be indicated on the plans provided by the
institution's works department representative.

1.1.3. The duration of this standing offer is specified in the invitation to tender.

1.2. WORK SCHEDULE

1.2.1. Pedestrian and vehicle access varies by institution. The CSC representative shall
establish the hours of work based on the type of work. For safety and time optimization
reasons, the Contractor may require that its employees bring a meal to eat on the work
site.

1.2.2. The work week is Monday through Friday, from 7:30 to 16:00 each day.

NOTE: Working hours vary from one institution to the next. They should be verified with the
institution in question and the section on scheduling should be consulted.

1.2.3. Work is not permitted on weekends or statutory holidays without the express
authorization of the Warden, who must be asked at least seven (7) days in advance.

NOTE: In some institutions, this period may be shorter. It should therefore be verified.
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1.3.

1.4.

1.5.

1.6.

OVERTIME WORK

1.3.1.

Authorization from the Warden is required for all overtime work. Furthermore, advance
notice of forty-eight (48) hours is required before carrying out any authorized additional
work. If overtime is required to complete an urgent task such as pouring concrete or
ensuring construction safety, for example, the Contractor must notify the Warden as
soon as the Contractor becomes aware of this necessity and must then follow the
Warden'’s instructions. Related costs incurred by the government may be passed on to
the Contractor.

NOTE: In some institutions, this period may be shorter. It should therefore be verified.

1.3.2.

When overtime, weekend or statutory holiday work must be performed and is
authorized by the Warden, the Warden or the person appointed by the Warden must
designate additional supervisory staff. The Project Manager may also assign additional
staff to inspect the construction activities. The government may claim the related costs.

WORK TIMELINES

1.4.1.

1.4.2.

The Contractor shall commence work no later than ten (10) working days after a call-up
is issued or according to the date indicated on the work order and shall work diligently
until all work is completed.

If the work cannot be carried out or is interrupted because of poor weather conditions,
the Contractor shall return to the site and carry out the work within five (5) days of the
return of good weather conditions.

WORK SCHEDULE

1.5.1.

1.5.2.

Within five (5) working days from the date a call-up is issued, the Contractor shall
submit a work schedule outlining the progress made against the various steps of the
project and indicating the project completion date, which must be within the time frame
specified by CSC's technical authority.

Based on the work schedule submitted, the CSC Technical Authority shall make draft
revisions to work progress as he/she sees fit. The Contractor will update the work
schedule with the approval and collaboration of the CSC Technical Authority.

CODES

1.6.1.

1.6.2.

The Contractor shall complete the work in accordance with the National Building Code
of Canada (NBC) and any other applicable provincial or municipal codes. In the event
of any inconsistency or conflict, the stricter requirements shall prevail.

The Contractor shall complete the work so as to meet all requirements:
a) of the contract documents;

b) of the standards and codes specified, as well as of other documents cited.
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1.7. DOCUMENTS REQUIRED

1.7.1. The Contractor shall keep a copy of each of the following documents on the work site:
a) Contract drawings and call-up work descriptions;

b) These specifications;
c) Authorization for variations.
1.8. TECHNICAL DATA SHEETS AND SAMPLES

1.8.1. Within five (5) working days from the date the call-up is issued, the Contractor shall
submit all technical data sheets and samples required under each section of these
specifications for approval by the CSC Technical Authority.

1.9. WORK SITE VISITS

1.9.1. There shall be no visits under this Standing Offer.

1.9.2. Unless otherwise stipulated by the institution's representative, a site visit shall be
required only in the following cases:

a) When the first term is awarded by the institution;
b) When a call-up is issued.

1.9.3. If, in another case, a site visit is desired for call-ups, a request shall be made. For
institutional safety reasons, site visits shall be conducted at specific times determined
in consultation with the Contracting Authority.

1.9.4. The Contractor shall refrain from justifying errors, omissions or imperfections in the
work by attributing them to existing conditions and particularities.

1.10. CONTRACTOR'S USE OF SITE

1.10.1.

1.10.2.

1.10.3.

1.10.4.

The Contractor shall refrain from unnecessarily cluttering the site with materials and
equipment.

The Contractor shall ensure that CSC staff and vehicles can access the site at all
times.

The Contractor shall comply with existing authorities. Within five (5) working days, the
Contractor shall submit for the approval of the institution's works department
representative procedures that are to be implemented during projects, including: the
work schedule, temporary traffic and security measures, etc.

The Contractor shall have any vehicles that could be damaged during the work moved.
In the event that one or more vehicles or other items on the site are damaged, the
Contractor shall have them repaired or replaced by authorized professionals, to the
satisfaction of the CSC Technical Authority.
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1.11.

1.12.

1.13.

1.14.

1.15.

WARNING DEVICES
1.11.1. The Contractor shall provide, install and maintain temporary warning devices.
LOCATION OF VARIOUS TYPES OF DEVICES AND EQUIPMENT

1.12.1. The locations of the various types of surface and underground devices and equipment
included in the drawings or specified shall be considered approximate.

1.12.2. When required by the institution's works department representative, the Contractor

shall submit location plans indicating the relative positions of the various types of
exposed equipment and systems in the work area.

CLEAN-UP

1.13.1. The Contractor shall restore any items damaged during the work. Repair surfaces
damaged by heavy machinery.

DISPOSAL OF EXCAVATED MATERIALS

1.14.1. The Contractor shall remove all unused materials that are not salvaged or re-used.
These materials shall be disposed of away from the site, in accordance with anti-
pollution regulations and at the Contractor's expense, as required.

ADDITIONAL DRAWINGS
1.15.1. The institution's works department representative may provide the Contractor with
additional drawings for clarification. These additional drawings shall have the same

significance and scope as if they were included in the contract documents.

1.15.2. On-site measurements shall be transcribed onto drawings to facilitate the interpretation
of the dimensions of surfaces to be worked on.

END OF SECTION 01 14 00
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1. GENERAL
1.1. PURPOSE

1.2.

121

Ensure that orders under the standing offer as well as construction project and institutional
activities proceed without causing interruptions or undue obstacles and that institutional security
is maintained at all times.

DEFINITIONS

"Prohibited items (Contraband)":

a)

b)

c)
d)

intoxicants including alcohol, drugs or narcotics;

weapons or parts thereof, ammunition and objects intended to kill, maim or disable
altered or assembled for such purposes, when possessed without prior authorization;

explosives, bombs or parts thereof;

money exceeding authorized amounts;

N.B.: Refer to the Corrections and Conditional Release Regulations (DORS/92-620): $50.00 limit in
minimum-security institutions and $25.00 limit in medium-security, maximum-security or multi-level
institutions.

1.2.2

e)

f)

g9)

any other item in a person’s possession without prior authorization that could
jeopardize the security or safety of persons or the penitentiary.

communication devices

Tobacco and tobacco products, including but not limited to cigarettes, cigars, tobacco,
chewing tobacco, cigarettes makers, matches and lighters are considered contraband.

Other definitions:

a)

b)

d)

f)

9)

"commercial vehicle": A vehicle used to transport material, equipment or tools required
for the purposes of the construction project.

"CSC": Correctional Service of Canada.

"Warden": Warden or superintendant of an institution, as applicable.

"Construction worker": An employee of the principal contractor or a sub-contractor,
equipment operators, material suppliers, assessment or inspection firms or regulatory
agencies.

"Engineer": Project Manager of the Correctional Service of Canada.

"perimeter": Area of the institution surrounded by fences or walls to block inmate
movement.

"Construction zone": Areas as specified on project plans where the Contractor is
authorized to work. This may be an area outside the institutional security compound.

Technical Services



Carpenter and Carpenter apprentice Services Section 23 23 00

CSC SECURITY Page 2

Correctional Service Canada 2018-02-05

N.B.: A brief description of the work area shall be submitted to the Warden.

1.3.

131

1.3.2

1.4.

141

1.4.2

143

PRELIMINARY MEASURES

Prior to the commencement of work, the Contractor shall meet with the Warden to:

a) discuss the nature and scope of project activities;

b) establish acceptable security measures to be taken by each party under these
instructions and the specific needs of the institution.

The Contractor shall:
a) inform construction workers concerning security requirements;

b) ensure that CSC security requirements are posted in conspicuous location on site at
all times;

c) cooperate with institutional staff to ensure that contractor workers comply with all
security requirements.

CONSTRUCTION WORKERS

Submit to the Warden a list of names and birth dates of all employees assigned to work on
the premises of the correctional institution. NIL security screening required as there is no
access to sensitive information or assets. Contractor personnel will be escorted at all times by
Correctional Service Canada personnel or those authorized by CSC on its behalf. CSC has
developed very stringent internal policies to ensure that the security of institutional operations
is not compromised.

Contractor personnel must adhere to institutional requirements for the conduct of searches by
Correctional Service Canada prior to admittance to the institution/site. Correctional Service
Canada reserves the right to deny access to any institution/site or part thereof of any
Contractor personnel, at any time.

The Warden may require head-shot photographs of workers to be posted at specified
locations in the institution or entered in a data base for identification purposes. The
Warden may further require that contractor workers wear their photo in plain sight on their
clothing while on institutional property.

N.B.: Verify relevant regulations with the institution concerned.

144

145

Where there are grounds to believe that a person presents a security risk, access to the
institution will be denied.

Any employee working on the perimeter of the correctional institution will be immediately
directed to leave the institution if such person:

a) appears to be under the influence of alcohol, drugs or narcotics;

b) behaves in an abnormal or disorderly manner;
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Cc) s in possession of contraband.

1.5. VEHICLES

1.5.1 Anyone who leaves a vehicle unsupervised on CSC property must close all windows and
lock all doors and trunks. The vehicle owner or the employee of the company that owns
the vehicle shall keep vehicles keys safely on their person.

N.B.: The institution may require that all motor vehicles and equipment be equipped with a gas tank
cap locking device.

1.5.2 The Warden may limit the number and type of vehicles permitted on institutional property
at any time.

1.5.3 Persons delivering materials required by the project are not obliged to obtain security
clearance, but must remain in close proximity to their vehicle while they are in the
institution. The Warden may require that they be escorted by institutional employees.

N.B.: At some institutions, all delivery persons are required to obtain security clearance.

1.5.4 If the Warden allows trailers to be left inside the institution’s secure perimeter, the doors
and windows of such trailers shall remain securely locked and closed at all times when
left unoccupied. Windows must be covered in protective wire mesh.

1.6. PARKING

1.6.1 The Warden shall designate the parking areas to be used by Construction worker vehicles.
Vehicles parked elsewhere could be towed.

1.7. DELIVERIES

1.7.1  All deliveries of materials, equipment or tools for project purposes shall be addressed to
the Contractor in order to clearly distinguish them from deliveries intended for the institution.
The Contractor shall ensure that its employees are on site to take receipt of deliveries;
CSC employees will not take receipt of deliveries of materials, equipment or tools intended
for the project.

1.8. COMMUNICATION DEVICES

1.8.1 The installation of all telephones, fax machines and computers with an Internet connection
is subject to approval by the Warden.

1.8.2 The Warden will ensure that telephones, fax machines and computers with an Internet
connection are not installed at locations accessible to inmates. Computer access will be
password-protected to prevent Internet access by unauthorized personnel.

1.8.3  Except as expressly authorized by the Warden, cell phones or cordless digital phones,
including but not limited to text messaging devices, pagers, Blackberries and telephones
used as two-way radios are prohibited in the institution. Even where permitted, cell phone
use by inmates is prohibited.

1.8.4 The Warden may authorize limited use of two-way radios.
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N.B.: In some institutions, cell phones, digital phones and two-way radios are permitted subject to
restrictions. For example, they may be prohibited in areas accessible to inmates.

1.9. TOOLS AND EQUIPMENT

1.9.1 Keep a complete list of tools and equipment used during the construction project. Submit
the list for inspection when necessary.

N.B.: Obtain a list of prohibited/restricted tools and equipment from the institution. Include the following
list.

1.9.2 Keep an updated list of the tools and equipment specified above for the duration of the
construction project.

1.9.3 Never leave tools unattended, especially mechanical tools, powder actuated tools,
cartridges, files, saw blades, carbide saws, wires, ropes, ladders or any type of hoisting
device (jacks, hoists, etc.).

1.9.4  Store tools and equipment in the authorized secure locations.

1.9.5 Lock all tool boxes after use. Contractor's employees shall keep keys with them at all
times. Fasten and lock scaffolding not erected; once erected, fasten scaffolding securely to
the satisfaction of the institutional representative.

1.9.6 Immediately notify the Warden of any lost or missing tool or equipment.

1.9.7 The Warden shall ensure that security staff control the Contractor's tools and equipment
against the list provided by the Contractor at the following times:

a) atstart and end of each construction project;

b)  weekly, if the project lasts over one week

.B.: Some institutions require that tools and equipment be removed from the work site daily (for
example, in occupied areas).

1.9.8 Some tools/equipment, such as powder actuation devices and metal saw blades, are very
strictly controlled. At the start of the work day, the Contractor shall receive a sufficient
number for the day’s work. Used blades/powder actuation devices will be handed over to the
Warden at the end of each work day.

N.B.: Management of controlled items varies from one institution to another and appropriate checks
must be made.

1.9.9 When propane or natural gas is used for project heating purposes, the institution will
require that one of the Contractor’s employees supervise the work site outside work hours.

N.B.: This issue is a concern if the work site is located near inmate living units. A fire could endanger
human life. Check the institution's policy.
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1.10. KEYS
1.10.1 The Contractor shall ask the supplier or installer of security devices to deliver keys to

1.10.2

1.10.3

1.10.4

1.10.5

1.10.6

1.10.7

security devices directly to the institution, specifically, to the Security Maintenance Officer.
The Security Maintenance Officer will issue the Contractor a receipt for keys.

The Contractor will submit a copy of the receipt to the Engineer.

During the construction project, the Contractor will use standard cylinders in standard locks;
The Contractor will provide its employees and subcontractors if necessary, instructions
concerning the secure storage of construction keys to locks used during the construction

project.

Upon completion of each phase of the construction project, the Warden, in cooperation with
the locksmith, shall:

a) establish a lock installation plan;
b) take receipt of keys and cylinders for institutional locks directly from the locksmith;

c) remove cylinders used during construction project and install permanent cylinders in
institutional locks.

Following the installation of permanent security locks, CSC officers assigned to escort
construction workers will obtain keys from the Security Maintenance Officer to open doors as
required by the Contractor. The Contractor shall inform its employees that only their
escorting CSC officers are authorized to use these keys.

1.11. SECURITY DEVICES

1.111

Hand over all dismantled security devices to the Warden for destruction or storage in a safe
location for later use.

1.12. PRESCRIPTION MEDICATION

1.121

Employees of the Contractor who require prescription drugs during the work day must
obtain authorization from the Warden to bring a daily dose with them into the institution.

1.13. SMOKING RESTRICTIONS

1.131

1.13.2

1.13.3

Contractors and construction workers are not permitted to smoke inside correctional
institutions or outdoors inside the institutional perimeter. Unauthorized tobacco products are
not permitted inside the institutional perimeter.

Contractors and construction workers who violate this policy will be asked to immediately
stop smoking or to discard any unauthorized tobacco products. If they refuse to comply,
they will be instructed to leave the institution.

Smoking is permitted only outside the institutional perimeter, at a location specified by the
Warden.
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1.14. PROHIBITED ITEMS (CONTRABAND)

1.14.1

1.14.2

1.14.3

1.14.4

Weapons, ammunition, explosives, alcohol, drugs and narcotics are prohibited on
institutional property.

If contraband is found in the possession of a person present on the work site, the
Warden shall be notified immediately.

The Contractor shall carefully monitor its employees and sub-contractor employees. A
person who brings contraband into the institution may have his/her security clearance
cancelled. For serious offences, the company in question may be banned from the institution
for the duration of the project.

If weapons or ammunition are found in the vehicle of a contractor, subcontractor, supplier
or one of their employees, the security clearance of the vehicle driver will be revoked on the
spot.

1.15. SEARCHES

1151

1.15.2

1.15.3

Any person or vehicle arriving on institutional property may be searched.

Where the Warden has reasonable grounds to believe that an employee of the Contractor
is in possession of contraband or unauthorized objects, the Warden may order a search of
the person in question.

The personal property of all employees entering the institution is subject to inspection to
detect the presence of prohibited drug residue.

1.16. ACCESS TO INSTITUTION AND REMOVAL OF VEHICLES

1.16.1

Except with express authorization from the Warden, construction workers and commercial
vehicles will not be admitted to the institution after normal working hours.

1.17. VEHICLE TRAFFIC

1171

1.17.2

1.17.3

1.17.4

1.175

1.17.6

Vehicles may enter and leave institutional property under escort through the service barrier
at the times specified in section 01 14 00.

Contractor’s vehicles may not leave the institution until the inmate count has been performed.

The Contractor shall notify the Warden twenty-four (24) hours in advance of the arrival of
heavy equipment, such as cement trucks, cranes, etc.

Vehicles loaded with soil or construction debris that cannot be searched shall remain
under constant surveillance by CSC employees or commissionaires reporting to the Warden.

Before a commercial vehicle is admitted into the institutional compound, the Contractor or
the Contractor’s representative shall certify that the contents of such vehicle is limited strictly
to that required for execution of the construction project.

Access to CSC property will be denied to any vehicle whose content, in the Warden’s
opinion, presents a risk to institutional security.
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1.17.7

The private vehicles of construction workers are not permitted inside the perimeter fence or
walls of medium and maximum-security institutions without express authorization from the
Warden.

N.B.: Check the institution's policy on private vehicles of employees.

1.17.8

Subject to prior authorization by the Warden, one vehicle may be used to drive
employees to the work site in the morning and away from the work site at the end of the
day. Such vehicle may not remain on the premises during the day.

N.B.: Check the institution's policy on employee transport vehicles.

1.17.9

With the Warden’s authorization, certain equipment may be left on the work site overnight or
on weekends. This equipment must be locked and batteries removed. The Warden may
require that equipment be secured with chains and padlocks to another fixed object.

1.18. CONSTRUCTION WORKER MOVEMENT ON INSTITUTIONAL PROPERTY

1.18.1

1.18.2

Subject to the need to maintain adequate security, the Warden will allow the
Contractor and the Contractor's employees as much freedom of action and movement as
possible.

Notwithstanding the above paragraph, the Warden may:

a) Prohibit access to certain areas of the institution;

b) Require that construction workers be escorted by a CSC security officer or
commissionaire in designated areas of the institution for the duration of the

construction project.

c)  All construction workers must remain on site during coffee/health (new) breaks and
lunch. They are not permitted to eat in the correctional officer lounge or mess hall.

1.19. SUPERVISION AND INSPECTION

1.191

1.19.2

Construction activities and related movement of employees and vehicles will be monitored
and inspected by CSC security staff to ensure compliance with established security
standards.

CSC employees will ensure that workers clearly understand the need for
surveillance and inspections at the start and for the duration of the work.

1.20. WORK STOPPAGE

1.20.1

The Warden may at any time order the Contractor, its employees, subcontractors or their
employees not to enter the work site, or to immediately leave the institution while a
security incident is in progress. The site supervisor designated by the Contractor shall
note the name of the employee who forwarded the message and the time, and then execute
the order as soon as possible. The Contractor shall inform the Warden of the situation within
twenty-four (24) hours following the work stoppage.
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1.21. CONTACT WITH INMATES

1.21.1 No contact, conversations or giving/receiving of items is permitted with inmates without
specific authorization. Any violation of this instruction could lead to the employee’s removal
from the work site and security clearance cancellation.

N.B.: If the project requires Corcan and inmate labour, check the institution's policy on contact with
inmates.

1.21.2 Photographs of inmates or CSC employees are forbidden. Photographs of areas of the
institution where photographs are not required for execution of this contract are also
forbidden.

1.22. COMPLETION OF WORK
1.22.1 Except as otherwise specified in the contract, upon completion of the construction project or,

as applicable, upon handover of the premises, the Contractor shall remove all material,
tools and equipment from the institution.

END OF SECTION 01 35 13
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1. GENERAL

1.1

1.2

121

1.2.2

1.2.3

124

1.2.5

1.2.6

1.3

CONTENT OF THE SECTION
The Contractor shall manage its activities to always give precedence to safety and health of

public and site personnel and protection of environment over cost and schedule considerations
for work.
REFERENCES
Canada Labour Code, Part 2, Canada Occupational Safety and Health Regulations.
Canadian Standards Association (CSA).
Health Canada / Workplace Hazardous Materials Information System (WHMIS)
Material Safety Data Sheets (MSDS).
Act Respecting Occupational Health and Safety, RSQ. Chapter S-2.1.

Safety Code for the Construction Industry, S-2.1, r.6.

DOCUMENT/SAMPLE SUBMITTALS

At the request of the CSC representative,

131

1.3.2

1.3.3

134

135

Submit a site-specific Health and Safety Plan to Departmental Representative and CSST
in accordance with Section 1.8 at least 10 working days prior to commencement of work.
Update Health and Safety Plan if initial expectations change as work progresses.
Departmental Representative may, upon receipt of the Plan and at any time during the work,
require amendments or additions to the Plan to better reflect work site realities. Contractor
shall subsequently make the necessary changes prior to commencing the work.

Submit a copy of all inspection reports, correction notices or recommendations issued by
federal and provincial inspectors to Departmental Representative within 24 hours.

Submit copies of incident and accident reports to Departmental Representative within 24
hours of any accident resulting in injury and any incident indicating a potential hazard.

Submit all WHMIS MSDS - Material Safety Data Sheets for controlled products used on-
site to Departmental Representative at least three days prior to use of products on site.

Submit copies of the training certificates required to implement health and safety plan to
Departmental Representative, in particular:

a.  General construction site health and safety training

Safety officer certification

Workplace first aid and cardio-respiratory resuscitation

Work likely to generate asbestos dust

Work in crawl spaces

Lock-out procedures

Individual protective clothing and equipment

@ o a0y
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h. Safe forklift operation
i. Hoisting platforms
J- And any other training required by regulations or health and safety plan.

1.3.6  Medical surveillance: where prescribed by statutes, regulations, directives, specifications or
safety programs, the Contractor shall:

i. Submit certification of medical surveillance for site supervisory personnel and all
personnel specified in subsection 1 of this section and present on site to the
Departmental Representative prior to project mobilization.

i. Submit additional certifications of medical surveillance for any new site personnel covered
by subsection 1 of this section gradually and immediately to Departmental
Representative

1.3.7 Notice of project: File Notice of Project with the Commission de la santé et de la sécurité
du travail prior to beginning work, and submit one copy to the Departmental
Representative. A copy of this notice shall also be posted in a conspicuous location on site.
Upon demobilization, file a project demobilization notice with the CSST and submit one copy
to the Departmental Representative.

1.3.8  Engineer's compliance plans and certifications: The Contractor shall forward to the CSST and
the Departmental Representative a copy of all plans and compliance certificates required
under the Construction Project Safety Code (S-2.1, r. 6), other statutes, regulations or sections
of the specifications or contract documents, signed and sealed by an Engineer. A copy of
these documents shall remain on site at all times.

1.3.9 CSST compliance certificates: the Compliance Certificate is a document issued by the CSST
confirming that the Contractor is in good standing with the CSST, i.e., has paid all amounts
owing under a given contract. This document must be submitted to the Departmental
Representative upon the completion of work.

1.4 HAZARD ASSESSMENT
1.4.1 The Contractor shall perform a safety hazard assessment for all tasks performed on site.

1.4.2 The Contractor shall plan and organize work to facilitate hazard reduction at source or
comprehensive protection and thus limit the use of individual protective equipment to the extent
possible. When individual protection against falls is required, workers shall use a safety harness
in accordance with CAN/CSA-Z-259.10-M90. Safety belts shall not be used as protection
against falls.

1.4.3 Protective equipment, tools or methods that cannot be installed or used without jeopardizing the
health and safety of personnel or the public are not acceptable for the purposes of the work to
be performed.

1.4.4 Inspect all mechanical equipment prior to on-site delivery. Before using mechanical equipment,
the Contractor shall submit a compliance certificate to the Departmental Representative
signed by a qualified mechanic. The Departmental Representative may order the
immediate stoppage of equipment suspected to be defective or potentially hazardous at any
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time and require a second inspection by a specialist of the Departmental Representative's
choice.
1.5 MEETINGS
1.5.1 Arepresentative of the Contractor with decision-making authority shall attend all site health and
safety meetings.
1.6 REGULATORY REQUIREMENTS
1.6.1 Comply with all statutes, regulations and standards applicable to the work.
1.6.2  Comply with prescribed standards and regulations to ensure the normal advancement of work at
sites contaminated by hazardous or toxic materials.
1.6.3 Notwithstanding the date of publication of standards specified in the Safety Code for the
Construction Industry, always use version in force at the time applicable.
1.7 SITE CONDITIONS/EXECUTION
1.7.1  On site, the Contractor shall take account of the following specific requirements:
1.7.2  Correctional institution, see Section 01 35 13.
1.8 HEALTH AND SAFETY MANAGEMENT
1.8.1 Comply with and execute all tasks and obligations normally incumbent on the principal
contractor under An Act Respecting Occupational Health and Safety (RSQ, chapter S-2.1) and
the Safety Code for the Construction Industry (S-2.1, r 6).
1.8.2 Develop a site-specific health and safety plan following the identification of hazards and

enforce plan from project mobilization to demobilization stage. The health and safety plan shall
take account of information provided in Section 1.7. All persons concerned shall receive a
copy of the health and safety plan in accordance with the provisions of Section 1.2 .The health
and safety plan shall minimally include :
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Company’s health and safety policy;

Description of the work, total cost of the work, schedule and anticipated personnel curve;
Flow chart on health and safety responsibilities;

Physical and material layout of the site;

First response and first aid standards;

Site hazard identification;

Task-specific hazard identification, including preventive measures and terms and
conditions of enforcement;

Training requirements;

Procedure to in the event of accidents/injuries;

A written undertaking by all parties concerned to apply the health and safety plan;
A site inspection checklist based on preventive measures.
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1.9 RESPONSIBILITIES

1.9.1 Regardless of the size of the worksite or the number of workers present, designate one
gualified person to act as supervisor and health and safety officer. Take all necessary steps
to protect health and safety and property at the site and in adjacent areas that could be
affected by the work.

1.9.2 Take all necessary precautions to ensure that the health and safety requirements
specified in the contract documents, federal and provincial regulations, applicable standards
and the site-specific health and safety plan are applied and enforced, and immediately comply
with all correction orders or notices issued by the Commission de la santé et de la sécurité du
travail.

1.9.3 Take all necessary measures to maintain on-site cleanliness and organization throughout the
work.

1.10 COMMUNICATION AND POSTING

1.10.1 Take all necessary steps to effectively communicate site health and safety information. On
arriving on-site, workers must be made aware of health and safety plan details, as well as their
obligations and rights. The Contractor shall emphasize that employees are entitled to refuse
to perform work if they believe it could jeopardize the safety, security or physical wellbeing
of themselves or others at the site. A record of the information transmitted and signature of
all workers who received the information shall be kept on site and updated.

1.10.2 The following information and documents shall be posted in a location readily accessible to all
workers:

Notice of project;

Identification of principal contractor;

Company's OHS policy;

Site-specific health and safety plan;

Emergency response plan (if required);

Material Safety Data Sheets for all controlled products used on site;
Minutes of site committee meetings;

Names of site committee members (if required);

Names of first aiders;

J- CSST action and correction reports.
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1.11 CONTINGENCIES

1.11.1 When a hazard not identified in the specifications and not identifiable during the preliminary site
inspection comes to light as a result of or during execution of the work, the Contractor shall
immediately stop the work, enforce temporary safety measures to protect personnel and the
public and inform the Departmental Representative orally and in writing. The Contractor shall
then amend the health and safety plan as necessary to allow work to safely resume.
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1.12 POWDER ACTUATED DEVICES

1.12.1 The use of powder actuated devices is prohibited.

END OF SECTION 01 35 30
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1. GENERAL
1.1. PROJECT CLEANLINESS
1.1.1. Maintain work in tidy condition, free from accumulation of waste products and debris;
1.1.2.  Make arrangements with and obtain permits from authorities having jurisdiction for
disposal of waste and debris;
1.1.3.  Asrequired, provide on-site containers for collection of waste materials and debris;
1.1.4.  Dispose of waste materials and debris off-site at end of each working day;
1.1.5.  Store volatile waste in covered metal containers, and remove from premises at end of
each working day;
1.1.6.  Clean existing roads used by Contractor's vehicles each day.

1.2.

1.3.

1.2.1.

1.3.1.

FINAL CLEANING

Sweep and clean paved areas and tidy remainder of grounds;

MEASUREMENTS FOR PAYMENT PURPOSES

No measurements are required under this section. Allocate cleaning costs among the
various items included in the proposal.

END OF SECTION 01 74 11

Technical Services



I * I Service correc tionnel Correc tional Service
Canada Canada

1.2 TECHNICAL REQUIREMENTS

Canadd




Carpenter/Joiner and Apprentice Carpenter/Joiner Services Section 22 10 00

TECHNICAL REQUIREMENTS Page 1 of 5

Correctional Service of Canada 2018-02-05

1

11

GENERAL INFORMATION

SECTION CONTENT

1.1.1 This section describes carpenter/joiner and apprentice carpenter/joiner services.

1.2

1.3

1.4

REFERENCES
1.2.1 National Building Code of Canada (NBC) 2005, including all amendments to date.

1.2.2 The Act respecting occupational health and safety (R.S.Q., c. S-2.1) and the Regulation
respecting occupational health and safety (r.19.01), current to October 1, 2010.

1.2.3 Health Canada — Workplace Hazardous Materials Information System (WHMIS).
1.2.4 Material Safety Data Sheets (MSDS).

CODES

1.3.1 The Contractor shall complete the work in accordance with the National Building Code of
Canada (NBC) and any other applicable provincial or municipal codes. In the event of any
inconsistency or conflict, the stricter requirements shall prevail.

1.3.2 The Contractor shall comply with all the requirements of the Treasury Board Fire Protection
Standards, the National Building Code of Canada, and the National Fire Code of Canada
(NFCC).

EQUIPMENT LIST

1.4.1 List of minimum equipment and materials that the Contractor must have when it
comes to the institution:

Equipment:

truck with:

30-foot ladder

6-, 8- and 10-foot stepladders

sufficient number of toolboxes with a complete
assortment of basic hand tools

sufficient number of extension cords
Hilti hammer drill, 3/16" to 2"
cordless drill

power saw

cordless drill

5 000-watt generator, if necessary
concrete saw, percussion drill
safety harness for every employee
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Materials:

e Any basic hardware required for joinery work

1.5 PERMITS AND REGULATIONS

1.6

151

152

The Contractor shall comply with all the legislation and regulations related to the work at the
federal, provincial and municipal levels, as if it were working for someone other than the
Crown.

The Contractor shall pay for all permits, certificates and licences required to carry out the
work. At the request of the Technical Authority, the Contractor shall provide proof that it meets
its legal obligations relating to said permits, certificates and licences.

CALL-UP AWARD

1.6.1
1.6.2

1.6.3

1.6.4

1.6.5

1.6.6
1.6.7

1.6.8

1.6.9

1.6.10
1.6.11

1.6.12

1.6.13

All call-ups shall begin with a work appraisal and appear on a preliminary assessment sheet.

Following a CSC request for a call-up, the Contractor, at the request of CSC, shall head to the
work site at its own expense to assess the scope of the work.

Prior to each contract, CSC shall provide a plan of the targeted facilities and the Contractor
shall develop an operation strategy and submit it in writing for CSC's approval.

Upon receipt of the preliminary assessment sheet, the Technical Authority shall authorize the
work in writing and define the terms and conditions of the project work.

The Contractor's representatives that carry out the work shall fill out the worksheet provided by
CSC at the end of every work day, taking care to complete every section. The number of
hours indicated on the worksheet shall be verified and approved by the Technical Authority.
The representatives shall obtain the Technical Authority's signature to ensure the validity of
the document.

The worksheets shall be submitted at the end of every work day.

Billing information shall be entered on the invoice slips provided by CSC and justified by the
valid worksheets.

The Contractor shall advise the Technical Authority when work progress reaches 75%. Should
the Contractor believe that the preliminary assessment will be exceeded, it shall inform the
Technical Authority when progress reaches 75% or beforehand. If the Contractor fails to
submit a progress report, intentionally or unintentionally, it cannot bill hours that have not been
approved.

Any delays that may incur additional costs for CSC may be debited from the Contractor's
account.

The Contractor cannot contract out work for call-ups.

For the duration of the Administrative Agreement, CSC will guarantee 3 hours for each service
call. Time paid shall be calculated based on arrival and departure times at the institution.

Payment for services rendered shall be based on an hourly rate and issued upon receipt of the
invoices.

Any changes made after this invitation will not affect the established rates.
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1.7 SERVICE CALLS FOR EMERGENCY WORK

1.8

1.9

1.7.1

1.7.2

1.7.3

1.7.4

1.7.5
1.7.6

For emergency work, the Contractor shall begin the work within 3 hours of receiving
confirmation by phone or other means from the Technical Authority or as soon as possible.

The Contractor shall provide an emergency phone number where it can be reached and must
be available 24/7.

The Contractor shall provide the qualified labour, parts, materials, tools, and equipment
necessary to carry out emergency work.

There is a difference between emergency work and work planned outside of business hours:

1.7.4.1 Emergency work is a service call made by the institution requiring the Contractor's
immediate mobilization with less than 24 hours' notice, regardless of the rate
period during which the work is carried out.

1.7.4.2 Planned work is a service call made by the institution with at least 24 hours' notice.
The call-up award protocol described in paragraph 1.6 of this section can be
applied in its entirety.

The rate for an emergency service call can only be applied to that service call.

For the duration of the Administrative Agreement, CSC will guarantee 3 hours for each
emergency service call. Time paid shall be calculated based on arrival and departure times at
the institution.

EMERGENCY PROCEDURE

181

1.8.2

In case of a technical emergency during construction: The Contractor shall immediately inform
the Technical Authority of the situation and try to limit the damage as much as possible while
making sure not to endanger itself or others.

The Contractor shall inform the Technical Authority and wait for instructions before carrying
out additional work that may incur costs for CSC.

EXISTING NETWORKS

191

1.9.2

When work requires connecting to existing networks, the Contractor shall carry it out during
the hours established by the Technical Authority while disrupting institutional activities and
operations as little as possible.

The Contractor shall submit the work schedule to the CSC Technical Authority and obtain its
approval at least 48 hours in advance regarding any stoppage or disruption of existing
networks or services. Stoppages will be carried out in accordance with the approved schedule
and the Technical Authority will be given advance notice.

1.10 PROVISION OF MATERIALS

1.10.1 The Contractor may provide utility parts and materials upon request. The materials provided

shall be indicated on the worksheet signed and approved by the Technical Authority at the end
of every work day.

1.10.2 Materials shall be at market value, minus a discount percentage (includes contractor's profit)

established during the invitation to tender.
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1.11 LABOUR

1.11.1 The Contractor must be able to provide more than one work team at a time. A work team is
made up of either:

1.11.1.1 A Journeyman
1.11.1.2 A Journeyman and an Apprentice

1.11.2 Upon request by CSC, The Contractor's employees shall demonstrate that they have trade
certificates issued by the Commission de la Construction de Québec to perform the work.

1.11.3 The Contractor must be able to provide carpenter/joiner and apprentice carpenter/joiner
services.

1.12 FEES AND EXPENSES

1.12.1 ONLY those expenses invoiced at the above bid rates shall be paid. Bid rates include
EVERYTHING that is necessary to perform the work in accordance with expected services.
This includes but is not limited to administration fees and expenses; profit; transportation of
labour, equipment (see list in section 1.4.4) and materials; and any other necessary service
delivery expenses.

1.13 HOURLY RATES

1.13.1 ONLY those services actually rendered shall be paid for. Hourly rates apply to on-site
productive work time, which includes but is not limited to mobilization, demobilization and
clean-up. Hourly rates do not apply to meal times or unauthorized breaks. No payment shall
be made for travel time to the site. In other words, time paid shall be calculated based on
arrival and departure times at the institution.

1.14 CONSTRUCTION SALARIES

1.14.1 Salaries paid to employees whose trades are governed by one of the "Collective Agreements"
in one of the areas of construction covered by this document shall not be lower than the
salaries set out in Appendix D of said collective agreements, including the most recent
agreement and any changes made until the closing date of this invitation to tender.

1.15 QUALITY ASSURANCE

1.15.1 The Contractor shall provide a copy of its licence issued by the Régie du Batiment du Québec
(RBQ) in the categories required for the work, or at least the following category:

1.15.1.1 General Contractor

1.15.2 For repair and restoration work, CSC may require that the Contractor have at least five (5)
years' experience.

1.16 INSPECTION AND ACCEPTANCE OF WORK

1.16.1 The Contractor shall complete the work satisfactorily, with diligence, and according to trade
practices. Any call-up work or small-scale projects falling under this Administrative Agreement
shall be subject to inspection and acceptance by the Technical Authority.

1.17 SECURITY CONTROL
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1.17.1 The Contractor cannot leave the work site without notifying the CSC Technical Authority.

2 PRODUCTS

3 EXECUTION

3.1 PRESENCE OF ASBESTOS

3.1.1 Removing asbestos fibre that was sprayed or applied by trowel can be a health hazard. During
construction, should the Contractor discover materials similar to asbestos applied in such
manner, it must immediately cease operations and notify the Technical Authority as soon as
possible. Work cannot be resumed without written authorization from the Technical Authority.

END OF SECTION 22 10 00
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