REMOVE EXISTING WOOD PANEL CHASE Z]
AND LAMINATED TOP AND REPLACE WHERE
INDICATED IN DRAWINGS. REFER TO NEW
WORK PACKAGE
%,

EXISTING MEP SERVICES RUNNING
THROUGH CHASE. CONTRACTOR
TO FIELD VERIFY LOCATION AND

COORDINATE MODIFICATIONS WITH
CONSTRUCTION PACKAGE

OTHER LAB SPACE
(NIC)

EXISTING INTERIOR WALL TO UNDERSIDE OF
STRUCTURE TO REMAIN. CONTRACTOR TO VERIFY
FINISH CONDITIONS OF WALL BEHIND CHASE, THEN
PATCH / REPAIR AS REQUIRED BEFORE
CONSTRUCTING NEW CHASE IN FRONT

EXISTING FLOOR FINISH TO
BE DEMOLISHED
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EXISTING EXTERIOR

WINDOW ASSEMBLY TO
BE PROTECTED DURING
RENOVATION WORK

EXISTING COLUMN (BEYOND)

EXISTING RADIATOR ENCLOSURE TO REMAIN.

FRONT PANELS TO BE REPLACED AS REQUIRED TO
ACCOMMODATE NEW SPACE CONFIGURATION.
COUNTERTOP TO BE REMOVED AND REPLACED WITH
A NEW CONTINUOUS LAMINATED COUNTERTOP.
REMOVE, PROTECT AND REINSTALL ENCLOSURE
PARTS AS REQUIRED. COORDINATE WITH
ARCHITECTURAL AND MEP PACKAGE

EXISTING MEP SERVICES RUNNING

THROUGH RADIATOR CHASE.

CONTRACTOR TO FIELD VERIFY LOCATION.
COORDINATE WITH CONSTRUCTION PACKAGE
FOR MODIFICATIONS AND / OR NEW WORK

EXISTING VENTILATION FASCIA TO REMAIN

EXISTING EXTERIOR WALL
ASSEMBLY TO BE PROTECTED
DURING RENOVATION WORK

REMOVE EXISTING RUBBER
BASE AND REPLACE WITH NEW

EXISTING FLOOR FINISH TO BE
DEMOLISHED AND REPLACED
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EXISTING EXTERIOR
WINDOW ASSEMBLY TO
BE PROTECTED DURING

RENOVATION WORK

-
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EXISTING COLUMN (BEYOND) —

EXISTING RADIATOR ENCLOSURE TO REMAIN.

FRONT PANELS TO BE REPLACED AS REQUIRED TO
ACCOMMODATE NEW SPACE CONFIGURATION.
COUNTERTOP TO BE REMOVED AND REPLACED WITH A
NEW CONTINUOUS LAMINATED COUNTERTOP.

REMOVE, PROTECT AND REINSTALL ENCLOSURE PARTS
AS REQUIRED. COORDINATE WITH ARCHITECTURAL AND
MEP PACKAGE

EXISTING MEP SERVICES RUNNING

THROUGH RADIATOR CHASE.

CONTRACTOR TO FIELD VERIFY LOCATION.
COORDINATE WITH CONSTRUCTION PACKAGE
FOR MODIFICATIONS AND / OR NEW WORK

EXTERIOR

EXISTING EXTERIOR WALL
ASSEMBLY TO BE PROTECTED
DURING RENOVATION WORK

REMOVE EXISTING RUBBER
BASE AND REPLACE WITH NEW

EXISTING FLOOR FINISH TO BE
DEMOLISHED AND REPLACED

7\ EXTERIOR WALL CHASE DEMO
W SCALE 1:10 400 200 0 400

EXISTING LATH AND PLASTER CEILING

GENERAL NOTES

A

CONTRACTOR TO FIELD VERIFY DIMENSIONS AND LOCATION
OF ALL EXISTING MECHANICAL, PLUMBING, ELECTRICAL AND
MISCELLANEOUS FIXTURES TO BE DEMOLISHED OR
RELOCATED BEFORE RENOVATION WORK BEGINS.

CONTRACTOR TO MAKE GOOD ALL WALLS, FLOOR AND CEILING
AFTER DEMOLITION IS COMPLETE. ALL SURFACES AND
SERVICES SHALL BE MADE SUITABLE FOR SUBSEQUENT WORK
AS DETAILED BY THIS DRAWING PACKAGE AND FOR CODE
COMPLIANCE

DIMENSIONS ARE TO FACE OF FINISHED MATERIALS, UNLESS
OTHERWISE NOTED.

EXISTING FUMEHOOD ENCLOSURE TO BE REMOVED AND
REINSTALLED AS PART OF THE RENOVATION WORK. PROTECT
DURING CONSTRUCTION AND REINSTALLED AT NEW
LOCATION. COORDINATE SERVICES AND EXHAUST DUCT
CONNECTION WITH MEP PACKAGE.

CONTRACTOR TO PROVIDE ADEQUATE NOISE AND DUST
CONTROL BETWEEN CORRIDOR AND CONSTRUCTION SPACE.

CONTRACTOR TO DEMOLISH EXISTING ACOUSTIC TILE CEILING
LAYER WITH SUSPENSION SYSTEM. COORDINATE WITH
ELECTRICAL AND MECHANICAL FOR REMOVAL OF ALL
FIXTURES. SECONDARY GYPSUM CEILING TO REMAIN -
PROTECT AS REQUIRED.

CONTRACTOR TO DEMOLISH DEMISING WALL BETWEEN
LABORATORIES 2048 AND 2050 UP TO EXISTING FIRE RATED
STRUCTURE. AFTER DEMOLITION WORK IS COMPLETE,
DEPARTAMENTAL REPRESENTATIVE TO VERIFY CONDITIONS
OF FIRE SEPARATION. IF DEEMED NECESSARY, CONTRACTOR
WILL BE REQUIRED TO PROVIDE A MINIMUM 2 HOUR,
ULC-DESIGN, FIRE RATED ASSEMBLY TO PROTECT ANY
EXPOSED STRUCTURAL ELEMENTS. IN ADDITION,
CONTRACTOR TO REPAIR THE SURROUNDING AREAS AS
REQUIRED TO ENSURE A CODE COMPLIANT FIRE SEPARATION.

KEY NOTES

© QO OV ©

© ©

ORIy

CORRIDOR DOORS. CONTRACTOR TO REMOVE PRIOR TO
DEMOLITION, PROTECT DURING NEW CONSTRUCTION AND
REINSTALL

WOOD PANEL SERVICE CHASE. SEE DETAIL 2/A-001. REFER TO
MECHANICAL FOR SERVICES TO REMAIN AND/OR DEMOLISHED

RADIATOR ENCLOSURE. SEE DETAILS 3/A-001 AND 4/A-001

WALL / PARTITION & DOOR TO BE DEMOLISHED.
REFER TO GENERAL NOTES

CASEWORK SYSTEM TO BE DEMOLISHED

PLUMBING FIXTURES TO BE DEMOLISHED.
COORDINATE WITH PLUMBING DRAWINGS

OVERHEAD EMERGENCY SHOWER TO BE REMOVED AND
REINSTALLED AT NEW LOCATION. REFER TO PLUMBING PACKAGE

EXISTING FUMEHOOD ENCLOSURE TO BE REMOVED AND
REINSTALLED AS PART OF THE RENOVATION WORK. PROTECT
DURING CONSTRUCTION AND REINSTALLED AT NEW LOCATION.
COORDINATE SERVICES AND EXHAUST DUCT CONNECTION WITH
MEP PACKAGE.

CONTRACTOR TO DEMOLISH EXISTING SHEET VINYL TILE FLOOR
FINISH. PATCH AND REPAIR FLOOR SURFACE PRIOR TO NEW
CONSTRUCTION

EXISTING FLOOR MOUNTED EQUIPMENT TO BE REMOVED /
RELOCATED TO OTHER LAB AREAS. CONTRACTOR TO

COORDINATE LOGISTICS WITH OWNER AND ENSURE EQUIPMENT
IS PROTECTED AT ALL TIMES

ACOUSTIC CEILING TILE SYSTEM TO BE DEMOLISHED

ALUMINUM ELECTRICAL SERVICE CHASE TO BE DEMOLISHED

SHAFT ACCESS DOOR TO REMAIN

SYSTEM TO REMAIN \

FIRE RATED SEPARATION
TO BE PROTECTED AND/OR
REPAIRED PRIOR TO NEW
CONSTRUCTION. REFER TO
GENERAL NOTES (H) FOR
ANTICIPATED WORK

T

EXISTING SUSPENDED CEILING
SYSTEM TO BE DEMOLISHED

EXISTING LABORATORY
2048 / 2050 DEMISING WALL
TO BE DEMOLISHED

/s \DEMISING WALL DEMO
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