INDEX OF DRAWINGS AND SPECIFICATIONS

SPECIFICATIONS:

Division

Section

No. of
Pages

DIVISION 1

01 00 10 — GENERAL INSTRUCTIONS

01 14 25 — DESIGNATED SUBSTANCE REPORT

01 31 19 — PROJECT MEETINGS

01 32 16.19 — CONSTRUCTION PROGRESS SCHEDULE —
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01 33 00 — SUBMITTAL PROCEDURES

01 35 29.06 — HEALTH AND SAFETY REQUIREMENTS

01 35 43 — ENVIRONMENTAL PROCEDURES

01 41 00 - REGULATORY REQUIREMENTS

01 45 00 — QUALITY CONTROL

01 52 00 — CONSTRUCTION FACILITIES

01 56 00 — TEMPORARY BARRIERS AND ENCLOSURE

01 61 00 — COMMON PRODUCT REQUIREMENTS

01 71 00 — EXAMINATION AND PREPARATION

01 74 00 — CLEANING

01 74 19 — WASTE MANAGEMENT AND DISPOSAL

01 78 00 — CLOSEOUT SUBMITTALS
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DIVISION 2

02 82 00.01 — ASBESTOS ABATEMENT MINIMUM
PRECAUTIONS

02 82 00.02 — ASBESTOS ABATEMENT INTERMEDIATE
PRECAUTIONS

10

02 82 00.03 — ASBESTOS ABATEMENT MAXIMUM
PRECAUTIONS

16

DIVISION 7

07 84 00 — FIRE STOPPING

07 92 00 — JOINT SEALANTS
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DIVISION 8

08 11 00 — METAL DOORS AND FRAMES

DIVISION 9

09 21 16 —- GYPSUM BOARD ASSEMBLIES

09 22 16 — NON-STRUCTURAL METAL FRAMING

09 51 13 — ACOUSTIC PANEL CEILINGS

09 65 16 — RESILIENT SHEET FLOORING

09 91 23 — INTERIOR PAINTING
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DIVISION 12

12 35 53.13 — LABORATORY CASEWORK

12 36 53 — LABORATORY COUNTERTOPS

12 36 54 — STAINLESS STEEL COUNTERTOPS

DIVISION 22

22 05 00 - COMMON WORK RESULTS FOR PLUMBING




2211 16 — DOMESTIC WATER PIPING

22 13 16.16 — DRAINAGE AND VENT PIPING — PLASTIC

22 15 00 — GENERAL SERVICE COMPRESSED AIR SYSTEMS

22 67 13 — PURE WATER PIPE AND FITTINGS
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DIVISION 23

23 05 00 — COMMON WORK RESULTS FOR HVAC

23 05 15 - COMMON INSTALLATION REQUIREMENTS FOR
PIPEWORK
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23 05 23.01 — VALVES — BRONZE

23 05 23.03 — VALVES - CAST STEEL

23 05 29 — HANGERS AND SUPPORTS FOR HVAC PIPING &
EQUIPMENT

\]

23 05 53 — IDENTIFICATION FOR HVAC PIPING AND
EQUIPMENT

23 05 93 — TESTING, ADJUSTING AND BALANCING FOR HVAC

23 05 93.13 — TESTING, ADJUSTING AND BALANCING FOR
FUME HOODS
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23 05 94 — PRESSURE TESTING OF DUCTED AIR SYSTEMS

23 07 13 — DUCT INSULATION

23 07 19 — HVAC PIPING INSULATION

23 09 43 — PNEUMATIC CONTROL SYSTEM FOR HVAC

23 11 23 — FACILITY NATURAL GAS PIPING

23 31 13.02 — METAL DUCTS — HIGH PRESSURE TO 2500 PA

23 82 19 — FAN COIL UNITS
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DIVISION 26

26 05 00 - COMMON WORK RESULTS FOR ELECTRICAL

26 05 20 — WIRE AND BOX CONNECTORS (0-1000V)

26 05 21 — WIRES AND CABLES (0-1000V)

26 05 29 — HANGERS AND SUPPORTS FOR ELECTRICAL
SYSTEMS
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26 05 31 — SPLITTERS, JUNCTION, FULL BOXES AND
FITTINGS

N

26 05 32 — OUTLET BOXES, CONDUIT BOXES AND FITTINGS

N

26 05 33 — RACEWAY AND BOXES FOR ELECTRICAL
SYSTEMS

26 05 34 — CONDUITS, CONDUIT FASTENINGS AND CONDUIT
FITTINGS

N

26 05 36 — CABLES TRAYS FOR ELECTRICAL SYSTEMS

26 24 16.01 — PANELBOARDS BREAKER TYPE

26 27 26 — WIRING DEVICES

26 50 00 — LIGHTING
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DIVISION 28

28 31 00 — FIRE DETECTION AND ALARM
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DRAWINGS:
GENERAL
G-002 - DRAWING INDEX / LEGENDS/ GENERAL NOTES

DEMOLITION

D-001 - ARCHITECTURAL DEMOLITION PLAN
D-002 - MEP DEMOLITION PLAN

ARCHITECTURAL

A-101 - FLOOR PLAN

A-201 - REFLECTED CEILING PLAN

A-501 - FINISH PLAN / SCHEDULES / DOOR, WINDOW AND WALL TYPES
A-601 - CASEWORK TABLES / CABINETRY DETAILS

A-602 - WALL DETAILS

A-603 - CASEWORK DETAILS

A-604 - CASEWORK DETAILS

A-901 - INTERIOR ELEVATIONS

A-902 - INTERIOR ELEVATIONS

A-903 - INTERIOR ELEVATIONS

MECHANICAL

M-101 - HVAC PLAN

M-201 - HYDRONICS PLAN

M-301 - CONTROLS PLAN & SCHEMATICS

M-501 - MECHANICAL AND PLUMBING DETAILS AND SCHEDULES
P-101 - PLUMBING PLAN AND SCHEDULES

ELETRICAL

E-101 - POWER PLAN

E-102 - PANEL SCHEDULE
E-201 - LOW VOLTAGE PLAN
E-301 - LIGHTING PLAN
E-401 - FIRE ALARM PLAN
E-501 - ELECTRICAL DETAILS



