



## RETURN BIDS TO:

## RETOURNER LES SOUMISSIONS À:

Bid Receiving Public Works and Government  
Services Canada/Réception des soumissions Travaux  
publics et Services gouvernementaux Canada  
800 Burrard Street, Room 219  
800, rue Burrard, pièce 219  
Vancouver  
British Columbia  
V6Z 0B9  
Bid Fax: (604) 775-9381

## SOLICITATION AMENDMENT MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise  
indicated, all other terms and conditions of the Solicitation  
remain the same.

Ce document est par la présente révisé; sauf indication contraire,  
les modalités de l'invitation demeurent les mêmes.

### Comments - Commentaires

Vendor/Firm Name and Address  
Raison sociale et adresse du  
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution  
Public Works and Government Services Canada - Pacific  
Region  
800 Burrard Street, Room 219  
800, rue Burrard, pièce 219  
Vancouver  
British C  
V6Z 0B9

<b>Title - Sujet</b> Water Ingress Section 1 Stairwell	
<b>Solicitation No. - N° de l'invitation</b> EZ108-190120/A	<b>Amendment No. - N° modif.</b> 003
<b>Client Reference No. - N° de référence du client</b>	<b>Date</b> 2018-06-21
<b>GETS Reference No. - N° de référence de SEAG</b> PW-\$PWY-025-8364	
<b>File No. - N° de dossier</b> PWY-8-41025 (025)	<b>CCC No./N° CCC - FMS No./N° VME</b>
<b>Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2018-06-28</b>	<b>Time Zone Fuseau horaire</b> Pacific Daylight Saving Time PDT
<b>F.O.B. - F.A.B.</b> <b>Plant-Usine:</b> <input type="checkbox"/> <b>Destination:</b> <input checked="" type="checkbox"/> <b>Other-Autre:</b> <input type="checkbox"/>	
<b>Address Enquiries to: - Adresser toutes questions à:</b> Fung, Donna(PWY)	<b>Buyer Id - Id de l'acheteur</b> pwy025
<b>Telephone No. - N° de téléphone</b> (604) 671-9689 ( )	<b>FAX No. - N° de FAX</b> (604) 775-6633
<b>Destination - of Goods, Services, and Construction:</b> <b>Destination - des biens, services et construction:</b> PWGSC - Esquimalt Graving Dock - Victoria, BC	

Instructions: See Herein

Instructions: Voir aux présentes

<b>Delivery Required - Livraison exigée</b>	<b>Delivery Offered - Livraison proposée</b>
<b>Vendor/Firm Name and Address</b> <b>Raison sociale et adresse du fournisseur/de l'entrepreneur</b>	
<b>Telephone No. - N° de téléphone</b> <b>Facsimile No. - N° de télécopieur</b>	
<b>Name and title of person authorized to sign on behalf of Vendor/Firm (type or print)</b> <b>Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)</b>	
<b>Signature</b>	<b>Date</b>

Solicitation No. - N° de l'invitation  
EZ108-190120/A

Amd. No. - N° de la modif.  
003

Buyer ID - Id de l'acheteur  
PWY025

Client Ref. No. - N° de réf. du client  
R.094309.001

File No. - N° du dossier  
PWY-8-41025

CCC No./N° CCC - FMS No./N° VME

---

This Amendment 003 is raised to incorporate Addendum #2.

All other terms and conditions remain unchanged.

## **1. QUESTIONS/RESPONSES**

### **Question #1:**

*How long does it take to get stop logs and trash rack lifted out and locked out, can this be done prior to our arrival on site?*

### **Response to #1:**

The removal of the stop logs by PWGSC can be completed prior to underwater water work being performed. The removal of the trash rack requires the assistance of divers to secure rigging to aid in its removal and it is expected that the contractor will assist PWGSC in this activity. Lockouts shall be completed per Section 013533.

### **Question #2:**

*What is the total linear quantity of underwater cracks to be repaired?*

### **Response to #2:**

See elevations on drawing Sheet 01.

### **Question #3:**

*Is any underwater saw cutting required or are we just to patch the cracks as they are found after they have been pressure washed?*

### **Response to #3:**

See Detail 5 on drawing Sheet 03.

## **2. REVISIONS TO SPECIFICATIONS**

**The following changes/clarifications in the tender documents are effective immediately. This addendum will form part of the contract documents.**

### **Section 011155 General Instructions Clause 7 Time of Completion**

#### **REPLACE**

Tentative Work Period 1: July 30 – September 21, 2018

#### **WITH**

Tentative Work Period 1: July 9 - September 21, 2018

#### **DELETE**

Tentative Work Period 3: October 15 – November 12, 2018

Tentative Work Period 4: November 15 – November 26, 2018

Tentative Work Period 5: November 28 – December 31, 2018

*Tentative Work Period 2 remains unchanged.*

**END OF SECTION**