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Part1 General

1.1 SUMMARY

1.2
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This section establishes the general requirements for inspection and testing that is
specified to be carried out by the testing laboratory designated by Departmental
Representative. The appointment and direction for this inspection and testing is under
direct control of the Departmental Representative. Particular requirements for inspection
and testing to be carried out by testing laboratory designated by the Departmental
Representative are specified under various sections.

INSPECTION

Allow Departmental Representative access to work. If part of Work is in preparation at
locations other than Place of Work, allow access to such Work whenever it is in progress.

Give timely notice requesting inspection if Work is designated for special tests,
inspections or approvals by Departmental Representative instructions, or law of Place of
Work.

If Contractor covers or permits to be covered Work that has been designated for special
tests, inspections or approvals before such is made, uncover such Work, have inspections
or tests satisfactorily completed and make good such Work at no additional cost to the
Contract.

Department Representative may order any part of Work to be examined if work is
suspected to be not in accordance with Contract Documents. If upon examination such
work is found not in accordance with Contract Documents, correct such Work and pay
cost of examination and correction.

APPOINTMENT AND PAYMENT

The Contractor will appoint and pay for services of laboratory testing including those
specified under permits issued by the Province, except for the following:

A Confirmatory soil testing for polychlorinated biphenyls (PCBs) following
removal of impacted soil from the impacted areas indicated on Drawings.

2 Confirmatory swab samples for PCBs on excavated debris material from the
impacted areas indicated on Drawings.

3 Confirmatory swab samples for PCBs on Contractor’s equipment before
demobilization from the site.

A4 Testing of any water that has been collected through dewatering activities prior to

proper disposal or discharge.

CONTRACTOR'S RESPONSIBILITY

Furnish labour and facilities to:

1 Provide access to work to be inspected and tested.



Site Remediation QUALITY CONTROL Section 01 45 00

Pinetree, Stephenville, NL Page 2 of 4
Project #: R.082715.004 May 2018
2 Facilitate inspections and tests.
3 Make good work disturbed by inspection and testing.
4 Provide equipment required for executing inspection and testing by approved
agencies.

15

1.6

1.7

Pay costs for uncovering and making good work that is covered before required
inspection or testing is completed and approved by Departmental Representative.

Notify the Departmental Representative sufficiently in advance of operations to allow for
assignment of laboratory personnel and scheduling of test by the Departmental
Representative.

Where materials are specified to be tested by the Contractor, deliver representative
samples in required quantity to testing laboratory. Proper preservation and handling
methods will be used when samples are collected and transported to the testing
laboratory.

DEPARTMENTAL REPRESENTATIVE’S RESPONSIBILITIES

Furnish labour and facilities to:

A Collect confirmatory soil samples from the base and sidewalls of the remedial
excavations.

2 Send soil samples to an accredited laboratory for analysis of PCBs where
necessary using standard laboratory procedures.

3 Inspection of equipment prior to demobilization from the site.

A4 Collect PCB swab samples from debris encountered in remedial excavations for
PCB impacted soil.

5 Send swab samples to an accredited laboratory for analysis of PCBs using
standard laboratory procedures.

.6 Document the analytical results in a report.

ACCESS TO WORK

Allow inspection/testing agencies access to Work, off site manufacturing and fabrication
plants.

Co-operate to provide reasonable facilities for such access.

PROCEDURES

Notify appropriate agency and Departmental Representative in advance of requirement
for tests, in order that attendance arrangements can be made.

Submit samples and/or materials required for testing, as specifically requested in
specifications. Submit with reasonable promptness and in orderly sequence to not cause
delays in Work.

Provide labour and facilities to obtain and handle samples and materials on site.
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1.8 REJECTED WORK

1 Remove defective work, whether result of poor workmanship, use of defective products
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Part 2
2.1

or damage and whether incorporated in Work or not, which has been rejected by
Departmental Representative as failing to conform to Contract Documents. Replace or re-
execute in accordance with Contract Documents.

Make good other Contractor's work damaged by such removals or replacements
promptly.

If in opinion of Departmental Representative it is not expedient to correct defective work
or work not performed in accordance with Contract Documents, Departmental
Representative will deduct from Contract Price difference in value between Work
performed and that called for by Contract Documents, amount of which will be
determined by Departmental Representative.

REPORTS

Departmental Representative to notify the Contractor of the analytical results as soon as
they are available and advise the Contractor whether the excavation can be backfilled or
whether additional soil removal is necessary. There will be a period of time between the
time confirmatory soil samples are collected from the remedial excavation by the
Departmental Representative to the time that the analytical results will be available and a
decision can be made as to whether to backfill the excavation or continue with additional
soil removal. Because of the site location, the usage of a commercial laboratory and
commercial couriers or transport services, a period of time, ten (10) business days, can be
expected between the time of sampling and the time of receipt of the sample results.

Analytical laboratory to submit copies of inspection and test reports to Departmental
Representative.

BASIS OF PAYMENT

No separate or direct payment will be made for work specified in this section. Costs of all
work specified is deemed to be included in the lump sum and unit prices quoted in the
Schedule of Quantities and Prices.

Costs associated with the analysis of the confirmatory soil samples will be the
responsibility of the Departmental Representative.

Products

NOT USED
Not Used.
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Part 3 Execution
3.1 NOT USED
A Not Used.

END OF SECTION
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