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Part 1 General 

1.1 NOT USED 

1.2 REFERENCE STANDARDS 

.1 CSA International 

.1 CSA S350-M1980 (R2003), Code of Practice for Safety in Demolition of 
Structures. 

.2 National Research Council Canada (NRC) 

.1 National Building Code of Canada 2015 (NBC). 

.2 National Fire Code of Canada 2015 (NFC). 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section 01 74 21 - Construction/Demolition Waste 
Management Disposal 

1.4 SITE CONDITIONS 

.1 If material resembling spray or trowel-applied asbestos or other designated substance be 
encountered, stop work, take preventative measures, and notify Departmental 
Representative immediately. 

.2 Notify Departmental Representative before disrupting building access or services. 

Part 2 Products 

2.1 NOT USED 

Part 3 Execution 

3.1 EXAMINATION 

.1 Locate and protect utilities. Preserve active utilities traversing site in operating condition. 

3.2 PREPARATION 

.1 Protection of In-Place Conditions: 

.1 Keep noise, dust, and inconvenience to occupants to minimum. 

.2 Protect building systems, services and equipment. 

.3 Provide temporary dust screens, covers, railings, supports and other provisions to 
protect building occupants and to contain construction mess to the work area. 

.4 Do Work in accordance with Section 01 35 29.06 - Health and Safety 
Requirements 
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.2 Demolition/Removal: 

.1 Remove and dispose of existing pump and piping as indicated. No electrical 
demolition is required – unplug pump from wall receptacle. 

.2 Saw cut and remove sections of existing concrete slab as indicated. For sewage 
pit, saw cut as close to existing pit as possible and knock concrete immediately 
next to existing pit. Do not saw cut existing pit. 

3.3 CLEANING 

.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning 

.1 Leave Work area clean at end of each day. 

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment 
in accordance with Section 01 74 11 - Cleaning 

.3 Refer to demolition drawings and specifications for items to be salvaged for reuse. 

.4 Waste Management: in accordance with Section 01 74 21 - Construction/Demolition 
Waste Management and Disposal. 

END OF SECTION 




