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PENTHOUSE PLAN - EXISTING AND DEMOLITION
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PENTHOUSE PLAN - NEW
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NOTE:

CONTRACTOR TO REPLACE OVERLOADS IN
EXISTING STARTERS TO SUIT NEW MOTORS.

MCC G10 Ne1

NTS

@ ®

O @ @ @@ @

FLOOR PLAN - LEVEL 3 - MODULE G10 - NEW

SCALE : 1:100

EXISTING FAN F4: FAN TO BE REMOVED BY MECHANICAL. ELECTRICAL
CONTRACTOR TO DISCONNECT POWER AND CONTROL WIRING TO
ACCOMMODATE REMOVAL. POWER SUPPLY FROM MCC No.1, STARTER 3.6,
600 VOLTS, 3 PHASE. COORDINATE WITH HONEYWELL FOR REMOVAL OF
CONTROL WIRING. ELECTRICAL CONTRACTOR TO REMOVE ALL CONDUIT AND
BOXES ASSOCIATED WITH ABANDONED WIRING. PROVIDE NEW NAMEPLATE
"SPARE".

EXISTING FAN F5: FAN TO BE REMOVED BY MECHANICAL. ELECTRICAL
CONTRACTOR TO DISCONNECT POWER AND CONTROL WIRING TO
ACCOMMODATE REMOVAL. POWER SUPPLY FROM MCC No.1, STARTER 2.4,
600 VOLTS, 3 PHASE. COORDINATE WITH HONEYWELL FOR REMOVAL OF
CONTROL WIRING. ELECTRICAL CONTRACTOR TO REMOVE ALL CONDUIT AND
BOXES ASSOCIATED WITH ABANDONED POWER AND CONTROL WIRING. SEE
NOTE 7 FOR NEW WORK.

EXISTING PANEL G104RA: THE CONTROL WIRING FOR THE ECOLOGY SYSTEM
IS PROVIDED BY HONEYWELL, AND CONSISTS OF CONDUITS, BOXES AND
WIRING RUN ALONG THE CEILING, ATTACHED TO THE ECOLOGY UNIT, AND
CONNECTED TO THE CONTROL SYSTEM. COORDINATE WITH HONEYWELL FOR
REMOVAL OF ALL SUCH SERVICES ASSOCIATED WITH THE EXISTING ECOLOGY
SYSTEM. ENSURE THAT CONTROLS TO OTHER EQUIPMENT NOT ASSOCIATED
WITH THIS PROJECT ARE NOT AFFECTED.

EXISTING MCC G10 No.1.

EXISTING ECOLOGY UNIT TO BE REMOVED BY MECHANICAL. FANS F4 AND F5
ARE PART OF THE ECOLOGY UNIT ASSEMBLY.

EXISTING MCC No.1 MODULE G10 (ALLEN—BRADLEY CENTRELINE BUL. 2100).

REUSE EXISTING STARTER 2.4 FOR NEW OUTDOOR CONDENSING UNIT. 20
AMPS, 575 VOLTS, 3¢. REPLACE THE INTERIOR MECHANISM WITH NEW
STARTER, BREAKER AND O/L FOR THE NEW CONDENSER. SUPPORT VERTICAL
CONDUIT FROM MCC AND SUPPORT CONDUIT FROM ROOF STRUCTURE TO
EXTERIOR WALL. RUN EMT DOWN ON THE INSIDE OF EXTERIOR WALL AND
CHANGE TO LIQUID TIGHT FLEXIBLE CONDUIT TO CONDENSER UNIT ON ROOF.
RUN CONDUIT THROUGH EXTERIOR WALL ALONG WITH MECHANICAL PIPING
AND SEAL FOR WATER TIGHT INSTALLATION.

ECOLOGY UNIT CONTROL PANEL (KITCHEN): CONTRACTOR TO DISCONNECT
EXISTING 120V POWER SUPPLY FROM EXISTING PANEL. DISCONNECT AND
REMOVE EXISTING CONTROL WIRING. COORDINATE WITH MECHANICAL AND
CONTROLS CONTRACTOR.

PROVIDE NEW 70 AMP-3P BREAKER/100 AMP—3P CONTACTOR COMBINATION
WITH HOA SELECTOR SWITCH IN EXISTING MCC#1 FOR MUA—1. INCLUDE ALL
MOUNTING HARDWARE AND ASSOCIATED COMPONENTS TO SUIT THE NEW
EQUIPMENT. NEW BREAKER INTERRUPTING CAPACITY TO BE THE SAME AS
THE CURRENT INSTALL. EXISTING MCC: ALLEN BRADLEY CENTRELINE BUL
2100. CONTRACTOR TO INVESTIGATE DETAILS ON SITE. PROVIDE ENGRAVED
NAMEPLATE.

PROVIDE NEW 15 AMP 3 POLE BREAKER IN EXISTING PANEL G104RA FOR
NEW ROOF MOUNTED EXHAUST FAN (EF—1). PROVIDE 3 #12 RW90 WIRES
PLUS 1 #12 TZ GROUND IN 21mm CONDUIT FROM NEW 15 AMP 3 POLE
BREAKER TO NEW EXHAUST FAN EF—1. USE EMT CONDUIT INSIDE AND
FLEXIBLE METAL CONDUIT OUTSIDE. SEAL CONDUIT PENETRATION FOR WATER
TIGHT INSTALLATION. CONNECT TO DISCONNECT DEVICE SUPPLIED WITH THE
FAN. COORDINATE WITH MECHANICAL. EXISTING PANEL: FPE NBLP42B—4LCl.,
UPDATE PANEL DIRECTORY.

21mm EMPTY LIQUID TIGHT FLEXIBLE CONDUIT WITH S.S. FITTINGS FOR
CONTROL WIRING. RUN ALONG SIDE ELECTRICAL CONDUIT AND TERMINATE AT
EXISTING EMCS. COORDINATE WITH MECHANICAL.

CONNECTION FOR NEW OUTDOOR CONDENSER UNIT (600/3/60). CONNECT
TO DISCONNECT SWITCH ON UNIT, SUPPLIED BY MECHANICAL.

ELECTRICAL FEEDER TO OUTDOOR CONDENSER. 3#12 RW90 WIRES PLUS

1#12 TW GROUND IN 21mm LIQUID TIGHT FLEXIBLE CONDUIT WITH WATER
TIGHT S.S FITTINGS. PROVIDE CONTINUOUS GALVANIZED STRUT FASTENED TO
MECHANICAL PIPE SLEEPERS AND ATTACH CONDUIT TO STRUT WITH
GALVANIZED STRAPS. CHANGE TO EMT CONDUIT INSIDE BUILDING.

3#12 RW90 WIRES PLUS 1#12 TW GROUND IN 21mm EMT TO MCC. ALSO
SEE NOTE 7.

21mm EMPTY EMT FOR CONTROLS. CONTROL WIRING TO EMCS.

3#3 RWO0 WIRES PLUS 1#6 TW GROUND. IN 35mm EMT TO MCC 4.5.
ALSO SEE NOTE 9.

CONNECTION FOR NEW MAKEUP AIR UNIT (MUA—-1) 600/3/60. ALSO SEE
NOTE 9. COORDINATE WITH MECHANICAL.

NEW ROOF FAN EF-1 (3/4 HP, 208/3/60). FEED FROM EXISTING PANEL
G104RA. SEE NOTE 10.

NEW THERMOSTAT BY MECHANICAL.

EXISTING EXHAUST HOOD WATER WASH CONTROL PANEL TO BE REPLACED
BY MECHANICAL IN SAME LOCATION. REUSE EXISTING ELECTRICAL
CONNECTION. REROUTE AND/OR EXTEND WIRING TO SUIT NEW EQUIPMENT.
COORDINATE WITH MECHANICAL.
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