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PART 1 - GENERAL

1.1 DESCRIPTION OF .1 In general, Work of this section consists of

WORK all removals and relocation work to extent
shown and/or specified. Coordinate the removal
work with the construction progress to the
approval of the Departmental Representative.

1.2 REFERENCE .1 All removal or modification work of

STANDARDS electrical construction to be done in
accordance with the safety standards oulined
in the Canadian Electrical Code and
requirements of the National Building and
Labour Codes of Canada.

.2 Ensure electrical circuits are deenrgized and
locked out before commencing work. Work on
live circuits is expressly prohibited.

.3 Lockout procedures to Canada Labour Code and
regulations.

1.3 EXAMINATION 1 Carefully examine the site and contract
documents to determine the nature and extent
of the Work.

1.4 EQUIPMENT .1 Provide necessary equipment to carry out the
work. Perform all cutting and patching.

1.5 PROTECTION .1 Erect barriers around where demolition is
being carried out.

1.6 DISPOSAL .1 Except as noted elsewhere, removed materials
become the property of the contractor for
disposal off the construction site.
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1.7 SCHEDULING .1

PART 2 - PRODUCTS

2.1 NOT USED .1

PART 3 - EXECUTION

3.1 GENERAL .1

Schedule and coordinate this Work with the
Departmental Representative to minimize shut
downs to the electrical system. Advise the
Departmental Representative 48 hours in
advance of any electrical service disruptions.
All removal work requiring electrical
shutdowns shall be carried out during periods
as designated by the Departmental
Representative with all premium pay rates
being the responsibility of the contractor.

Not Used.

Before doing any removal work ensure that all
electrical circuits connected to the equipment
designated for removal have been disconnected
and locked out in accordance with the Canada
Labour Code and CEC.

END



