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PART 1 - GENERAL

1.1 TINSPECTION .1
.2
.3
.4
1.2 INDEPENDENT L1

INSPECTION AGENCIES

Allow Departmental Representative access to
Work. If part of Work is in preparation at
locations other than Place of Work, allow
access to such Work whenever it is in
progress.

Give timely notice requesting inspection if
Work is designated for special tests,
inspections or approvals by Departmental
Representative instructions, or law of Place
of Work.

If Contractor covers or permits to be covered
Work that has been designated for special
tests, inspections or approvals before such is
made, uncover such Work, have inspections or
tests satisfactorily completed and make good
such Work.

Departmental Representative will order part

of Work to be examined if Work is suspected to
be not in accordance with Contract Documents.
If, upon examination such work is found not in
accordance with Contract Documents, correct
such Work and pay cost of examination and
correction. If such Work is found in
accordance with Contract Documents,
Departmental Representative shall pay cost of
examination and replacement.

Independent Inspection/Testing Agencies may
be engaged by Departmental Representative for
purpose of inspecting and/or testing portions
of Work.

Provide equipment required for executing
inspection and testing by appointed agencies.
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1.2 INDEPENDENT .3 Employment of inspection/testing agencies
INSPECTION AGENCIES does not relax responsibility to perform Work
(Cont'd) in accordance with Contract Documents.

.4 If defects are revealed during inspection
and/or testing, appointed agency will request
additional inspection and/or testing to
ascertain full degree of defect. Correct
defect and irregularities as advised by
Departmental Representative at no cost to
Departmental Representative. Pay costs for
retesting and reinspection.

1.3 ACCESS TO WORK .1 Allow inspection/testing agencies access to
Work, off site manufacturing and fabrication
plants.

.2 Co-operate to provide reasonable facilities
for such access.

1.4 PROCEDURES .1 Notify appropriate agency and Departmental
Representative in advance of requirement for
tests, in order that attendance arrangements
can be made.

.2 Submit samples and/or materials required for
testing, as specifically requested in
specifications. Submit with reasonable
promptness and in orderly sequence to not
cause delays in Work.

.3 Provide labour and facilities to obtain and
handle samples and materials on site. Provide
sufficient space to store and cure test
samples.

1.5 REJECTED WORK .1 Remove defective Work, whether result of poor
workmanship, use of defective products or
damage and whether incorporated in Work or
not, which has been rejected by Departmental
Representative as failing to conform to
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1.5 REJECTED WORK .1
(Cont'd)

.2

.3
1.6 REPORTS .1

.2
1.7 TESTS AND MIX .1
DESIGNS

.2
1.8 MOCK-UPS .1

.2

(Cont'd)
Contract Documents. Replace or re-execute in
accordance with Contract Documents.

Make good other Contractor's work damaged by
such removals or replacements promptly.

If in opinion of Departmental Representative
it is not expedient to correct defective Work
or Work not performed in accordance with
Contract Documents, Departmental
Representative will deduct from Contract Price
difference in value between Work performed and
that called for by Contract Documents, amount
of which will be determined by Departmental
Representative.

Submit 2 copies of inspection and test
reports to Departmental Representative.

Provide copies to subcontractor of work being
inspected or tested manufacturer or fabricator
of material being inspected or tested.

Furnish test results and mix designs as
requested.

Cost of tests and mix designs beyond those
called for in Contract Documents or beyond
those required by law of Place of Work will be
appraised by Departmental Representative and
may be authorized as recoverable.

Prepare mock-ups for Work specifically
requested in specifications. Include for Work
of Sections required to provide mock-ups.

Construct in locations acceptable to
Departmental Representative or as specified in
specific Section.
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1.8 MOCK-UPS3 .3 Prepare mock-ups for Departmental
(Cont'd) Representative review with reasonable
promptness and in orderly sequence, to not
cause delays in Work.

.4 Failure to prepare mock-ups in ample time is
not considered sufficient reason for extension
of Contract Time and no claim for extension by
reason of such default will be allowed.

.5 If requested, Departmental Representative
will assist in preparing schedule fixing dates
for preparation.

.6 Remove mock-up at conclusion of Work or when
acceptable to Departmental Representative.

1.9 MILL TESTS .1 Submit mill test certificates as required of
specification Sections.

1.10 EQUIPMENT AND .1 Submit adjustment and balancing reports for
SYSTEMS mechanical, electrical and building equipment
systems.

PART 2 - PRODUCTS

2.1 NOT USED .1 Not Used.
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PART 3 - EXECUTION

3.1 NOT USED .1 Not Used.

END




