NORTHWEST ATLANTIC FISHERIES SUMMARY OF WORK Section 01 11 00
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COOLING & VENTILATION
RENOVATIONS FOR POD G10 2018-07-04

PROJECT. R.889102.002

PART 1 - GENERAL

1.1 PRECEDENCE .1 For Federal Government projects, Division 1
sections take precedence over technical
specification sections in other divisions of
this project manual.

1.2 WORK COVERED BY .1 Work of this Contract comprises renovation of

CONTRACT DOCUMENTS North Atlantic Fisheries Centre Kitchen
located at 80 East White Hills Road, St.
John's, NIL, AlC 5X1; and further identified as
PWGSC Project No. R.999102.002.

1.3 CONTRACT METHOD .1 Lump sum.

1.4 SUMMARY OF WORK .1 The existing systems serving the cafeteria in
Pod G10 are nearing the end of their service
life and some components require replacement.
Demolition will include, but not limited to,
the existing ecology unit and associated
control panel; portions of ductwork,
diffusers/grilles; kitchen water wash panel
and piping. Disconnect and remove all
associated electrical work including conduits,
boxes and wiring maintain control wiring that
affects other unrelated systems. All
demolition work to be coordinated with
facility staff and no work to proceed without
approval from the departmental representative.

.2 Upon completion of the demolition, the new
installations can proceed. The new make up air
unit will deliver 100% fresh air to the
kitchen area and shall be mounted on a steel
support stand in the penthouse. The make up
air unit fan shall be equipped with a variable
speed drive (VSD) and an electric heating coil
which will temper the air as required to
maintain the space air temperature setpoint as
controlled by the new room thermostat. The
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1.4 SUMMARY OF WORK .2 (Cont'd)

(Cont'd) unit also has a cooling coil and new outdoor
roof mounted condenser to provide cooled air
when required by the room thermostat. A new
rooftop exhaust fan shall exhaust the air from
the existing kitchen hoods and discharge above
the roof of the penthouse. Existing hoods and
wet chemical fire suppression system to be
re~certified. All existing heads, piping, etc.
to be replaced during recertification process.
All existing supply and exhaust ductwork which
is remaining must be cleaned and new ductwork
and fittings shall tie into existing to
deliver the air to the space. The new water
wash panel and associated piping and nozzles
shall replace the existing system which is no
longer in operation. All kitchen ceiling tiles
to be replaced with new and existing T-bar
grid is to be re-used and cleaned.

.3 Include electrical connections to new
equipment. Modify the existing motor control
center and panelboard as indicated and include
all necessary wiring, conduits boxes etc.
Existing light fixtures to be reused are to be
cleaned and reinstalled.

.4 New controls to provide the control as
outlined in the sequence of operation.
Contractor to carry a cost to make the
existing delta control system in Pod G10
BACNET compatible and to tie into the
Honeywell digital control system for the
facility.

-5 This summary of work is a general overview of
the work included in the scope, refer to
specifications and drawings for complete work
requirements. All work to be performed in
accordance with the specifications and
drawings.

1.5 WORK SEQUENCE i Construct Work in stages to accommodate
Departmental Representative's continued use of
premises during construction.
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1.5 WORK SEQUENCE .2 Co-ordinate Progress Schedule and co-ordinate
(Cont'd) with Departmental Representative Occupancy
during construction.

.3 Maintain fire access/control.

1.6 CONTRACTOR USE .1 Limit use of premises for Work, for storage,
OF PREMISES and for access, to allow:
.1 Departmental Representative occupancy.
.2 Partial Departmental Representative
occupancy.

.2 Co-ordinate use of premises under direction
of Departmental Representative.

.3 Obtain and pay for use of additional storage
or work areas needed for operations under this
Contract.

.4 Remove or alter existing work to prevent
injury or damage to portions of existing work
which remain.

.5 Repair or replace portions of existing work
which have been altered/damaged during
construction operations to match existing or
adjoining work, as directed by Departmental
Representative.

.6 At completion of operations condition of
existing work: equal to or better than that
which existed before new work started.

1.7 DEPARTMENTAL i Departmental Representative will occupy
REPRESENTATIVE premises during entire construction period for
OCCUPANCY execution of normal operations.

.2 Co-operate with Departmental Representative
in scheduling operations to minimize conflict
and to facilitate Departmental Representative
usage.
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1.8 PARTIAL .1
DEPARTMENTAL
REPRESENTATIVE
OCCUPANCY

1.9 ALTERATIONS, .1

ADDITIONS OR
REPAIRS TO EXISTING
BUILDING

1.10 EXISTING i
SERVICES

Schedule and substantially complete
designated portions of Work for Departmental
Representative's occupancy prior to
Substantial Performance of entire Work.

Execute work with least possible interference
or disturbance to building operations
occupants, and normal use of premises. Arrange
with Departmental Representative to facilitate
execution of work.

Where Work involves breaking into or
connecting to existing services, give
Departmental Representative 48 hours notice
for necessary interruption of mechanical or
electrical service throughout course of work.
Minimize duration of interruptions. Carry out
work at times as directed by governing
authorities with minimum disturbance to tenant
operations.

Submit schedule to and obtain approval from
Departmental Representative for any shut-down
or closure of active service or facility
including power and communications services.
Adhere to approved schedule and provide notice
to affected parties.

Where unknown services are encountered,
immediately advise Departmental Representative
and confirm findings in writing.

Protect, relocate or maintain existing active
services. When inactive services are
encountered, cap off in manner approved by
authorities having jurisdiction.
Record locations of maintained, re-routed and
abandoned service lines.

Construct barriers in accordance with Section
01 56 00 - Temporary Barriers and Enclosures.
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1.11 DOCUMENTS .1 Maintain at job site, one copy each document
REQUIRED as follows:

Contract Drawings.

Specifications.

Addenda.

Reviewed Shop Drawings.

List of Outstanding Shop Drawings.
Change Orders.

Other Modifications to Contract.

Field Test Reports.

Copy of Approved Work Schedule.

.10 Health and Safety Plan and Other Safety
Related Documents.

.11 Other documents as specified.
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PART 2 - PRODUCTS

2.1 NOT USED L Not used.

PART 3 - EXECUTION

3.1 NOT USED 1 Not used.

END



